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1.0 PROJECT OBJECTIVES 

The project objective is to design and construct facilities for the military that are consistent with the design and 
construction practices used for civilian sector projects that perform similar functions to the military projects.  For 
example, a Company Operations Facility has the similar function as an office/warehouse in the civilian sector; 
therefore the design and construction practices for a company operations facility should be consistent with the 
design and construction of an office/warehouse building.

Comparison of Military Facilities to Civilian Facilities

 

Military Facility Civilian Facility

Company Operations Facility (COF) Office Warehouse

It is the Army's objective that these buildings will have a 25-year useful design life before a possible re-use/re-
purpose or renovation requirement, to include normal sustainment, restoration, modernization activities and a 50-
year building replacement life.  Therefore, the design and construction should provide an appropriate level of quality 
to ensure the continued use of the facility over that time period with the application of reasonable preventive 
maintenance and repairs that would be industry-acceptable to a major civilian sector project OWNER.  The site 
infrastructure will have at least a 50-year life expectancy with industry-accepted maintenance and repair cycles.

The project site should be developed for efficiency and to convey a sense of unity or connectivity with the adjacent 
buildings and with the Installation as a whole.

Requirements stated in this contract are minimums.  Innovative, creative, and life cycle cost effective solutions, 
which meet or exceed these requirements are encouraged. Further, the OFFEROR is encouraged to seek solutions 
that will expedite construction (panelization, pre-engineered, etc.) and shorten the schedule. The intent of the 
Government is to emphasize the placement of funds into functional/operational requirements.  Materials 
and methods should reflect this by choosing the lowest Type of Construction allowed by code for this 
occupancy/project allowing the funding to be reflected in the quality of interior/exterior finishes and 
systems selected. 

1.1. SECTION ORGANIZATION

This Section is organized under 6 major “paragraphs”.  

(1) Paragraph 1 is intended to define the project objectives and to provide a comparison between the military 
facility(ies) and comparable “civilian” type buildings.

(2) Paragraph 2 describes the scope of the project.

(3) Paragraph 3 provides the functional, operational and facility specific design criteria for the specific facility 
type(s) included in this contract or task order.

(4) Paragraph 4 lists applicable industry and government design criteria, generally applicable to all facility 
types, unless otherwise indicated in the Section.  It is not intended to be all-inclusive. Other industry and 
government standards may also be used, where necessary to produce professional designs, unless they conflict 
with those listed.

(5) Paragraph 5 contains Army Standard Design Criteria, generally applicable to all facility types, unless 
otherwise indicated in the Section.

(6) Paragraph 6 contains installation and project specific criteria supplementing the other 5 paragraphs.
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2.0 SCOPE 

2.1. COMPANY OPERATIONS FACILITY (COF)

Provide Company Operations Facilities (COF).  This project type is to house Company administrative operations 
and store and move supplies.  It is intended to be similar to office and warehouse type buildings in the private 
sector community.

The project will include Company Operations Facilities for 0 Companies.  The number of unified companies 
(UNICOF) per battalion and number of personnel per company for this project is as follows:

[Not Supplied - COF : COF_REPEAT]

A Troop Aid Station to support the Brigade IS NOT required 
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2.2. SITE:

Provide all site design and construction within the COF limits of construction necessary to support the new building 
facilities.  Supporting facilities include, but are not limited to, utilities, electric service, exterior and security lighting, 
fire protection and alarm systems, security fencing and gates, water, gas, sewer, oil water separators, storm 
drainage and site improvements.  Include Antiterrorism/Force Protection measures the facility design in accordance 
with applicable criteria. 

Maintain the construction site and haul route.  Repair/replace damage to existing sidewalks, pavements, curb and 
gutter, utilities, and/or landscaping within the construction limit, adjacent to the construction site, and along the 
Contractor’s haul route resulting from the Contractor’s construction activities at no additional cost to the 
Government.  Prior to construction activities, the Contractor and Contracting Officer Representative shall perform 
an existing condition survey.  At the completion of the Task Order, the Contractor and Contracting Officer 
representative shall perform a final condition survey to determine repair/replacement requirements.

Approximate area available for this (these) facility(ies) is shown on the drawings.

Provide all site improvements necessary to support the new building facilities.  Refer to Paragraph 6.

Approximate area available 0.00 acres 

2.3. GOVERNMENT-FURNISHED GOVERNMENT-INSTALLED EQUIPMENT (GFGI)

Coordinate with Government on GFGI item requirements and provide suitable structural support, brackets for 
projectors/VCRs/TVs, all utility connections and space with required clearances for all GFGI items.  Fire 
extinguishers are GF/GI personal property, while fire extinguisher brackets and cabinets are Contractor furnished 
and installed CF/CI.    All Computers  and related hardware, copiers, faxes, printers, video projectors, VCRs and 
TVs are GFGI.

The following are also GFGI items: [Not Supplied - FacilityAddREq : GFGI_ITEMS]

2.4. FURNITURE REQUIREMENTS

 Provide furniture design for all  spaces listed in Chapter 3 and including any existing furniture and equipment to be 
re-used. Coordinate with the user to define requirements for furniture systems, movable furniture, storage systems, 
equipment, any existing items to be reused, etc.  Early coordination of furniture design is required for a complete 
and usable facility.

The procurement and installation of furniture is NOT included in this contract.  Furniture will be provided and 
installed under a separate furniture vendor/installer contract.  The general contractor shall accommodate that effort 
with allowance for entry of the furniture vendor/installer onto this project site at the appropriate time to permit 
completion of the furniture installation for a complete and usable facility to coincide with the Beneficial Occupancy 
Date (BOD) of this project.  The furniture vendor/installer contract will include all electrical pre-wiring and the whips 
for final connection to the building electrical systems however; the general contractor shall make the final 
connections to the building electrical systems under this contract.  Furthermore, the general contractor shall provide 
all Information/Technology (IT) wiring (i.e. LAN, phone, etc.) up to and including the face plate of all freestanding 
and/or systems furniture desk tops as applicable, the services to install the cable and face plates in the furniture, 
the coordination with the furniture vendor/installer to accomplish the installation at the appropriate time, and all the 
final IT connections to the building systems under this contract.

The Government reserves the right to change the method for procurement of and installation of furniture to 
Contractor Furnished/Contractor Installed (CF/CI).  CF/CI furniture will require competitive open market 
procurement by the Contractor using the Furniture, Fixtures and Equipment (FF&E) package.

2.5. NOT USED
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3.0 COMPANY OPERATIONS FACILITY (COF) 

3.1. General Requirements:  

COFs provide administrative and supply facilities for unit personnel functions and storage of their equipment.  
These facilities serve as the primary staging, training, and deployment center for personnel and their individualized 
gear.

3.1.1. Facility Relationships

COFs are typically located within an operations complex along with Tactical Equipment Maintenance Facilities 
(motor pools) and Battalion/Brigade HQ.  The facilities within this complex shall be oriented to support deployment 
and daily operations, and should also be located within walking distance of associated community facilities such as 
barracks and dining facilities.

3.1.2. Gross Building Area

Gross areas of facilities shall be computed according to subparagraphs below.  Maximum gross area limits 
indicated in Paragraph 2.0, SCOPE, may not be exceeded.  A smaller overall gross area is permissible if all 
established net area program requirements are met.  

(1) Enclosed Spaces.  The gross area includes the total area of all floors, including basements, mezzanines, 
penthouses, usable attic or sloping spaces used to accommodate mechanical equipment or for storage with an 
average height of 6’-11” measured from the underside of the structural system and with the perimeter walls 
measuring a minimum of 4’-11” in height, and other enclosed spaces as determined by the effective outside 
dimensions of the building.  (NOTE:  Exterior Covered Hardstand area associated with Company Operations 
Facilities shall be calculated as enclosed space, i.e. full scope).  

(2) One-Half Spaces.  One-half of the area will be included in the gross area for balconies and porches; 
exterior covered loading platforms or facilities, either depressed, ground level, or raised; covered but not enclosed 
passageways or walks; covered and uncovered but open stairs; and covered ramps.

(3) Excluded Spaces.  Crawl spaces; exterior uncovered loading platforms or facilities, either depressed, 
ground level, or raised; exterior insulation applied to existing buildings; open courtyards; open paved terraces’; roof 
overhangs and soffits for weather protection; uncovered ramps; uncovered stoops; and utility tunnels and raceways 
will be excluded from the gross area. 

3.1.3. Functional Spaces

Net area requirements for functional spaces are included in the space program table (Table 2).  If net area 
requirements are not specified in the Statement of Work, the space shall be sized to accommodate the required 
function, comply with code requirements, comply with overall gross area limitations and other requirements of the 
RFP (for example, area requirements for corridors, stairs, and mechanical rooms will typically be left to the 
discretion of the Offeror).

3.1.4. Handicapped Access

COFs are intended for use by able-bodied military personnel only, therefore, are not required to meet handicapped 
accessible requirements.

3.1.5. Site Design and Functional Area

Site features include service yard and service yard drives, utilities, and site improvements.

3.1.6. Adapt-Build Model

An Adapt-Build Model for a COF, which contains a fully developed design, including a Building Information Model 
(BIM), 2-D CADD files, and specifications, can be downloaded from the following FTP site:  
ftp://ftp.usace.army.mil/pub/sas/COF/.  This design is provided as a guide that exemplifies a technically suitable 
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product and incorporates mandatory functional/operational requirements for a similar (although perhaps not an 
exact) facility to be constructed under this solicitation.  It will be left to the offerors' discretion if, and how, they will 
use the sample design provided to satisfy the requirements of this Request for Proposal.  This model is not 
intended to modify or over-ride specific requirements of this RFP and, under all circumstances, it will be incumbent 
upon the successful offeror to adhere to the site specific scope and functional/operational requirements specified 
within the RFP. Neither this statement of work, nor the adapt-build model, are intended to diminish the offeror’s 
responsiblities under the clauses titled “Responsibility of the Contractor for Design,” “Warranty of Design,” and 
“Construction Role During Design.” The successful offeror shall be the designer-of-record and shall be responsible 
for the final design and construction product, including but not limited to, adherence to the installation architectural 
theme, building code compliance and suitability of the engineering systems provided.  The government assumes no 
liability for the model design provided and, to the extent it is used by an offeror, the offeror will be responsible for all 
aspects of the design as designer-of-record. 

3.2. FUNCTIONAL AND OPERATIONAL REQUIREMENTS  

3.2.1. General

COF functional layout and adjacency requirements are as indicated on drawings.  The extent to which the drawings 
represent required or preferred layouts and the allowable latitude for changes to them is as noted on the drawings.  
COFs should be easily adaptable to accommodate variations in size and number of companies in the Army’s future 
force.  The design objective of the basic battalion level COF complex is to provide a flexible facility suitable to a mix 
of battalions of varying composition while utilizing a modular approach.

3.2.2. Functional Areas

The COF is comprised of three vertical construction components consisting of an Administrative Module, 
Readiness Module, and exterior covered hardstand.  In conjunction with this, each site-specific project shall include 
necessary site amenities, such as vehicle service yards, access drives, equipment wash stations, and exterior 
utilities.  These components are more fully described below.

(1) Administration Module.  Space shall be provided for the following administration and support functions: 

(a) Private offices for the Commander, First Sergeant, Executive Officer and Training Room 

(b) Space for printer and fax machines, waste and paper recycling receptacles, and supply closet for storage 

(c) Shared office space for platoon leaders and platoon sergeants

(d) Conference space for meetings and/or training

(e) Showers, locker room, and latrines to serve both the administrative personnel assigned to the company 
and for off post personnel – a place for commuters to shower and change after PT

(f) Consolidated utility spaces to serve the entire facility including a mechanical room, electrical room, 
telecommunication rooms (including SIPRNet), janitor’s closet, vending area to also accommodate recycling 
receptacles and recycling storage closet.  Accommodation for Secure Internet Protocol Routing Network (SIPRNet) 
shall be constructed in accordance with AR 380-5, Chapter 7.

(2) Readiness Module.  Space will be provided for the following operational and supply functions:

(a) Readiness Bays to provide accommodation for individual combat equipment (TA-50) lockers (CFCI) for all 
unit personnel, plus co-located area for equipment maintenance, training, and pre-deployment preparations.  
Interior equipment maintenance area will be nominally sized so that up to 50 percent of the unit personnel can 
layout TA-50 gear simultaneously, based on providing 40 square feet (5-foot by 8-foot plus a circulation factor) for 
each layout space.  Each company area shall accommodate forklift access from the readiness bay to the exterior 
loading areas.  The bay floor shall be capable of supporting forklift movement throughout the area.  Slab shall be 
designed for forklift truck maximum axle load of 5 kips and maximum load capacity of 2 kips.  Interior mud wash 
utility sinks shall be provided in the Readiness Areas.  Sinks shall be allocated on the basis of one utility sink for 
every 50 soldiers in the company.

(b) Supply Bays to provide storage space for company supplies and equipment - Tables of Equipment (TOE) 
and Common Tables of Allowance (CTA), weapons, and consumable supplies (including items awaiting issue, turn-
in, or repair).  Also, it provides accommodation for the supply sergeant, supply clerk(s) and the armorer in 
performing shipping and receiving functions.  Specific storage areas included in the supply bay include: 
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 Weapons vault for storage of arms, ammunition, and explosives (AA&E)
 Secure storage room for non-sensitive items (high value items, other than AA&E, for which accountability is a 
concern)
 Nuclear, biological, and chemical (NBC) equipment storage
 Communications equipment storage
 Consumable unit storage

(c) Accommodation for overflow/expansion from either admin or storage spaces.  This provision shall be 
accomplished by the utilization of a mezzanine over the entire open area of the Readiness Module, within the area 
limitations of IBC and NFPA 101.  The drawings indicate preferred overflow/expansion arrangements that meet 
user operability requirements. The expansion space indicated on the drawings shall be provided at the time of initial 
project construction. 

(3) Exterior Covered Hardstand.  Outside sheltered space for equipment maintenance, weapons cleaning, and 
pre-deployment preparation.  This area shall be sized in accordance with Paragraph 2.0 SCOPE.  The preference 
is to provide a column free interior to the greatest extent possible to allow for the greatest flexibility in use.  The 
minimum canopy height shall be 14'-0" or such height as required to allow for operational truck access.  The 
minimum clear depth shall be 30'-0".

3.2.3. COF Army Standards

The following items are the Army mandatory features for the COFs.

(1) Battalion Centric Design.  Design that consolidates COFs for an entire battalion in a single building.  The 
design standard is intended to create a facility that consolidates between three and eight companies of a battalion 
in a single building.  This single building can be reconfigured internally without changing the footprint of the building 
if the battalion structure changes. 

(2) Open, Flexible Design for Admin and Readiness Modules.  Open, flexible design for both admin and 
readiness modules, easy to reconfigure in response to changes in force structure, equipment, and doctrine.  
Consistent with the battalion centric focus, both the admin and the readiness (supply) modules will employ design 
features that are durable but reconfigurable without altering the structural design of the building.  The goal is to 
allow ready adaptability in response to changes in force structure, equipment, and doctrine.  The addition of internal 
load bearing structures that limit design flexibility will not be permitted.

(3) TA-50 Lockers.  Individual combat equipment (TA-50) lockers in sufficient quantity to meet the upper limit 
of the design capacity of the facility (100 percent of maximum personnel in each company).  Provide permanently 
installed, individual steel lockable lockers sized 42” (w) x 24” (d) x 78” (h) to allow each soldier to securely store 
current TA-50 as well as future Soldier Systems equipment.

(4) Interior Operations and Maintenance Area.  The interior space of the readiness module is intended to 
provide space for equipment maintenance and pre/post-deployment checks, as well as other unit preparatory and 
training requirements.  The space includes the provision for individual TA-50 and other equipment storage, and 
future fielding of Soldier Systems equipment.  The space is to be nominally sized to provide 40 SF layout areas for 
50 percent of the upper limit of the design capacity of the facility (50 percent of the maximum  personnel).  
Variations to the locker arrangement shown in the drawings are permitted, but may result in a reduced number of 
layout spaces.  Revised configurations that reduce the available layout area to less than 25 percent of the design 
capacity of the readiness module will not be permitted.  The readiness module will be designed to accommodate 
the use of fork lifts.  In addition to the above, wire mesh cage storage shall be provided for unit supply, NBC, and 
communications equipment located at the supply bay area .

(5) Exterior Covered Hardstand.  Exterior covered hardstand adjacent to the Readiness Module will be 
provided for each company to accommodate outside equipment maintenance, weapons cleaning, pre/post-
deployment preparation, vehicle loading, close formation, etc.  This space is to be nominally sized to provide 40 SF 
layout areas for 25 percent of the upper limit of the design capacity of the facility (25 percent of the maximum  
personnel).  Water, lighting, and electrical connections shall be provided. 

(6) Arms Vaults.  Arms vaults to accommodate storage of arms, ammunition and explosives (AA&E) shall be 
provided for each company.  These vaults shall be designed in accordance with physical security requirements 
contained in AR 190-11, Appendix G.  An option exists for use of prefabricated, modular vaults conforming to Fed. 
Spec. AA-V-2737 requirements.  Provide a GSA approved Class 5 Armory vault door with lock in accordance with 
Fed. Spec. AA-D-600D and a Dutch style day gate with issue port.
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(7) Non-Sensitive Secure Storage (other than AA&E).  Intent is to provide secure storage of items with a high 
dollar value or items for which command accountability is required.  The room shall be constructed of material to 
prevent forcible entry.  The minimum acceptable construction is expanded steel fabric behind impact resistant 
gypsum board at both walls and ceiling.  The door should provide an equivalent degree of security, and as a 
minimum, should be constructed of sheet metal material not less than 16 gauge in thickness and be equipped with 
a hasp to accommodate a high security padlock  

(8) Consolidated Showers and Latrines.  A single set of shower/latrine facilities will be provided for each 
combined COF (UNICOF).  The design layout shall allow adjustment for the ratio of males and females in any unit 
by repositioning the dividing wall between their facilities at the time of initial construction.  The facilities will have 
Interior access to these facilities.  Lockers with benches will be provided on a 3:1 ratio of lockers/shower.  Minimum 
locker size shall be 12”(w)x18”(d)x36”(h).

(9) Economy of Construction to Suit Function.  Designers shall consider economy of construction to suit the 
function, i.e. warehouse or light industrial type facilities.  

(10) Operational Site Orientation.  Operational facility relationships require locating COFs within a complex with 
direct access to the unit motor pool or other corresponding work areas.  The intent is to provide a single battalion 
centric complex containing facilities to support company operations and vehicle maintenance in a single fenced 
compound.  When site conditions do not permit this configuration, COFs should be placed adjacent to the vehicle 
maintenance complex to facilitate the movement of personnel and equipment between the two facilities.

3.3. TECHNICAL REQUIREMENTS 

3.3.1. Site Design

The following site design requirements are applicable to the design of COFs:

(1) Exterior Covered Hardstand  

Provide an exterior covered hardstand adjacent to the readiness module.  Provide weatherproof lighting and 
weatherproof general purposes receptacles with ground fault protection.  Lighting control shall be provided with 
local switches with photocell override.  Provide one duplex receptacle for every two columns.  The concrete 
pavement under the Covered Hardstand shall have a slope of no more than 2%.

(2) Service Yard

Provide a rigid concrete pavement for the service yard from the Readiness Module/Exterior Covered Hardstand 
(depending on site layout) to the project demarcation line.  The service yard shall be a minimum of 80’ deep in 
order to accommodate up to a 35-foot long vehicle with a 45-foot turning radius along the entire length of the 
Readiness Module/Exterior Covered Hardstand.  The service yard shall be sloped to drain away from the 
Readiness Module/Exterior Covered Hardstand area with a slope of no more than 2%.  Provide accommodation for 
boot/TA-50 gear equipment washing, drainage, and grit removal.  Provide one boot/TA-50 gear washing station per 
company.  Each wash station shall include four freeze proof hose bibb and drying rack (handrail).

(3) Entrance Drive into Service Yard

Provide two 28-foot wide rigid concrete pavement entrance drives from the Service Yard to an adjacent roadway.  
Service drives shall be located on opposite sides of the service yard. 

(4) Bollards

Provide 6-inch diameter by 5-foot high, concrete-filled, schedule 80 galvanized steel pipe bollards, 5-foot O.C. 
spacing, painted safety yellow for each column of the exterior covered hardstand located adjacent to the service 
yard where frequent vehicle movement increases the risk of damage by vehicle impact.  Also, provide bollards 5 
feet from the edge of electrical and mechanical equipment, and to protect the corners of Admin/Readiness 
buildings.  Bollard footings shall be designed to withstand vehicular impact.  

(5) Privately Owned Vehicles (POV) Parking

POV parking to be provided by others.

3.3.2. Architectural Design
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(1) Exterior architectural features of the building shall be designed based on the following and in accordance 
with the established Installation architectural theme.

(2) The Readiness Module shall be constructed to meet the requirements of a Risk Level II analysis in 
accordance with AR 190-51 and AR 190-13.  In conjunction with this, it has been determined that a minimum 
exterior wall construction consisting of 26 gauge metal wall panels with insulation and an interior metal liner panel 
extended to a height 8’ above the finished floor will satisfy the minimum Risk Level II requirements of AR 190-51, 
Appendix B-2, paragraph c.  The minimum interior wall construction for dividing walls between company readiness 
areas shall consist of a stud wall with impact resistant gypsum wall board each side.

(3) Natural Lighting.  Provide windows for natural lighting and ventilation in all office areas wherever possible.  
All operable windows provided shall have locks and insect screens.  Preference is for natural lighting to be provided 
at Readiness Areas to the greatest extent possible.  

(4) Sound Insulation.  Provide sound insulation in all administration areas to meet a minimum rating of STC 42 
at walls and floor/ceiling assemblies, and a rating of STC 33 for doors, which are to be solid core wood in a metal 
frame.  In addition to the sound insulation required, conference areas shall meet a Noise Criteria (NC) 30 rating in 
accordance with ASHRAE Fundamentals Handbook.  

(5) Office and Administrative Areas.  The preference is to provide maximum flexibility for future change within 
office and administration areas.  The command section offices shall be constructed to provide privacy and sound 
control in accordance with SOUND INSULATION paragraph above.  The intent for these areas is to minimize load-
bearing walls to the greatest extent possible so as to accommodate future reconfiguration of spaces.  This same 
construction requirement is also applicable to walls between companies in the readiness areas.

(6) TA-50 Storage Lockers.  TA-50 lockers shall be provided as indicated in Paragraph 3.2.3 (3), with size and 
appearance similar to that shown below. TA-50 lockers shall be single tier, heavy duty, all welded ventilated type 
and meet the following minimum requirements:

(a) All tops, bottoms and shelves shall be constructed of minimum 16 gauge thick cold rolled sheet steel.  All 
sides, intermediate partitions and backs shall be constructed of minimum 14 gauge flattened expanded metal or 
perforated metal with a minimum free area of 50%, welded to angle iron frames.  Frames shall be constructed of 
minimum 1” X 1” X 1/8” angle iron steel.  Thickness of metal and details of assembly and supports shall provide 
strength and stiffness.  

(b) Double doors shall have a three-point three-sided cremone latch and shall be padlockable.  Doors shall be 
hinged with minimum five knuckle heavy duty steel pin butt hinges welded to both door and locker frame – provide 
three hinges per single tier door. 

(c) Each locker shall include: one aluminum number plate (numbered in sequential order), one full width shelf 
located 12” from the top with clothes hangar rod and three locker hooks mounted below.  

(d) Lockers shall be galvanized and coated with a high quality durable finish with color to be manufacturer’s 
standard tan or gray.  

(e) Locker shall be anchored to concrete floor in accordance with manufacturer’s recommendations.
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3.3.3. Fire Protection

(1) Standards and Codes

All fire protection and life safety features shall be in accordance with UFC 3-600-01 and the criteria referenced 
therein.  COFs shall be classified as mission essential and shall be provided with sprinkler protection.

(2) Fire Protection and Life Safety Analysis

A fire protection and life safety design analysis shall be provided for all buildings in the project.  The analysis shall 
be submitted with the interim design submittal.  The analysis shall include classification of occupancy (both per the 
IBC and NFPA 101); type of construction; height and area limitations (include calculations for allowable area 
increases); life safety provisions (exit travel distances, common path distances, dead end distances, exit unit width 
required and provided); building separation or exposure protection; specific compliance with NFPA codes and the 
IBC; requirements for fire-rated walls, doors, fire dampers, etc.; analysis of automatic suppression systems and 
protected areas; water supplies; smoke control systems; fire alarm system, including connection to the base-wide 
system; fire detection system; standpipe systems; fire extinguishers; interior finish ratings; and other pertinent fire 
protection data.  The submittal shall include a life safety floor plan for all buildings in the project showing occupant 
loading, occupancy classifications and construction type, egress travel distances, exit capacities, areas with 
sprinkler protection, fire extinguisher locations, ratings of fire-resistive assemblies, and other data necessary to 
exhibit compliance with life safety code requirements.

(3) Sprinkler System

Provide complete sprinkler protection for Company Operations Facilities, including both Administrative Modules and 
Readiness Modules, designed in accordance with UFC 3-600-01 and NFPA 13.  Wet pipe sprinkler systems shall 
be provided in areas that are heated and dry pipe sprinkler systems shall be provided in areas subject to freezing. 
The Covered Hardstand, if not separated by adequate distance per the IBC, Table 602, shall be considered to be part 
of the COF facility and shall require sprinkler protection.  The sprinkler system design shall be in accordance with UFC 
3-600-01 and NFPA 13.  The sprinkler hazard classifications shall be in accordance with UFC 3-600-01, NFPA 13, 
and other applicable criteria.  Design densities, design areas and exterior hose streams shall be in accordance with 
UFC 3-600-01.  The sprinkler systems shall be designed and all piping sized with computer generated hydraulic 
calculations.  The exterior hose stream demand shall be included in the hydraulic calculations.  A complete sprinkler 
system design, including sprinklers, branch lines, floor mains and risers, shall be shown on the drawings.  The 
sprinkler system plans shall include node and pipe identification used in the hydraulic calculations.  All sprinkler 
system drains, including main drains, test drains, and auxiliary drains, shall be routed to a 2-foot by 2-foot splash block 
at exterior grade.

(a) Sprinkler Service Main and Riser
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The sprinkler service main shall be a dedicated line from the distribution main.  Sprinkler service and domestic 
service shall not be combined.  The sprinkler service main shall be provided with an exterior post indicator valve 
with tamper switch reporting to the fire alarm control panel (FACP).  The ground floor entry penetration shall be 
sleeved per NFPA 13 requirements for seismic protection.  The sprinkler entry riser shall include a double check 
backflow preventer, a fire department connection, and a wall hydrant for testing of backflow preventer.  The 
sprinkler system shall include an indicating control valve for each sprinkler system riser, a flow switch reporting to 
the FACP, and an exterior alarm bell.  All control valves shall be OS&Y gate type and shall be provided with tamper 
switches connected to the FACP.  Facilities with multiple floors shall be provided with floor control valves for each 
floor.  The floor control valve assembly shall be in accordance with UFC 3-600-01, Figure 4-1. 

(b) Exterior Hose Stream

Exterior hose stream demand shall be in accordance with UFC 3-600-01.  Exterior hose stream demand shall be 
included in the sprinkler system hydraulic calculations.

(c) Backflow Preventer

A double check backflow preventer shall be provided on the fire water main serving each building.  This shall be 
located within the building.  An exterior wall hydrant with dual hose connections with OS&Y valve shall be provided to 
allow testing of backflow preventer at design flow as required by NFPA 13. 

(d) Fire Department Connection

A fire department connection shall be provided for each building with sprinkler protection.  These shall be located to 
be directly accessible to the fire department.

(4) System Components and Hardware

Materials for the sprinkler system, fire pump system, and hose standpipe system shall be in accordance with NFPA 13 
and NFPA 20.

(5) Protection of Piping Against Earthquake Damage

Sprinkler and fire pump piping systems shall be protected against damage from earthquakes.  Seismic protection shall 
include flexible and rigid couplings, sway bracing, seismic separation assemblies where piping crosses building 
seismic separation joints, and other features as required by NFPA 13 for protection of piping against damage from 
earthquakes.

(6) Fire Water Supply

Fire flow test data is provided in Appendix D. 

(7) Fire Pump

The requirement for a fire pump installation shall be determined by the Contractor based on fire flow test data from the 
project site and fire protection system design requirements for the project.  If required a complete fire pump installation 
shall be provided for the facility.  It shall comply with the requirements of UFC 3-600-01, NFPA 13 and NFPA 20.  The 
Contractor shall submit fire pump design analysis and drawings in the design requirements.

(8) Fire Detection and Alarm

Refer to Paragraph 3.3.7, Electrical and Communication Systems, for requirements.

(9) Building Construction

Construction shall comply with requirements of UFC 3-600-01, the International Building Code and NFPA 101.

(a) Fire Extinguisher Cabinets and Brackets

Fire Extinguisher cabinets and brackets shall be provided when fire extinguishers are required by UFC 3-600-01 
and NFPA 101.  Placement of cabinets and brackets shall be in accordance with NFPA 10.  Semi-recessed 
cabinets shall be provided in finished areas and brackets shall be provided in non-finished areas (such as utility 
rooms, storage rooms, shops, and vehicle bays).  Fire extinguishers shall not be provided in this contract.
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(b) Interior Wall and Ceiling Finishes

Interior wall and ceiling finishes and movable partitions shall conform to the requirements of UFC 3-600-01 and 
NFPA 101. 

3.3.4. Thermal Performance

See Paragraph 5.

3.3.5. Plumbing

(1) Exterior Wall Hydrants

In addition to wall hydrants provided around perimeter of building(s), one additional freeze-proof exterior wall 
hydrant or wall faucet per company shall be provided at the hardstand.  

(2) Domestic Hot Water System

The main water heating equipment shall be located within a mechanical room, and also located on the ground floor 
level only.  Instantaneous water heaters are not allowed to be used for hot water serving all COF areas except 
Readiness Area.  System storage and recovery shall be sized to deliver sufficient capacity for all showers, for a 
continuous duration of ninety (90) minutes.  Usage diversity factor for the showers shall be one.  Minimum system 
total storage of water heater(s) shall be 400 gallons for 1- and 2-company COFs, and 600 gallons for 3-company 
and larger COFs.

3.3.6. Heating, Ventilating, and Air Conditioning

(1) Administrative Areas

See Paragraph 5 for heating and cooling of administrative areas.  The admin building’s HVAC system design 
should include flexibility in zoning to where it can address future changes in occupant densities (e.g., a platoon 
office suite converted to a conference room).  Administrative areas shall be temperature-controlled by the DDC 
system.  Temperature setpoint adjustment shall be accomplished via DDC System by authorized personnel.

(a) Communications and SIPRNet rooms will each be served by an independent and dedicated air-handling 
system.  Air handling unit system(s) shall not be floor-space mounted within the actual space served.  Rooms shall 
be maintained at 72 degrees F and 50 percent relative humidity year-round.  Assume 1775 BTU per hour for the 
equipment heat dissipation.  Contractor shall verify this load during the design stage. 

(2) Readiness Areas

The readiness module shall be heated and air conditioned.  Separate air side equipment (heating, ventilation and 
air conditioning units) shall be provided for each readiness module.  Indoor design temperature for heating shall be 
55 degrees F, and for cooling the indoor design conditions shall be 80 degrees F dry bulb with a maximum 60 
percent relative humidity.  Whenever the indoor dry bulb temperature and/or the maximum relative humidity is 
exceeded, the air conditioning unit shall run, and shall continue to run until the design dry bulb temperature and the 
relative humidity requirements are satisfied.  The air conditioning unit serving the readiness area shall be capable 
of providing outside air quantities, in accordance with ASHRAE 62.1, for the design people load of the readiness 
area.  Arms vaults shall be cooled to 80 degrees F with room air to be 100% exhausted. Ventilation for Arms Vaults 
shall be provided in accordance with ASHRAE 62.1 requirements for storage rooms.  Communication rooms 
located in Readiness Building will be served by an independent and dedicated air-handling system and shall be 
conditioned per Administrative Areas paragraph requirements.  Administrative-type areas located within the 
Readiness Building shall be conditioned per Paragraph 5 requirements.

(3) HVAC Controls

HVAC Controls shall be in accordance with paragraph 5.8.3.  See Appendix for HVAC Controls for typical control 
system points schedules.  These schedules identify as a minimum points to be monitored and controlled by the 
building automation system (BAS).  See paragraph 6 for any additional installation specific points.  The points 
schedule drawings convey a great deal of information critical to the design, installation, and subsequent 
performance of the control system.  It includes hardware input/output information, device ranges and settings, ANSI 
709.1 communication protocol data, and information about data that is to be used at the operator workstation by the 
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Monitoring and Control software.  These schedules are available as an excel spread sheet and as AutoCAD 
drawings on the Engineering Knowledge Online (EKO) website https://eko.usace.army.mil/fa/bas/.  Point schedule 
of system types not addressed in the appendix shall be developed by the Contractor, and shall be sufficiently 
detailed to a level consistent to a similar listed system in the appendix.  It is recommended that all of the guidance 
and instruction documents be reviewed prior to using any of the info, as the documents provide necessary and 
critical information to the use of the website drawings and other information.

3.3.7. Electrical and Communications

See Paragraph 6 for clarifications and additional requirements for the electrical and communication systems.

(1) Interior Electrical and Communications

(a) Electrical

1. Characteristics.  Select electrical characteristics of the power system to provide a safe, efficient, and 
economical distribution of power, based upon the size and types of loads to be served.  Use distribution and 
utilization voltages of the highest level that is practical for the load to be served.

2. Nonlinear Loads.  The effect of nonlinear loads such as computers and other electronic devices shall be 
considered and accommodated as necessary.  These loads generate harmonics, which can overload 
conventionally sized conductors or equipment and thereby cause safety hazards and premature failures.  Circuits 
serving such devices shall be equipped with a separate neutral conductor not shared with other circuits. 
Panelboards and any dry type transformers shall be rated accordingly.

3. Lightning Protection System and Transient Voltage Surge Protection.  Design shall be in accordance with 
NFPA 780 and other referenced criteria.  Provide transient voltage surge protection.

4. Receptacles.  Power receptacles shall be provided per NFPA 70 and in conjunction with the proposed 
equipment and furniture layouts.  Provide power connectivity to each workstation.  Power poles shall not be used. 
Provide duplex receptacles adjacent to each duplex (voice/data) outlet and CATV outlet.

(b) Lighting.  Lighting and lighting controls shall comply with the recommendations of the Illumination 
Engineering Society of North America (IESNA) and the requirements of ASHRAE 90.1.

1. Interior Lighting.  Interior ambient illumination shall provide a generally glare free, high quality lighting 
environment and conform to IESNA RP-1-04. 

(c) Telecommunication

1. Telecommunications Rooms.  Telecommunications Rooms shall be provided for voice and data as shown 
on the standard design layouts. The telecommunications rooms shall be designed in accordance with the I3A 
Criteria.  

2. Telecommunications Outlets.  Telecommunications outlets shall be provided per the I3A Technical Criteria 
based on functional purpose of the various spaces with the facility as modified by user special operational 
requirements.  All COF workstations\desks shall have voice and data connection capability.  All conference rooms 
shall have voice and data connection capability (minimum fouroutlets).  A wall telephone outlet with a single jack 
shall be provided in each mechanical room, electrical room, arms vault and communications room and 
entrances/exits in the Readiness Modules.  Provide a duplex outlet (voice/data) for a network printer/copier in the 
vending area, in the storage room adjacent to each suite and in the corridor to the offices.  Provide a duplex 
(voice/data) outlet at the desk in each of the Storage Rooms and Arms Vault in the Readiness Module.  
Telecommunications infrastructure shall meet the Installation Information Infrastructure Architecture (I3A) Criteria 
and ANSI/TIA/EIA requirements.

3. Cable Trays.  Provide cable tray pathways through-out the facility (Admin and Readiness Modules) to 
support the systems required for the construction of the facility as well as user's computer networks, video 
integration system, telecommunication systems and other specialized electronic systems.

4. For Detached Readiness Modules, provide a separate communication room on the mezzanine as shown 
with the integrated Admin Option of the floor plans. The telecommunications rooms shall be designed in 
accordance with the I3A Criteria and ANSI/EIA/TIA-569-B.  Where copper cable runs exceed 295 feet, provide 
additional telecommunication rooms on the mezzanine as required. The incoming telephone service (voice and 
data) shall be from the nearest manhole or from the main telephone communication room in the Admin Module, 
size the cables and conduits as per I3A Criteria.
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a. All copper cabling leaving one building to go to another shall be treated as OSP cable and follow OSP 
cable requirements as stated in section 3.5.4 of the I3A and I3MP Grounding and Bonding Guide; this includes use 
of protector blocks and other grounding requirements as necessary to avoid lightning issues resulting in damaging 
of IT equipment.

b. Option to use fiber cable via OSP cable is authorized from the main TR and will be terminated inside the 
next building on a fiber distribution panel, rack, or cabinet as required, with a minimum of 6-strands.

(d) SIPRNET

1. The SIPRNET room and infrastructure shall be designed and constructed in accordance with the “Building 
SIPRNET Communication Room – New Construction Guidance”, paragraph of the Technical Guide for the 
Integration of SIPRNET (Secret Internet Protocol Router Network). The SIPRNET building infrastructure design and 
installation shall be coordinated with the local NEC. 

2. In the NSTISSI 7003 and the Technical Guide for Integration of SIPRNET, paragraph “Protective 
Distribution System”, the word "shall" shall be substituted for the word "should" or “will” in this paragraph. 

3. Install one SIPRNET outlet with one drop in each Company Commander's office.  Install one SIPRNET 
outlets with four drops in each unit conference room. The SIPRNET building infrastructure shall use Category 6 
UTP copper cables with red cable jacket and red outlet modules unless otherwise directed by the local NEC. 
Cables shall be terminated in the SPIRNET room and at the outlet in accordance with the I3A Technical Criteria for 
data cables. Where copper cable runs exceed 295 feet, see guidance in paragraph “Building SIPRNET 
Communication Room – New Construction Guidance”.

4. Specifications Section 27 05 28.39, “SURFACE RACEWAYS FOR COMMUNICATION SYSTEMS” for the 
SIPRNET Communications System shall be incorporated into the project. Copy of the specifications can be 
obtained at the following URL: (ftp://ftp.usace.army.mil/pub/sas/Surface_Raceways/).The surface mounted raceway 
shall be used instead of the surface mounted conduit unless otherwise indicated by the local NEC.

(e) Cable Television.  CATV shall be provided in all offices, conference rooms (minimum two outlets),  and one 
in each of the readiness areas.  The cable television system shall consist of cabling, pathways, and outlets.  All 
building CATV systems shall conform to APPLICABLE CRITERIA to include I3A Technical Criteria and the UFC 3-
580-01 Telecommunications Bldg Cabling Systems Planning/Design.  

(f) Audio/Visual Systems.  Provisions (consisting of a power receptacle and conduit for signal wiring) for a 
Government-furnished Government-installed projector shall be provided in each conference room.

(g) Intrusion Detection System.  Contractor shall install the necessary conduit, electrical power, and wiring, to 
support installation of an ICIDS system in each of the Arms Room and SIPRNET Room. The Government shall 
install the signal devices and equipment necessary to activate the system.

(h) Mass Notification System.  A mass notification system shall be provided for each facility and throughout the 
complex in accordance with UFC 4-010-01. The system shall be fully compatible with and integrated with the local 
Installation wide Mass Notification System.

(i) Grounding.  The ground counterpoise shall be provided around the building perimeter and shall be utilized 
for grounding incoming service, building steel, telephone service, piping, lightning protection, and internal grounding 
requirements.  Ground straps shall be provided where required by function and will be connected to the building 
grounding system. Additional grounding may be provided based on project requirements.  Systems shall conform to 
NFPA 70 National Electrical Code, NFPA 780 Lightning Protection Code, local codes, and the US Army I3A 
Criteria. 

(j) Fire Detection and Alarm

1. A fire alarm and detection system shall be provided for this facility. It shall comply with the requirements of 
UFC 3-600-01 and NFPA 72.  The system shall be addressable and fully compatible with and integrated with the 
local Installation wide Fire Alarm System.

2. All initiating devices shall be connected, Class A, Style 6, to signal line circuits (SLC).  All alarm appliances 
shall be connected to notification appliance circuits (NAC), Class A.  A looped conduit system shall be provided so 
that if the conduit and all conductors within are severed at any point, all NAC and SLC shall remain functional. 

3. Breakglass manual fire alarm stations shall not be used.

4. Over-voltage and surge protection shall be provided at the input power of all panels.

[Not Supplied]Section: 01 10 00

Friday, August 27, 2010

Page 15 of 151



(k) Future Soldier LAN Warrior System.  Provide a disconnect switch (208/120V, 3 phase, 4 wire) in each of 
the Secure Non-Sensitive Storage Room in the Readiness Module. Size the disconnect switch(s) and the circuit 
breaker(s), conductors and conduit(s) from a 208 volt, 3 phase, 4 wire distribution panel to the disconnect switch(s) 
based on a 200 VA continuous demand load for 100 percent of the maximum personnel in each Company 
Readiness Area.

3.3.8. Energy Conservation

(1) Energy Performance.  The building, including the building envelope, HVAC systems, service water heating, 
power, and lighting systems shall be designed to achieve a non-plug load energy consumption that is at least 40% 
below the consumption of a baseline building meeting the minimum requirements of ANSI/ASHRAE/IESNA 
Standard 90.1 (see paragraph 5.9 Energy Conservation).  (Note:  Plug loads shall be included in building energy 
modeling but are subtracted in the final calculation of Energy Performance.  See section “Design After Award” for 
additional guidance.)

(2) Required Energy Conservation Features.  All items listed in the required energy conservation features table 
shall be provided as a minimum.  Additional energy conservation features may be required to meet the above 
energy performance.  The contractor is responsible for determining and providing additional energy conservation 
features to meet the energy performance requirements.  Where equipment types are indicated, only minimum 
efficiencies apply.

(3) Compliance Documentation.  The required energy conservation features shown in the table above 
contributes to the achievement of the above energy performance and are life cycle cost effective for a COF.  Use of 
the required energy conservation features does not eliminate the requirement for energy analysis calculations 
documenting compliance.  The D-B contractor must document compliance with the above energy performance 
utilizing the methodology described in ASHRAE 90.1, Appendix G as discussed in section 01 33 16 Design After 
Award.  The design analysis shall document each of the features selected to achieve the specified energy 
performance.

(4) Schedules.  The following facility schedules must be used in all facility energy simulations for purposes of 
documenting compliance with energy performance requirements.

COF Climate Zone 4A, Energy Conservation Features Table(8)

Item Component Minimum Requirements
Assembly 

Max (2) Min R-Value (2)

Insulation Entirely 
Above Deck

R-25ci

Attic and Other
U-0.0388

R-38

Roof

Solar Reflectance (3) Cool Roof for Low Slope & Light 
color all others 

Mass R-13
Steel Framed R-13 + R-7.5ciWalls
Wood Framed and 
Other

U-0.0676
R-13 + R-3.8ci

Mass R-10.4ci.
Steel Joist R-13Floors Over 

Unconditioned 
Space Wood Framed and 

Other

0.0739
R-13

Unheated F-0.520 R-15.0 for 24 in.
Slab-on-Grade

Heated F-0.843 R-20.0 for 24 in.
Swinging U-0.50 Insulated

Doors
Non-Swinging U-0.50 Insulated

Infiltration 0.25 cfm/ft2 @ 75 Pa (5)

Window to Wall Ratio 
(WWR)

< 15%Vertical 
Glazing

Thermal transmittance U-0.42
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Item Component Minimum Requirements
Assembly 

Max (2) Min R-Value (2)

Solar heat gain 
coefficient (SHGC)

0.39

South Overhangs Yes;  Projection Factor = 0.4
Lighting Power Density 
(LPD)

See Lighting Power Table Below (6)

 Occupancy Controls Manual On/Auto Off  (all periodically occupied 
spaces)

Daylighting Controls NR
Plug Load Lighting Compact Fluorescent (CFL) with electronic ballast

Interior 
Lighting

All Ballasts Electronic
Friction rate 0.08 in. w.c./100 feet
Sealing Seal class B
Location Interior only

Ducts

Insulation level R-6 (7)

Gas hot water storage 90% Et
Service Water 
Heating Pipe Insulation(d < 

1.5in. / d ≥ 1.5 in.)
1 in. / 1.5 in. (7)

Notes:  

1. Omitted.

2. U-values and R-values for assemblies and their definitions, requirements, and determinations can be 
found in ANSI/ASHRAE/IESNA Standard 90.1.

3. Light colored and cool roofs: reflect and emit the sun's heat back to the sky instead of transferring it to 
the building below.  "Coolness" is measured by two properties, solar reflectance and thermal emittance.  
Both properties are measured from 0 to 1 and the higher the value, the "cooler" the roof.  A high reflectance 
keeps much of the sun’s energy from being absorbed, while a high thermal emittance radiates away any 
solar energy that is absorbed, allowing the roof to cool more rapidly.  Cool roofs are typically white and 
have a smooth surface.  Commercial roof products that qualify as cool roofs fall into three categories: 
single-ply, liquid-applied, and metal panels.  The solar reflectance and thermal emittance property values 
represent initial conditions as determined by a laboratory accredited by the Cool Roof Rating Council.

 Cool roofs are cost effective over air-conditioned spaces for buildings located in climate zones 1 - 5.  In these 
locations, a minimum of 75% of the entire roof surface not used for roof penetrations shall be covered with roofing 
products that comply with one or more of the following: 

 Have a minimum initial SRI of 78 for a low-sloped roof (a slope less than or equal to 2:12) and a 
minimum initial SRI of 29 for a steep-sloped roof (a slope of more than 2:12). 

 Comply with the criteria for the US EPA’s Energy Star Program Requirements for Roof Products – 
Eligibility Criteria. 

For industrial buildings with only heating and ventilation, cool roofs can improve the comfort conditions (and hence 
productivity) in the space. 

In order to be considered a cool roof, a solar reflectance of 0.67 when tested in accordance with ASTM C1549, 
ASTM E903, or ASTM E1918 and, in addition, a minimum thermal emittance of 0.75 when tested in accordance 
with ASTM C1371 or ASTM E408, or a minimum Solar Reflective Index of 78 when determined in accordance with 
the Solar Reflectance Index method in ASTM E1980 where standard white is SRI = 100 and standard black has 
SRI = 0.  An SRI can be determined by the following equations:

SRI = 123.97 – 141.35(x) + 9.655(x2)

Where
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Where a is the solar absorptance (= 1 – solar reflectance) and e is the thermal emissivity, which were derived from 
ASTM E1980 assuming a medium wind speed.

The limited color choices available for cool roofs may not be acceptable to the installation. When this conflict cannot 
be resolved, the designer shall use the highest reflectance available in the roofing type/color acceptable to the 
installation.

Characteristics of reflective roofing materials.

Roofing Type Color
New Solar 

Reflectance
Aged Solar 
Reflectance

New Thermal 
Emittance

SRI (ASTM 
E1980

Roof  Coatings White 0.70 – 0.85 0.50 –0.65 0.85 84 – 106
Roof  Coatings Grey or Tan 0.70 0.50 0.85 84
Roof  Coatings Terra Cotta or Brown 0.40 0.30 0.85 43
Roof  Coatings Aluminized 0.50 0.40 0.50 42
Metal Paint Red 0.25 0.25 0.83 22
Metal Paint Terra Cotta 0.35 0.35 0.83 36
Metal Paint Bright Red 0.35 0.35 0.83 36
Metal Paint Beige/Off White 0.55 0.55 0.83 63
Metal Paint Tan 0.45 0.45 0.83 49
Metal Paint Dark Blue 0.25 0.25 0.83 22
Metal Paint Medium to Light Blue 0.32 0.32 0.83 32
Metal Paint Dark Brown 0.25 0.25 0.83 22
Metal Paint Medium to Light Brown 0.32 0.32 0.83 32
Metal Paint Dark Green 0.25 0.25 0.83 22
Metal Paint Medium to Light Green 0.32 0.32 0.83 32
Metal Paint White 0.65 0.65 0.83 77
Metal Paint Bright White 0.70 0.70 0.83 84
Metal Paint Black 0.25 0.25 0.83 22
Metal Paint Dark Grey 0.25 0.25 0.83 22
Metal Paint Medium to Light Grey 0.35 0.35 0.83 36
Metal Paint Pearlescent Colors 0.35 0.35 0.75 32
Galvalume Unpainted 0.65 0.55 0.05 45
Copper Metal Unpainted 0.85 0.18 0.03 89
Galvanized Steel Unpainted 0.40 0.20 0.50 26
EPDM Membrane Black 0.05 0.10 0.85 0
TPO Membrane White 0.80 0.60 0.85 99
TPO Membrane Grey 0.50 0.40 0.85 57
PVC Membrane White 0.80 0.60 0.85 99
PVC Membrane Grey 0.50 0.40 0.85 57
Asphalt Shingle Dark Color 0.10 0.10 0.85 4
Asphalt Shingle Light Color 0.25 0.25 0.85 23
Modified Bitumen 
Cap Sheet

Dark Color 0.10 0.10 0.85 4

Modified Bitumen 
Cap Sheet

Light Color 0.25 0.25 0.85 23

Modified Bitumen 
Cap Sheet

White 0.50-0.60 0.40 – 0.45 0.85 57 - 71

4. NR means there is no requirement or recommendation for a component in this climate zone.
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5. Increased building air tightness. Building air leakage (measured in cfm/ft2) is the average volume of 
air(measured in cubic feet per minute) that passes through a unit area of the building envelope (measured 
in square feet) when the building is maintained at a specified internal pressure (measured in Pascals).  
ASHRAE has proposed a building air tightness requirement of 0.4 cfm/ft2 @ 75 Pa as an addendum to 
Standard 90.1.  ASHRAE has also proposed an approach to complying with the new requirement with a 
pressurization test to show that the building leakage does not exceed 0.4 cfm/ft2 at 75 Pa.  This air 
tightness requirement provides a number that can be used for the energy simulations and was assumed to 
be the baseline leakage rate.  The air tightness requirement adopted by the U.S. Army for new construction 
is more stringent than the one proposed by ASHRAE and requires that the leakage rate must not exceed 
0.25 cfm/ft2 at 75 Pa, and was assumed for the energy efficient building models.  To convert the values 
used for building leakage tests at the pressure difference of 75Pa to the values which can be used to 
calculate required excessive outdoor air supply rates, the following equation can be used ΔQ = Q75 * 
(5/75)0.65 = 0.172 * Q75.  The excessive airflow rate for the building complying with the new ASHRAE 90.1 
Standard air leakage requirement is 0.069 cfm/ft2. Respective number for the building built to the Army 
model RFP requirement is 0.043cfm/ft2.

6. Lighting Power Density:

Baseline Efficient Model
Zone W/ft2 W W/ft2 W

Office1 1.00 4,947 0.90 4,452
Office2 1.00 4,947 0.90 4,452
Lockers 0.60 888 0.50 740
Utilities 1.50 2,219 1.00 1,479
Corridor 0.50 1,456 0.40 1,165
ReadiBay 
(x4) 0.90 4,787 0.70 3,723
Arms (x4) 1.40 765 1.10 601
Storage (x4) 0.90 1,325 0.70 1,031
  41,967.5  33,710

7. Duct and pipe insulation, values are from the ASHRAE Advanced Energy Design Guide for Small Offices.

8. Energy Conservation Features Tables. These tables are applicable to both the integrated and the 
detached Admin configurations of COFs.

9. HVAC system. The recommended PVAV system is for the Admin module. The Readiness building 
requires a separate HVAC unit for each company’s module. High efficiency PSZ units may be used in 
these areas in lieu of PVAV units.
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Schedule
Day of 
Week 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

ALWAYS_ON All 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

ALWAYS_OFF All 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
WD, 
SDD 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.3 0.9 0.9 0.9 0.9 0.9 0.9 0.9 0.9 0.9 0.5 0.3 0.3 0.2 0.2 0.1 0.1

BLDG_LIGHT

Sat, Sun, 
WDD, 
Hol 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1
WD, 
SDD 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.9 0.9 0.9 0.9 0.8 0.9 0.9 0.9 0.9 0.5 0.3 0.3 0.3 0.3 0.3 0.3

WDD 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

BLDG_EQUIP
Sat, Sun, 
Hol 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3 0.3

WD 0 0 0 0 0 0 0 0.2 0.9 0.9 0.9 0.9 0.5 0.9 0.9 0.9 0.9 0.3 0 0 0 0 0 0

SDD 0 0 0 0 0 0 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 0 0

BLDG_OCC

Sat, Sun, 
WDD, 
Hol 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

WD 0 0 0 0 0 0 0 0 0.1 0.8 0.1 0 0 0 0 0 0 0 0 0 0 0 0 0

SDD 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0

ReadiBay_OCC

Sat, Sun, 
WDD, 
Hol 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
WD, 
SDD 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sat, 
WDD 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

HVACOperation Sun, Hol 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
WD, 
SDD, 
WDD 0 0 0 0 0 0 1 1 1 1 1 1 1 1 1 1 1 1 1 0 0 0 0 0

Sat 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

ExhFan Sun, Hol 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

ACTIVITY All
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0
12

0

WORK_EFF All 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

AIR_VELO All 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2

All 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

All 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5

CLOTHING All 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
WD, 
SDD 1 1 1 1 1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 1 1

WDD 1 1 1 1 1 1 1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 1 1 1 1 1 1

INFIL
Sat, Sun, 
Hol 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

PlantOn All 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
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Schedule
Day of 
Week 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

FAN All 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
WD, 
WDD 13 13 13 13 13 13 22 22 22 22 22 22 22 22 22 22 22 22 22 13 13 13 13 13

SDD 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13

Sat 13 13 13 13 13 13 22 22 22 22 22 22 22 13 13 13 13 13 13 13 13 13 13 13BLDG_HTGSET
P Sun, Hol 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13

WD, 
SDD 32 32 32 32 32 32 24 24 24 24 24 24 24 24 24 24 24 24 24 24 24 24 32 32

Sat 32 32 32 32 32 32 24 24 24 24 24 24 24 24 24 24 24 24 32 32 32 32 32 32

WDD 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32BLDG_CLGSET
P Sun, Hol 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32

WD, 
WDD 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13

SDD 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13

Sat 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13ReadiBay_HTGS
ETP Sun, Hol 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13 13

WD, 
SDD 32 32 32 32 32 32 28 28 28 28 28 28 28 28 28 28 28 28 28 28 28 28 32 32

Sat 32 32 32 32 32 32 28 28 28 28 28 28 28 28 28 28 28 28 32 32 32 32 32 32

WDD 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32ReadiBay_CLGS
ETP Sun, Hol 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32 32

WD, 
SDD 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50
Sat, 
WDD 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50Humidity 

Setpoint Sun, Hol 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50 50

MinOA All 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Dual Zone 
Control Type All 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4

WD, 
SDD 0 0 0 0 0 0 0 0.5 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.5 0 0 0 0 0 0
Sat, 
WDD 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

BLDG_SHW Sun, Hol 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

SHW Latent fract All 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

SHW Sensible 
fract All 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1

SHW Temp All 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43 43
SHW Supply 
Temp All 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55

Lockers sub cat 
Latent fract All 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1
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Schedule
Day of 
Week 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Lockers sub cat 
Sensible fract All 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2 0.2

Lockers sub cat 
Temp All 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60

Lockers sub 
catHot Supply 
Temp All 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55 55

SHWSys1-Loop-
Temp All 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

SHWSys1 Water 
Heater Setpoint All 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60 60

SHWSys1 Water 
Heater Ambient All 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22 22
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3.3.9. Furniture Systems

The following criterion describes the furnishing requirements for all room types.  Furnishings, other than installed 
equipment, are to be Government-furnished and Government-installed (GFGI) unless otherwise specified in this 
document.  The following furnishings list is provided for coordination of room and office layouts to ensure suitability 
for their intended function.

Table 1:  Room Size and Furnishing Chart

Room Description NSF Comments Furniture Required

CO Commander 150 PRIVATE OFFICE
U-shaped executive desk with two pedestals, 
dbl pedestal credenza, hutch, two 4-drawer 
lateral files, one conference table, four 
conference chairs, one executive chair.

XO Executive Officer 150 PRIVATE OFFICE
L-shaped double pedestal desk unit, hutch, 
two 4-drawer lateral files, two guest chairs, 
one task chair.

1SG 1st Sergeant 150 PRIVATE OFFICE
L-shaped double pedestal desk unit, double 
pedestal credenza, hutch, two 4-drawer lateral 
files, four guest chairs, one executive chair.

TRAINING Training Room 150 PRIVATE OFFICE
L-shaped double pedestal desk unit, hutch, 
two 4-drawer lateral files, two guest chairs, 
one task chair.

PLATOON Platoon Offices 150x4 SEMI-PRIVATE 
OFFICES

For each 150 SF office, 2 desks to 
accommodate computers, 2 task chairs, 2 
bookcases for manuals, two 4-drawer file 
cabinets. 

CONF. 
ROOM Conference Room Varies CONFERENCE 

ROOM
Conference Table with 10 chairs and 6 side 
chairs.

ARMS 
VAULT Arms Vault Varies

CONSTRUCTED IN 
ACCORDANCE WITH 
AR 190-11, APP G.

1 desk to accommodate a computer,  1 task 
chair, 1 bookcase for manuals, one 4-drawer 
file cabinet, and 1 work bench.

UNIT STOR. Unit Storage Varies STORAGE ROOM

1 desk to accommodate a computer, 1 task 
chair, 1 bookcase for manuals, 4 lockable 
metal cabinets with shelves, two 4-drawer file 
cabinets, industrial shelving approximately 
10’wx4’dx6’h each - 2 for 1st 100PN, 2 
additional for every 50PN thereafter.

COMM. 
STOR.

Communications 
Storage Varies STORAGE ROOM

1 desk to accommodate a computer, 1 task 
chair, one 4-drawer file cabinet, and 4 lockable 
metal cabinets with shelves.

NBC STOR. NBC Storage Varies STORAGE ROOM
1 desk to accommodate a computer, 1 task 
chair, one 4-drawer file cabinet, and 4 lockable 
metal cabinets with shelves.

SECURE 
STOR. Secure Storage Varies STORAGE ROOM

4 lockable metal cabinet with shelves and 
industrial shelving approximately 10’wx4’dx6’h 
each - 1 for 1st 100PN, 1 additional for every 
50PN thereafter.

3.3.10. References

(1) Army Regulation 190-11 Physical Security of Arms, Ammunition and Explosives

(2) Army Regulation 190–13 The Army Physical Security Program

(3) Army Regulation 190-51, Security of Unclassified Army Property (Sensitive and Nonsensitive)

(4) Army Regulation 380–5 Information Security Program

(5) Army Regulation 380–19 Information Systems Security
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(6) Fed Spec AA-V-2737, Modular Vault Systems

(7) Uniform Federal Accessibility Standards (UFAS)

3.4. PROGRAM REQUIREMENTS 

The following table (COF Table 2) provides the space allocations for the various standard modules for COFs:

Table 2:  Space Criteria for Company Operations Facilities

ADMIN MODULE MINIMUM REQUIRED NET AREAS 
(REQUIRED PER SPACE)

A
D

M
IN

 
(T

YP
IC

A
L)

   

ADMIN MODULE     
Office Areas     

Command/Platoon Storage 40    
XO 150    
1SG 150    
CO 150    
Training Room 150    
Conference Room 310    
Platoon Offices 150    

READINESS MODULE VARIANTS - MINIMUM 
REQUIRED NET AREAS (BASED ON PERSONNEL 
PER COMPANY) 10

0 
PN

15
0 

PN

20
0 

PN

A
D

D
’L

 5
0 

PN

READINESS MODULE      
Supply Bay     

Secure Storage for Non-Sensitive Items 166 306 504 169
Vault 400 500 600 100
NBC Storage 94 152 198 52
Communications Storage 94 152 198 52
Unit Storage 367 595 764 199

Readiness Bay     
TA-50 Lockers/Equipment Layout Area 3,672 5,292 6,912 1,620

Overflow / Expansion Space 1,290 1,833 2,383 547
EXTERIOR COVERED HARDSTAND     

Equipment Maintenance/Layout Space/Weapons Cleaning 1,671 2,328 2,985 657
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NOTE(S):

1.   PLATOON OFFICES ARE DISPLACED TO READINESS MODULE

MEZZANINE WHEN ADMIN MODULE IS CONFIGURED FROM 5 TO 

8 COMPANIES TO ACCOMMODATE ADDITIONAL COMMAND 

SUITES. 

2.  LARGER CONFIGURATIONS, BASED ON INCREMENTS OF 

50 PERSONS, ARE POSSIBLE.  EACH 50 PERSON INCREMENTAL

INCREASE WILL ADD APPROXIMATELY 30 FEET IN LENGTH TO 

THE READINESS MODULE.  SEE RFP SECTION 01 10 00.

FLOOR PLAN INDICATES THE ARMY STANDARD IN SCHEMATIC FORM.  THE DESIGNER-OF-RECORD IS ALLOWED TO 

MAKE ADJUSTMENTS FOR EXTERIOR FACADE/ARCHITECTURAL THEME, AND/OR TO ACCOMMODATE SPECIFIC 

BUILDING ENGINEERING SYSTEMS (STRUCTURAL, MECHANICAL, ELECTRICAL, LEED, FIRE PROTECTION, ETC.).  

THESE ADJUSTMENTS WILL BE EVALUATED BY THE CENTER OF STANDARDIZATION (C0S) DURING ITS COMPLIANCE 

REVIEW.  INNOVATIVE, COST SAVING SOLUTIONS WILL BE GIVEN PROPER CONSIDERATION BY THE COS, AND WILL 

BE ADOPTED AS APPROPRIATE.

  

AREAS SHOWN ON THE FLOOR PLAN ARE TO BE CONSIDERED NET PROGRAM REQUIREMENTS.  THE MAXIMUM 

ALLOWABLE GROSS BUILDING AREA IS THE MAXIMUM GROSS SPACE PERMISSIBLE FOR THE FACILITY.  A REDUCED 

OVERALL GROSS AREA IS ACCEPTABLE IF ALL NET PROGRAM REQUIREMENTS AND ADJACENCIES ARE MET.
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4.0 APPLICABLE CRITERIA 

Unless a specific document version or date is indicated, use criteria from the most current references as of the date 
of issue of the contract or task order, including any applicable addenda, unless otherwise stated in the task order.  
In the event of conflict between References and/or Applicable Military Criteria, apply the most stringent 
requirement, unless otherwise specifically noted in the contract or task order.

4.1. INDUSTRY CRITERIA

Applicable design and construction criteria references are listed in Table 1 below.  This list is not intended to 
include all criteria that may apply or to restrict design and construction to only those references listed.  See also 
Paragraph 3 for additional facility-specific applicable criteria.

Table 1:  Industry Criteria

Air Conditioning and Refrigeration Institute (ARI)

ARI 310/380 Packaged Terminal Air-Conditioners and Heat Pumps

ARI 440 Room Fan-Coil and Unit Ventilator

ANSI/ARI 430-99 Central Station Air Handling Units

ARI 445 Room Air-Induction Units

ARI 880 Air Terminals

Air Movement and Control Association (AMCA)

AMCA 210 Laboratory Methods of Testing Fans for Rating

American Architectural Manufacturers Association (AAMA)

AAMA 605 Voluntary Specification Performance Requirements and Test 
Procedures for High Performance Organic Coatings on Aluminum 
Extrusions and Panels

AAMA 607.1 Voluntary Guide Specifications and Inspection Methods for Clear 
Anodic Finishes for Architectural Aluminum

AAMA 1503 Voluntary Test Method for Thermal Transmittance and Condensation 
Resistance of Windows, Doors, and Glazed Wall Sections

American Association of  State Highway  and Transportation Officials (AASHTO)

Roadside Design Guide [guardrails, roadside safety devices]

Standard Specifications for Transportation Materials and Methods of 
Sampling and Testing [Road Construction Materials]
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Standard Specifications for Structural Supports for Highway  Signs, 
Luminaires and Traffic Signals

Guide for Design of Pavement Structures, Volumes 1 and 2 [pavement 
design guide]

A Policy of Geometric Design of Highways and Streets

American Bearing Manufacturers Association (AFBMA)

AFBMA Std. 9 Load Ratings and Fatigue Life for Ball Bearings

AFBMA Std. 11 Load Ratings and Fatigue Life for Roller Bearings

American Boiler Manufacturers Association (ABMA)

ABMA ISEI Industry Standards and Engineering Information

American Concrete Institute

ACI 302.2R Guide for Concrete Slabs that Receive Moisture-Sensitive Flooring 
Materials

ACI 318 Building Code Requirements for Structural Concrete

ACI SP-66 ACI Detailing Manual

ACI 530 Building Code Requirements for Masonry Structures

ADA Standards for Accessible Design

See US Access Board  ADA and ABA Accessibility Guidelines for Buildings and Facilities, 

Chapters 3-10.

American Institute of Steel Construction (AISC)

Manual of Steel Construction – 13th Edition (or latest version)

American Iron and Steel Institute

AISI S100 North American Specification for the Design of Cold-Formed Steel 
Structural Members

American National Standards Institute 11 (ANSI)
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ANSI Z21.10.1 Gas Water Heaters Vol. 1, Storage water Heaters with Input Ratings of 
75,000 Btu per Hour or less

ANSI Z124.3 American National Standard for Plastic Lavatories

ANSI Z124.6 Plastic Sinks

ANSI Z21.45 Flexible Connectors of Other Than All-Metal Construction for Gas 
Appliances

ANSI/IEEE C2-2007 National Electrical Safety Code

ANSI/AF&PA NDS-2001 National Design Specification for Wood Construction

American Society of Civil Engineers (ASCE)

ASCE 7 Minimum Design Loads for Buildings and Other Structures

ASCE 37 Design and Construction of Sanitary and Storm Sewers, Manuals and 
Reports on Engineering Practice [sanitary sewer and storm drain design 
criteria]

ASCE/SEI 31-03 Seismic Evaluation of Existing Buildings [Existing Building 
Alteration/Renovation]

ASCE/SEI 41-06 Seismic Rehabilitation of Existing Buildings [Existing Building 
Alteration/Renovation]

American Society of Heating, Refrigerating and Air Conditioning Engineers (ASHRAE)

ASHRAE 90.1 ANSI/ASHRAE/IESNA 90.1, Energy Standard for Buildings Except Low-
Rise Residential Buildings

ASHRAE Guideline 0 The Commissioning Process

ASHRAE Guideline 1.1 The HVAC Commissioning Process

ASHRAE Handbooks  Fundamentals, HVAC Applications, Systems and Equipment, 
Refrigeration (Applicable, except as otherwise specified)

ASHRAE Standard 15 Safety Standard for Refrigeration Systems

ASHRAE Standard 62.1 Ventilation for Acceptable Indoor Air Quality

ASHRAE Standard 55 Thermal Environmental Conditions for Human Occupancy (Design 
portion is applicable)
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American Society of Mechanical Engineers International (ASME)

ASME BPVC SEC VII Boiler and Pressure Vessel Code:  Section VII Recommended 
Guidelines for the Care of Power Boilers

ASME A17.1 Safety Code for Elevators and Escalators

ASME B 31 (Series) Piping Codes

American Water Works Association (AWWA)

Standards [standards for water line materials and construction]

American Welding Society

Welding Handbook

Welding Codes and Specifications (as applicable to application, see 
International Building Code for example)

Architectural Woodwork Institute (AWI)

Version 1.2 AWI Quality Standards 7th Edition

Associated Air Balance Council (AABC)

AABC MN-1 National Standards for Testing and Balancing Heating, Ventilating, and 
Air Conditioning Systems

AABC Associated Air Balance Council Testing and Balance Procedures

ASTM International

ASTM C1060-90(1997) Standard Practice for Thermographic Inspection of Insulation 
Installations in Envelope Cavities of Frame Buildings

ASTM E 779 (2003) Standard Test Method for Determining Air Leakage Rate by Fan 
Pressurization

ASTM E1827-96(2002) Standard Test Methods for Determining Airtightness of Buildings Using 
an Orifice Blower Door

Builders Hardware Manufacturers Association (BHMA)

ANSI/BHMA American National Standards for Builders Hardware
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Building Industry Consulting Service International

Telecommunications Distribution Methods Manual (TDMM)

Customer-Owned Outside Plant Design Manual (CO-OSP)

Code of Federal Regulations (CFR)

49 CFR 192 Transportation of Natural and Other Gas by Pipeline:  Minimum Federal 
Safety Standards

10 CFR 430 Energy Conservation Program for Consumer Products

Consumer Electronics Association

CEA 709.1B Control Network Protocol Specification

CEA 709.3 Free-Topology Twisted-Pair Channel Specification

CEA 852 Tunneling Component Network Protocols Over Internet Protocol 
Channels

Electronic Industries Association (EIA)

ANSI/EIA/TIA 568 Structured Cabling Series

ANSI/EIA/TIA 569 Commercial Building Standard for Telecommunications Pathways and 
Spaces (includes  ADDENDA)

ANSI/TIA/EIA-606 Administrative Standard for the Telecommunications Infrastructure of 
Commercial Buildings

J-STD EIA/TIA 607 Commercial Building Grounding and Bonding Requirements for 
Telecommunications

Federal Highway Administration (FHWA)

Manual on Uniform Traffic Control Devices for Streets and Highways 
[signage and pavement markings for streets and highways]

FHWA-NHI-01-021  Hydraulic Engineering Circular No. 22, Second Edition, URBAN 
DRAINAGE DESIGN MANUAL

Illuminating Engineering Society of  North America (IESNA)

IESNA RP-1 Office Lighting
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IESNA RP-8 Roadway Lighting

IESNA Lighting Handbook Reference and Application

Institute of Electrical and Electronics Engineers Inc. (IEEE)

Standard for Use of the International System of Units (SI):  the Modern 
Metric System

Standard 1100 Recommended Practice for Powering and Grounding Sensitive 
Electronic Equipment

International Code Council (ICC)

IBC International Building Code

Note: All references in the International Building Code to the 
International Electrical Code shall be considered to be references to 
NFPA 70.

All references in the International Building Code to the International 
Fuel Gas Code shall be considered to be references to NFPA 54 and 
NFPA 58.

All references in the International Building Code to the International Fire 
Code and Chapter 9 shall be considered to be references to Unified 
Facilities Criteria (UFC) 3-600-01.

IMC International Mechanical Code – 

Note: For all references to “HEATING AND COOLING 
LOAD CALCULATIONS”, follow ASHRAE 90.1

Note: For all references to “VENTILATION”, follow 
ASHRAE 62.1

IRC International Residential Code

IPC International Plumbing Code

IEC Energy Conservation Code (IEC) –Applicable only to the extent 
specifically referenced herein. Refer to Paragraph 5, ENERGY 
CONSERVATION requirements. 

IGC International Gas Code - not applicable.  Follow NFPA 54, National Fuel 
Gas Code and NFPA 58, Liquified Petroleum Gas Code.

International Organization for Standardization (ISO)

ISO 6781:1983 Qualitative detection of thermal irregularities in building envelopes – 
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infrared method

LonMark International (LonMark)

LonMark Interoperability 
Guidelines

(available at www.lonmark.org), including: Application Layer Guidelines, 
Layer 1-6 Guidelines, and External Interface File (XIF) Reference Guide

LonMark Resource Files (available at www.lonmark.org), including Standard Network Variable 
Type (SNVT) definitions

Metal Building Manufacturers Association (MBMA)

Metal Building Systems Manual

Midwest Insulation Contractors Association (MICA)

National Commercial and Industrial Insulation Standards Manual

National Association of Corrosion Engineers International (NACE)

NACE RP0169 Control of External Corrosion on Underground or Submerged Metallic 
Piping Systems

NACE RP0185 Extruded, Polyolefin Resin Coating Systems with Adhesives for 
Underground or Submerged Pipe

NACE RP0285 Corrosion Control of Underground Storage Tank Systems by Cathodic 
Protection

NACE RP0286 Electrical Isolation of Cathodically Protected Pipelines

National Electrical Manufacturers Association (NEMA)

National Environmental Balancing Bureau (NEBB)

Procedural Standards Procedural Standards for Testing Adjusting 
Balancing of Environmental Systems

National Fire Protection Association (NFPA)

NFPA 10 Standard for Portable Fire Extinguishers

NFPA 13 Installation of Sprinkler Systems

NFPA 13R Residential Occupancies up to and Including Four Stories in Height 
Sprinkler Systems
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NFPA 14 Standard for the Installation of Standpipes and Hose Systems

NFPA 20 Installation of Centrifugal Fire Pumps

NFPA 24

NFPA 25

Standard for the Installation of Private Fire Service Mains and Their 
Appurtenances [underground fire protection system design]

Inspection, Testing And Maintenance Of Water-Based Fire Protection 
Systems

NFPA 30 Flammable and Combustible Liquids Code

NFPA 30A Motor Fuel Dispensing Facilities and Repair Garages

NFPA 31 Installation of Oil Burning Equipment

NFPA 54 National Fuel Gas Code

NFPA 58 Liquefied Petroleum Gas Code

NFPA 70 National Electrical Code

NFPA 72 National Fire Alarm Code

NFPA 76 Fire Protection of Telecommunications Facilities

NFPA 80 Standard for Fire Doors and Fire Windows

NFPA 90a Installation of Air Conditioning and Ventilating Systems

NFPA 96 Standard for Ventilation Control and Fire Protection of Commercial 
Cooking Operations

NFPA 101 Life Safety Code

NFPA 780 Standard for the Installation of Lightning Protection Systems

National Roofing Contractor’s Association (NRCA)

Roofing and Waterproofing Manual

National Sanitation Foundation, International

NSF/ANSI Std. 2, 3, 4, 5, 6, 
7, 8, 12, 13, 18, 20, 21, 25, 
29, 35, 36, 37, 51, 52, 59, 

Food Equipment Standards
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169

ANSI/UL Std. 73, 197, 471, 
621, 763

Food Equipment Standards

CSA Std. C22.2 No. 109, 
120, 195

Food Equipment Standards

Occupational Safety and Health Administration (OSHA)

Title 29, Part 1926 OSHA Construction Industry Standards, Title 29, Code of Federal 
Regulations, Part 1926, Safety and Health Regulations for Construction

Plumbing and Drainage Institute (PDI)

PDI G 101 Testing and Rating Procedure for Grease Interceptors with Appendix of 
Sizing and Installation Data

PDI WH201 Water Hammer Arrestors

Precast Concrete Institute

PCI Design Handbook Precast and Prestressed Concrete

Sheet Metal and Air Conditioning Contractor’s National Association (SMACNA)

SMACNA HVAC Duct 
Construction Standards

HVAC Duct Construction Standards - Metal and Flexible

SMACNA Architectural 
Manual

Architectural Sheet Metal Manual

SMACNA HVAC TAB HVAC Systems - Testing, Adjusting and Balancing

State/Local Regulations

State Department of Transportation Standard Specifications for 
Highway and Bridge Construction

Sedimentation and Erosion Control Design Requirements

Environmental Control Requirements

Storm Water Management Requirements

Steel Door Institute (SDI)
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ANSI A250.8/SDI 100 Standard Steel Doors and Frames

Steel Deck Institute

SDI Diaphragm Design Manual

Steel Joist Institute

Catalog of Standard Specifications and Load Tables for Steel Joists and 
Joist Girders

Underwriters Laboratories (UL)

UL 96A Installation Requirements for Lightning Protection Systems

UL 300 Standard for Safety for Fire Testing of Fire Extinguishing Systems for 
Protection of Restaurant Cooking Areas

UNITED STATES ACCESS BOARD:  U.S.  ARCHITECTURAL AND TRANSPORTATION 
BARRIERS COMPLIANCE BOARD

ADA and ABA Accessibility 
Guidelines for Buildings and 
Facilities

ABA Accessibility Standard for DoD Facilities

Derived from the ADA and ABA Accessibility Guidelines: Specifically 
includes: ABA Chapters 1 and 2 and Chapters 3 through 10.  

Use this reference in lieu of IBC Chapter 11.

Excluded are:

(a) Facilities, or portions of facilities, on a military installation that are 
designed and constructed for use exclusively by able-bodied military 
personnel (See Paragraph 3 for any reference to this exclusion).

(b) Reserve and National Guard facilities, or portions of such facilities, 
owned by or under the control of the Department of Defense, that are 
designed and constructed for use exclusively by able-bodied military 
personnel. (See paragraph 3 for any reference to this exclusion).

U.S. DEPARTMENT OF HEALTH AND HUMAN SERVICES

FDA National Food Code

U.S. GREEN BUILDING COUNCIL (USGBC)

LEED-NC
Green Building Rating System for New Construction & Major 
Renovations
Application Guide for Multiple Buildings and On-Campus Building 
Projects

4.2. MILITARY CRITERIA
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The project shall conform to the following criteria. Certain design impacts and features due to these criteria are 
noted for the benefit of the offeror.  However, all requirements of the referenced criteria will be applicable, whether 
noted or not, unless otherwise specified herein.

4.2.1. Energy Policy Act of 2005 (Public Law 109-58) (applies only to the extent specifically implemented in the 
contract, which may or may not directly cite or reference EPACT)

4.2.2. Executive Order 12770: Metric Usage In Federal Government

(a) Metric design and construction is required except when it increases construction cost.  Offeror to determine 
most cost efficient system of measurement to be used for the project.

4.2.3. TB MED 530:  Occupational and Environmental Health Food Sanitation

4.2.4. Unified Facilities Criteria (UFC) 3-410-01FA:  Heating, Ventilating, and Air Conditioning - applicable only to 
the extent specified in paragraph 5, herein.

4.2.5. Deleted.

4.2.6. UFC 3-600-01 Design: Fire Protection Engineering for Facilities. Use the latest edition of the IBC in 
coordination with this UFC.   Use Chapters 3, 6, 7, 33 and UFC 3-600-01.  If any conflict occurs between these 
Chapters and UFC 3-600-01, the requirements of UFC 3-600-01 take precedence. Use UFC 3-600-01 in lieu of IBC 
Chapters 4, 8,9,10.

4.2.7. UFC 4-010-01 DoD Minimum Antiterrorism Standards for Buildings

4.2.8. UFC 4-023-03  Design of Buildings to Resist Progressive Collapse (Use most recent version, regardless of 
references thereto in other publications)

(a) Note the option to use tie force method or alternate path design for Occupancy Category II.

4.2.9. UFC 4-021-01 Design and O&M: Mass Notification Systems

4.2.10. Technical Criteria for Installation Information Infrastructure Architecture (I3A) 

(a) Email: DetrickISECI3Aguide@conus.army.mil 

4.2.11. U.S. Army Information Systems Engineering Command (USAISEC) TG for the Integration of SECRET 
Internet Protocol (IP) Router Network (SIPRNET).  See Paragraph 3 for applicability to specific facility type.  May 
not apply to every facility.  This is mandatory criteria for those facilities with SIPRNET.
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5.0 GENERAL TECHNICAL REQUIREMENTS 

This paragraph contains general technical requirements.  See also Paragraph 3 for facility-specific technical 
requirements.  Residential or similar grade finishes and materials are not acceptable for inclusion in these 
buildings, unless otherwise specifically allowed.

5.1. SITE PLANNING AND DESIGN

5.1.1. STANDARDS AND CODES:  The site planning and design shall conform to APPLICABLE CRITERIA and 
to paragraph 6, PROJECT SPECIFIC REQUIREMENTS.

5.1.2. SITE PLANNING OBJECTIVES:  Group buildings in configurations that create a sense of community and 
promote pedestrian use. See paragraph 3 for additional site planning requirements relating to building functions.

5.1.2.1. Provide enclosures and or visual screening devices for Outdoor Utility such as dumpsters, emergency 
generators, transformers, heating, ventilation, and air conditioning units from streetscape and courtyard views to 
limit visual impact.  Enclosures shall be compatible with the building they serve and accessible by vehicle. The 
location of dumpsters can have a significant visual impact and should be addressed as part of an overall building 
design and incorporated in site planning.

5.1.2.2. Where included in the project, dumpster pads shall be concrete (minimum of 8 inches thick on 4 inch base 
course, unless site conditions dictate more conservative requirements) and directly accessible by way of a paved 
service drive or parking lot with adequate overhead clearance for collection vehicles. Provide space at dumpster 
areas for recycling receptacles. Coordinate with Installation on recycling receptacle types, sizes and access 
requirements and provide space at dumpster areas to accommodate them.

5.1.2.3. Vehicular Circulation. Apply design vehicle templates provided by the American Association of State 
Highway and Transportation Officials (AASHTO) to the site design. The passenger car class includes passenger 
cars and light trucks, such as vans and pick-ups. The passenger car template is equivalent to the non-
organizational – privately owned vehicle (POV). The truck class template includes single-unit trucks, recreation 
vehicles, buses, truck tractor-semi-trailer combinations, and trucks or truck tractors with semi-trailers in combination 
with full trailers. Provide vehicle clearances required to meet traffic safety for emergency vehicles, service vehicles, 
and moving vans. Provide required traffic control signage Site entrances and site drive aisles shall maximize 
spacing between drives, incorporate right-angle turns, and limit points of conflict between traffic.   Design Services 
Drives to restrict access to unauthorized vehicles by removable bollards, gates, or other barriers to meet Anti-
Terrorism/Force Protection (ATFP) requirements.  Orient service drives to building entrances other than the primary 
pedestrian entry at the front of the building.

5.1.2.4. Provide Emergency Vehicle Access around the facility and shall be in accordance with AT/FP 
requirements.  Maintain a 33-foot clear zone buffer for emergency vehicles, designed to prevent other vehicles from 
entering the AT/FP standoff to the building.

5.1.2.5. Clear and grub all trees and vegetation necessary for construction; but, save as many trees as possible. 
Protect trees to be saved during the construction process from equipment.

5.1.2.6. Stormwater Management. Employ design and construction strategies (Best Management Practices) that 
reduce stormwater runoff, reduce discharges of polluted water offsite and maintain or restore predevelopment 
hydrology with respect to temperature, rate, volume and duration of flow to the maximum extent practicable. See 
paragraph 6, PROJECT SPECIFIC requirements for additional information.

5.1.3. EXTERIOR SIGNAGE: Provide exterior signage in accordance with Appendix H, Exterior Signage.  Provide 
exterior NO SMOKING signage that conveys building and grounds smoking policy.

5.1.4. EXISTING UTILITIES:  Base utilities maps and capacities for this site are included as part of this RFP.  See 
paragraph 6 for more detailed information.

5.2. SITE ENGINEERING
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5.2.1. STANDARDS AND CODES:  The site engineering shall conform to APPLICABLE CRITERIA.

5.2.2. SOILS:  

5.2.2.1. A report has been prepared to characterize the subsurface conditions at the project site and is appended 
to these specifications.  The report provides a general overview of the soil and geologic conditions with detailed 
descriptions at discrete boring locations.  The Contractor’s team shall include a licensed geotechnical engineer to 
interpret the report and develop earthwork and foundation recommendations and design parameters in which to 
base the contractor’s design. If any additional subsurface investigation or laboratory analysis is required to better 
characterize the site or develop the final design, the Contractor shall perform it under the direction of a licensed 
geotechnical engineer. There will be no separate payment for the cost of additional tests.  If differences between 
the Contractor’s additional subsurface investigation and the government provided soils report or the reasonably 
expected conditions require material revisions in the design, an equitable adjustment may be made, in accordance 
with the provisions of the Differing Site Conditions clause.  The basis for the adjustment would be the design and 
construction appropriate for the conditions described in the Government furnished report or the reasonably 
expected conditions, in comparison with any changes required by material differences in the actual conditions 
encountered, in accordance with the terms of contract clause Differing Site Conditions.

5.2.2.2. The contractor’s licensed geotechnical engineer shall prepare a final geotechnical evaluation report, to be 
submitted along with the first foundation design submittal, as described in Section 01 33 16, Design After Award.  

5.2.3. VEHICLE PAVEMENTS: (as applicable to the project)

5.2.3.1. Design procedures and materials shall conform to one of the following: 1) the USACE Pavement 
Transportation Computer Assisted Structural Engineering (PCASE) program, 2) American Association of State 
Highway and Transportation Officials (AASHTO) or, 3) the applicable state Department of Transportation standards 
in which the project is located.  See paragraph 5.2.2.2 and Section 01 33 16 for required information for the 
Contractor’s geotechnical evaluation report.    The minimum flexible pavement section shall consist of 2 inches of 
asphalt and 6 inches of base or as required by the pavement design, whichever is greater, unless specifically 
identified by the Government to be a gravel road.  Design roads and parking areas for a life expectance of 25 years 
with normal maintenance.  Parking area for tactical vehicles (as applicable to the project) shall be Portland Cement 
Concrete (PCC) rigid pavement design.  For concrete pavements, submit joint layout plan for review and 
concurrence.  Design pavements for military tracked vehicles (as applicable to the project) IAW USACE PCASE.  
Traffic estimates for each roadway area will be as shown on the drawings or listed in Section 01 10 00 Paragraph 
6.4.4.  Pavement markings and traffic signage shall comply with the Installation requirements and with the Manual 
on Uniform Traffic Control Devices.

5.2.3.2. Parking Requirements.

(a) All handicap POV parking lots (where applicable in the facility specific requirements) shall meet the ADA and 
ABA Accessibility Guidelines for accessible parking spaces.

(b) Design POV parking spaces for the type of vehicles anticipated, but shall be a minimum of 9 ft by 18 ft for 
POVs, except for two wheel vehicles.

5.2.3.3. Sidewalks. Design the network of walks throughout the complex (where applicable) to facilitate pedestrian 
traffic among facilities, and minimize the need to use vehicles. Incorporate sidewalks to enhance the appearance of 
the site development, while creating a sense of entry at the primary patron entrances to the buildings.  Minimum 
sidewalk requirements are in Paragraph 3, where applicable.

5.2.4.  CATHODIC PROTECTION:  Provide cathodic protection systems for all underground metallic systems and 
metallic fittings/portions of non-metallic, underground systems, both inside and outside the building 5 foot line that 
are subject to corrosion.  Coordinate final solutions with the installation to insure an approach that is consistent with 
installation cathodic protection programs.

5.2.5. UTILITIES:   See paragraph 6.4.6 for specific information on ownership of utilities and utility requirements.  
Meter all utilities (gas, water, and electric, as applicable) to each facility.  For Government owned utilities, install 
meters that are wireless data transmission capable as well as have a continuous manual reading option.  All meters 
will be capable of at least hourly data logging and transmission and provide consumption data for gas, water, and 
electricity.  Gas and electric meters will also provide demand readings based on consumption over a maximum of 
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any 15 minute period.  Configure all meters to transmit at least daily even if no receiver for the data is currently 
available at the time of project acceptance.  For privatized utilities, coordinate with the privatization utility(ies) for the 
proper meter base and meter installation.

5.2.6. PERMITS: The CONTRACTOR shall be responsible for obtaining all permits (local, state and federal) 
required for design and construction of all site features and utilities.

5.2.7. IRRIGATION. Landscape irrigation systems, if provided, shall comply with the following:

5.2.7.1. Irrigation Potable Water Use Reduction. Reduce irrigation potable water use by 100 percent using LEED 
credit WE1.1 baseline (no potable water used for irrigation), except where precluded by other project requirements.

5.2.8. EPA WaterSense Products and Contractors. Except where precluded by other project requirements, use 
EPA WaterSense labeled products and irrigation contractors that are certified through a WaterSense labeled 
program where available.

5.3. ARCHITECTURE AND INTERIOR DESIGN: 

This element will be evaluated per APPLICABLE CRITERIA under the quality focus.

5.3.1. STANDARDS AND CODES: The architecture and interior design shall conform to APPLICABLE 
CRITERIA.

5.3.2. GENERAL:  Overall architectural goal is to provide a functional, quality, visually appealing facility that is a 
source of pride for the installation and delivered within the available budget and schedule.

5.3.3. COMPUTATION OF AREAS: See APPENDIX Q for how to compute gross and net areas of the facility(ies).

5.3.4. BUILDING EXTERIOR:  Design buildings to enhance or compliment the visual environment of the 
Installation.  Where appropriate, reflect a human scale to the facility.  Building entrance should be architecturally 
defined and easily seen. When practical, exterior materials, roof forms, and detailing shall be compatible with the 
surrounding development and adjacent buildings on the Installation and follow locally established architectural 
themes.  Use durable materials that are easy to maintain. Exterior colors shall conform to the Installation 
requirements. See paragraph 6.

5.3.4.1. Building Numbers:  Each building shall have exterior signage permanently attached on two faces of the 
building indicating the assigned building number or address. Building number signage details and locations shall 
conform to Appendix H, Exterior Signage.

5.3.5. BUILDING INTERIOR

5.3.5.1. Space Configuration:  Arrange spaces in an efficient and functional manner in accordance with area 
adjacency matrices.

5.3.5.2. Surfaces:  Appearance retention is the top priority for building and furniture related finishes.  Provide low 
maintenance, easily cleaned room finishes that are commercially standard for the facility occupancy specified, 
unless noted otherwise.  

5.3.5.3. Color:  The color, texture and pattern selections for the finishes of the building shall provide an aesthetically 
pleasing, comfortable, easily maintainable and functional environment for the occupants.  Coordination of the 
building colors and finishes is necessary for a cohesive design.  Color selections shall be appropriate for the 
building type.  The use of color, texture and pattern shall be used to path or way find through the building.  Trendy 
colors that will become dated shall be limited to non-permanent finishes such as carpet and paint.  Finishes should 
be selected with regards to aesthetics, maintenance, durability, life safety and image.  Limit the number of similar 
colors for each material.  Color of Ceramic and porcelain tile grout shall be medium range color to help hide soiling.  
Plastic laminate and solid surface materials shall have patterns that are mottled, flecked or speckled.  Finish colors 
of fire extinguisher cabinets, receptacle bodies and plates, fire alarms / warning lights, emergency lighting, and 
other miscellaneous items shall be coordinated with the building interior.  Color of equipment items on ceilings 
(speakers, smoke detectors, grills, etc.) shall match the ceiling color.  
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5.3.5.4. Circulation:  Circulation schemes must support easy way finding within the building.

5.3.5.5. Signage:  Provide interior signage for overall way finding and life safety requirements.  A comprehensive 
interior plan shall be from one manufacturer.  Include the following sign types:  (1) Lobby Directory, (2) Directional 
Signs; (3) Room Identification Signs; (4) Building Service Signs; (5) Regulatory Signs; (6) Official and Unofficial 
Signs (7) Visual Communication Boards (8) NO SMOKING signage that conveys building smoking policy.  Use of 
emblems or logos may also be incorporated into the signage plan.

5.3.5.6. Window Treatment:  Interior window treatments with adjustable control shall be provided in all exterior 
window locations for control of day light coming in windows or privacy at night. Uniformity of treatment color and 
material shall be maintained to the maximum extent possible within a building.

5.3.6. COMPREHENSIVE INTERIOR DESIGN

5.3.6.1. Comprehensive Interior Design includes the integration of a Structural Interior Design (SID) and a 
Furniture, Fixtures and Equipment (FF&E) design and package.  SID requires the design, selection and 
coordination of interior finish materials that are integral to or attached to the building structure.  Completion of a SID 
involves the selection and specification of applied finishes for the building’s interior features including, but not 
limited to, walls, floors, ceilings, trims, doors, windows, window treatments, built-in furnishings and installed 
equipment, lighting, and signage.  The SID package includes finish schedules, finish samples and any supporting 
interior elevations, details or plans necessary to communicate the building finish design and build out.  The SID 
also provides basic space planning for the anticipated FF&E requirements in conjunction with the functional layout 
of the building and design issues such as life safety, privacy, acoustics, lighting, ventilation, and accessibility.  See 
Section 01 33 16 for SID design procedures.

The FF&E design and package includes the design, selection, color coordination and of the required furnishing 
items necessary to meet the functional, operational, sustainability, and aesthetic needs of the facility coordinated 
with the interior finish materials in the SID.  The FF&E package includes the specification, procurement 
documentation, placement plans, ordering and finish information on all freestanding furnishings and accessories, 
and a cost estimate.  Coordinate the selection of furniture style, function and configuration with the defined 
requirements.  Examples of FF&E items include, but are not limited to workstations, seating, files, tables, beds, 
wardrobes, draperies and accessories as well as marker boards, tack boards, and presentation screens.  Criteria 
for furniture selection include function and ergonomics, maintenance, durability, sustainability, comfort and cost.  
See Section 01 33 16 for FFE design procedures.

5.4. STRUCTURAL DESIGN

5.4.1. STANDARDS AND CODES: The structural design shall conform to APPLICABLE CRITERIA.

5.4.2. GENERAL:  The structural system needs to be compatible with the intended functions and components 
that allows for future flexibility and reconfigurations of the interior space. Select an economical structural system 
based upon facility size, projected load requirements and local availability of materials and labor. Base the 
structural design on accurate, site specific geotechnical information and anticipated loads for the building types and 
geographical location.  Consider climate conditions, high humidity, industrial atmosphere, saltwater exposure, or 
other adverse conditions when selecting the type of cement and admixtures used in concrete, the concrete cover 
on reinforcing steel, the coatings on structural members, expansion joints, the level of corrosion protection, and the 
structural systems.  Analyze, design and detail each building as a complete structural system. Design structural 
elements to preclude damage to finishes, partitions and other frangible, non-structural elements to prevent impaired 
operability of moveable components; and to prevent cladding leakage and roof ponding. Limit deflections of 
structural members to the allowable of the applicable material standard, e.g., ACI, AISC, Brick Industry Association, 
etc.  When modular units or other pre-fabricated construction is used or combined with stick-built construction, fully 
coordinate and integrate the overall structural design between the two different or interfacing construction types.  If 
the state that the project is located in requires separate, specific licensing for structural engineers (for instance, 
such as in Florida, California and others), then the structural engineer designer of record must be registered in that 
state.

5.4.3. LOADS:  See paragraph 3 for facility specific (if applicable) and paragraph 6 for site and project specific 
structural loading criteria. Unless  otherwise specified in paragraph 6, use Exposure Category C  for wind.  If not 
specified, use Category C unless the Designer of Record can satisfactorily justify another Exposure Category in its 
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design analysis based on the facility Master Plan. Submit such exceptions for approval as early as possible and 
prior to the Interim Design Submittal in Section “Design After Award”.  In addition to gravity, seismic and lateral 
loads, design the ancillary building items, e.g. doors, window jambs and connections, overhead architectural 
features, equipment bracing, for the requirements of UFC 4-010-01, DOD Minimum Antiterrorism Standards for 
Buildings. Ensure and document that the design of glazed items includes, but is not limited to, the following items 
under the design loads prescribed in UFC 4-010-01:

(a) Supporting members of glazed elements, e.g. window jamb, sill, header

(b) Connections of glazed element to supporting members, e.g. window to header

(c) Connections of supporting members to each other, e.g. header to jamb

(d) Connections of supporting members to structural system, e.g. jamb to foundation.

5.4.4. TERMITE TREATMENT: (Except Alaska) Provide termite prevention treatment in accordance with 
Installation and local building code requirements, using licensed chemicals and licensed applicator firm.

5.5. THERMAL PERFORMANCE

5.5.1. STANDARDS AND CODES:  Building construction and thermal insulation for mechanical systems shall 
conform to APPLICABLE CRITERIA. 

5.5.2. BUILDING ENVELOPE SEALING PERFORMANCE REQUIREMENT. Design and construct the building 
envelope for office buildings, office portions of mixed office and open space (e.g., company operations facilities), 
dining, barracks and instructional/training facilities with a continuous air barrier to control air leakage into, or out of, 
the conditioned space. Clearly identify all air barrier components of each envelope assembly on construction 
documents and detail the joints, interconnections and penetrations of the air barrier components. Clearly identify 
the boundary limits of the building air barriers, and of the zone or zones to be tested for building air tightness on the 
drawings.

5.5.2.1. Trace a continuous plane of air-tightness throughout the building envelope and make flexible and seal all 
moving joints.  

5.5.2.2. The air barrier material(s) must have an air permeance not to exceed 0.004 cfm / sf at 0.3” wg (0.02 L/s.m2 
@ 75 Pa) when tested in accordance with ASTM E 2178

5.5.2.3. Join and seal the air barrier material of each assembly in a flexible manner to the air barrier material of 
adjacent assemblies, allowing for the relative movement of these assemblies and components.

5.5.2.4. Support the air barrier so as to withstand the maximum positive and negative air pressure to be placed on 
the building without displacement, or damage, and transfer the load to the structure.

5.5.2.5. Seal all penetrations of the air barrier. If any unavoidable penetrations of the air barrier by electrical boxes, 
plumbing fixture boxes, and other assemblies are not airtight, make them airtight by sealing the assembly and the 
interface between the assembly and the air barrier or by extending the air barrier over the assembly.

5.5.2.6. The air barrier must be durable to last the anticipated service life of the assembly.

5.5.2.7. Do not install lighting fixtures with ventilation holes through the air barrier

5.5.2.8. Provide a motorized damper in the closed position and connected to the fire alarm system to open on call 
and fail in the open position for any fixed open louvers such as at elevator shafts.

5.5.2.9. Damper and control to close all ventilation or make-up air intakes and exhausts, atrium smoke exhausts 
and intakes, etc when leakage can occur during inactive periods.

5.5.2.10. Compartmentalize garages under buildings by providing air-tight vestibules at building access 
points.
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5.5.2.11. Compartmentalize spaces under negative pressure such as boiler rooms and provide make-up air 
for combustion.

5.5.2.12. Performance Criteria and Substantiation: Submit the qualifications and experience of the testing 
entity for approval.  Demonstrate performance of the continuous air barrier for the opaque building envelope by the 
following tests:

(a) Test the completed building and demonstrate that the air leakage rate of the building envelope does not 
exceed 0.25cfm/ft2 at a pressure differential of 0.3” w.g.(75 Pa) in accordance with ASTM’s E 779 (2003) or E-
1827-96 (2002). Accomplish tests using either pressurization or depressurization or both. Divide the volume of air 
leakage in cfm @ 0.3” w.g. (L/s @ 75 Pa) by the area of the pressure boundary of the building, including roof or 
ceiling, walls and floor to produce the air leakage rate in cfm/ft2 @ 0.3” w.g. (L/s.m2 @ 75 Pa).  Do not test the 
building until verifying that the continuous air barrier is in place and installed without failures in accordance with 
installation instructions so that repairs to the continuous air barrier, if needed to comply with the required air 
leakage rate, can be done in a timely manner.

(b) Test the completed building using Infrared Thermography testing. Use infrared cameras with a resolution of 
0.1deg C or better. Perform testing on the building envelope in accordance with ISO 6781:1983 and ASTM C1060-
90(1997).  Determine air leakage pathways using ASTM E 1186-03 Standard Practices for Air Leakage Site 
Detection in Building Envelopes and Air Barrier Systems, and perform corrective work as necessary to achieve the 
whole building air leakage rate specified in (a) above. 

(c) Notify the Government at least three working days prior to the tests to provide the Government the 
opportunity to witness the tests.  Provide the Government written test results confirming the results of all tests.

5.6. PLUMBING

5.6.1. STANDARDS AND CODES: The plumbing system shall conform to APPLICABLE CRITERIA.  

5.6.2. PRECAUTIONS FOR EXPANSIVE SOILS: Where expansive soils are present, the design for underslab 
piping systems and underground piping serving chillers, cooling towers, etc, shall include features to control forces 
resulting from soil heave.  Some possible solutions include, but are not necessarily limited to, features such as 
flexible expansion joints, slip joints, horizontal offsets with ball joints, or multiple bell and spigot gasketed fittings. 
For structurally supported slabs, piping should be suspended from the structure with adequate space provided 
below the pipe for the anticipated soil movement.

5.6.3. HOT WATER SYSTEMS: For Hot Water heating and supply, provide a minimum temp of 140 Deg F in the 
storage tank and a maximum of 110 Deg F at the fixture, unless specific appliances or equipment specifically 
require higher temperature water supply.

5.6.4. SIZING HOT WATER SYSTEMS:  Unless otherwise specified or directed in paragraph 3, design in 
accordance with ASHRAE Handbook Series (appropriate Chapters), ASHRAE Standard 90.1, and the energy 
conservation requirements of the contract.  Size and place equipment so that it is easily accessible and removable 
for repair or replacement.

5.6.5. JANITOR CLOSETS: In janitor spaces/room/closets, provide at minimum, a service sink with heavy duty 
shelf and wall hung mop and broom rack(s).

5.6.6. FLOOR DRAINS: As a minimum, provide floor drains in mechanical rooms and areas, janitor 
spaces/rooms/closets and any other area that requires drainage from fixtures or equipment, drain downs, 
condensate, as necessary.  

5.6.7. URINALS: Urinals shall be vitreous china, wall-mounted, wall outlet, non-water using, with integral drain 
line connection, and with sealed replaceable cartridge or integral liquid seal trap.  Either type shall use a 
biodegradable liquid to provide the seal and maintain a sanitary and odor-free environment.  Install, test and 
maintain in accordance with manufacturer's recommendations.  Slope the sanitary sewer branch line for non-water 
use urinals a minimum of 1/4 inch per foot.  Do not use copper tube or pipe for drain lines that connect to the urinal.  
Manufacturer shall provide an operating manual and on-site training to installation operations personnel for the 
proper care and maintenance of the urinal.  For complexes, non-water using urinals are not required for barracks 
type spaces.
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5.6.8. BUILDING WATER USE REDUCTION. Reduce building potable water use in each building 30 percent 
using IPC fixture performance requirements baseline.

5.6.9. Do not use engineered vent or Sovent® type drainage systems.

5.6.10. Where the seasonal design temperature of the cold water entering a building is below the seasonal design 
dew point of the indoor ambient air, and where condensate drip will cause damage or create a hazard, insulate 
plumbing piping with a vapor barrier type of insulation to prevent condensation. Do not locate water or drainage 
piping over electrical wiring or equipment unless adequate protection against water (including condensation) 
damage is provided. Insulation alone is not adequate protection against condensation. Follow ASHRAE 
Fundamentals Chapter 23, Insulation for Mechanical Systems, IMC paragraph 1107 and International Energy 
Conservation Code for pipe insulation requirements.

5.7. ELECTRICAL AND TELECOMMUNICATIONS SYSTEMS

5.7.1. STANDARDS AND CODES: The electrical systems for all facilities shall conform to APPLICABLE 
CRITERIA.

5.7.2. MATERIALS AND EQUIPMENT:  Materials, equipment and devices shall, as a minimum, meet the 
requirements of Underwriters Laboratories (UL) where UL standards are established for those items. Wiring for 
branch circuits shall be copper.  Motors larger than one-half horsepower shall be three phase. All electrical systems 
shall be pre-wired and fully operational unless otherwise indicated. Wall mounted electrical devices (power 
receptacles, communication outlets and CATV outlets) shall have matching colors, mounting heights and 
faceplates.

5.7.3. POWER SERVICE:  Primary service from the base electrical distribution system to the pad-mounted 
transformer and secondary service from the transformer to the building service electrical equipment room shall be 
underground. See paragraph 6 for additional site electrical requirements.

5.7.3.1. Spare Capacity: Provide 10% space for future circuit breakers in all panelboards serving residential areas 
of buildings and 15% spaces in all other panelboards.

5.7.4. TELECOMMUNICATION SERVICE:   The project's facilities must connect to the Installation 
telecommunications (voice and data) system through the outside plant (OSP) telecommunications underground 
infrastructure cabling system per the I3A Criteria. Connect to the OSP cabling system from each facility main cross 
connect located in the telecommunications room.

5.7.5. LIGHTING:  Comply with the recommendations of the Illumination Engineering Society of North America 
(IESNA), the National Energy Policy Act and Energy Star requirements for lighting products..

5.7.5.1. Interior Lighting:  

(a) Reflective Surfaces:  Coordinate interior architectural space surfaces and colors with the lighting systems 
to provide the most energy-efficient workable combinations.

(b) High Efficiency Fluorescent Lighting:  Utilize NEMA premium electronic ballasts and energy efficient 
fluorescent lamps with a Correlated Color Temperature (CCT) of 4100K.  Linear fluorescent and compact 
fluorescent fixtures shall have a Color Rendering Index of (CRI) of 87 or higher. Fluorescent lamps shall be the low 
mercury type qualifying as non-hazardous waste upon disposal. Do not use surface mounted fixtures on acoustical 
tile ceilings. Provide an un-switched fixture with emergency ballast shall be provided at each entrance to the 
building.

(c) Solid State Lighting:  Fixtures shall provide lighting with a minimum Correlated Color Temperature (CCT) of 
4100K and shall have a Color Rendering Index of (CRI) of 75 or higher. Verify performance of the light producing 
solid state components by a test report in compliance with the requirements of IESNA LM 80.  Verify performance 
of the solid state light fixtures by a test report in compliance with the requirements of IESNA LM 79.  Provide lab 
results by a NVLAP certified laboratory.  The light producing solid state components and drivers shall have a life 
expectancy of 50,000 operating hours while maintaining at least 70% of original illumination level.  Provide a 
complete five year warranty for fixtures.
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(d) Metal Halide Lighting (where applicable): Metal Halide lamp fixtures in the range of 150-500 Watts shall be 
pulse start type and have a minimum efficiency rating of 88%.

(e) Lighting Controls: ANSI/ASHRAE/IESNA 90.1 has specific lighting controls requirements.  Provide a high 
level of lighting system control by individual occupants or by specific groups in multi-occupant spaces (classrooms, 
conference rooms) to promote the productivity, comfort and well being of the building occupants. In office spaces, 
the preferred lighting should be a 30 FC ambient lighting level with occupancy sensor controlled task lighting in the 
work spaces to provide a composite lighting level of 50 FC on the working surfaces. Consider incorporating 
daylighting techniques for the benefit of reducing lighting energy requirements while improving the quality of the 
indoor spaces.  If daylight strategies are used, additional coordination is required with the architect and mechanical 
engineer. Additionally, incorporate electric lighting controls to take advantage of the potential energy savings.

(f) Exterior Lighting: See paragraph 6.9 for site specific information, if any, on exterior lighting systems. 
Minimize light pollution and light trespass by not over lighting and use cutoff type exterior luminaries.

5.7.6. TELECOMMUNICATION SYSTEM: All building telecommunications cabling systems (BCS) and OSP 
telecommunications cabling system shall conform to APPLICABLE CRITERIA to include I3A Technical Criteria.  An 
acceptable BCS encompasses, but is not limited to, copper and fiber optic (FO) entrance cable, termination 
equipment, copper and fiber backbone cable, copper and fiber horizontal distribution cable, workstation outlets, 
racks, cable management, patch panels, cable tray, cable ladder, conduits, grounding, and labeling.. Items included 
under OSP infrastructure encompass, but are not limited to, manhole and duct infrastructure, copper cable, fiber 
optic cable, cross connects, terminations, cable vaults, and copper and FO entrance cable.

5.7.6.1. Design, install, label and test all telecommunications systems in accordance with the I3A Criteria and 
ANSI/TIA/EIA 568, 569, and 606 standards. A Building Industry Consulting Services International (BICSI) 
Registered Communications Distribution Designer (RCDD) with at least 2 yrs related experience shall develop and 
stamp telecommunications design, and prepare the test plan.  See paragraph 5.8.2.5 for design of environmental 
systems for Telecommunications Rooms.

5.7.6.2. The installers assigned to the installation of the telecommunications system or any of its components shall 
be regularly and professionally engaged in the business of the application, installation and testing of the specified 
telecommunications systems and equipment. Key personnel; i.e., supervisors and lead installers assigned to the 
installation of this system or any of its components shall be BICSI Registered Cabling Installers, Technician Level. 
Submit documentation of current BICSI certification for each of the key personnel. In lieu of BICSI certification, 
supervisors and installers shall have a minimum of 5 years experience in the installation of the specified copper and 
fiber optic cable and components. They shall have factory or factory approved certification from each equipment 
manufacturer indicating that they are qualified to install and test the provided products.

5.7.6.3. Perform a comprehensive end to end test of all circuits to include all copper and fiber optic cables upon 
completion of the BCS and prior to acceptance of the facility. The BCS circuits include but are not limited to all 
copper and fiber optic(FO) entrance cables, termination equipment, copper and fiber backbone cable, copper and 
fiber horizontal distribution cable, and workstation outlets. Test in accordance with ANSI/EIA/TIA 568 standards. 
Use test instrumentation that meets or exceeds the standard. Submit the official test report to include test 
procedures, parameters tested, values, discrepancies and corrective actions in electronic format. Test and 
accomplish all necessary corrective actions to ensure that the government receives a fully operational, standards 
based, code compliant telecommunications system.

5.7.7. LIGHTNING PROTECTION SYSTEM:  Provide a lightning protection system where recommended by the 
Lightning Risk Assessment of NFPA 780, Annex L.

5.8. HEATING, VENTILATING, AND AIR CONDITIONING

5.8.1. STANDARDS AND CODES: The HVAC system shall conform to APPLICABLE CRITERIA.

5.8.2. DESIGN CONDITIONS.  

5.8.2.1. Outdoor and indoor design conditions shall be in accordance with UFC 3-410-01FA.  Outdoor air and 
exhaust ventilation requirements for indoor air quality shall be in accordance with ASHRAE 62.1.  All Buildings with 
minimum LEED Silver requirement (or better) will earn LEED Credit EQ 7.1, Thermal Comfort-Design.
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5.8.2.2. Design systems in geographical areas that meet the definition for high humidity in UFC 3-410-01FA in 
accordance with the special criteria for humid areas therein.

5.8.2.3. Cooling equipment may be oversized by up to 15 percent to account for recovery from night setforward.  
Heating equipment may be oversized by up to 30 percent to account for recovery from night setback.  Design single 
zone systems and multi-zone systems to maintain an indoor design condition of 50% relative humidity for cooling 
only.  For heating only where the indoor relative humidity is expected to fall below 20% for extended periods, add 
humidification to increase the indoor relative humidity to 30%.   Provide ventilation air from a separate dedicated air 
handling unit (DOAU) for facilities using multiple single zone fan-coil type HVAC systems.  Do not condition outside 
air through fan coil units.  Avoid the use of direct expansion cooling coils in air handling units with constant running 
fans that handle outside air. 

5.8.2.4. Locate all equipment so that service, adjustment and replacement of controls or internal components are 
readily accessible for easy maintenance.

5.8.2.5. Environmental Requirements for Telecommunications Rooms,(including SIPRNET ROOMS, where 
applicable for specific facility type).  Comply with ANSI/EIA/TIA 569 and the I3A.

5.8.2.6. Fire dampers: dynamic type with a dynamic rating suitable for the maximum air velocity and pressure 
differential to which the damper is subjected. Test each fire damper with the air handling and distribution system 
running.

5.8.3. BUILDING AUTOMATION SYSTEM.  Provide a Building Automation System consisting of a building 
control network , and integrate the building control network into the UMCS as specified. 

The building control network shall be a single complete non-proprietary Direct Digital Control (DDC) system for 
control of the heating, ventilating and air conditioning (HVAC) systems as specified herein. The building control 
network shall be an Open implementation of LONWORKS® technology using ANSI/EIA 709.1B as the only 
communications protocol and use only LonMark Standard Network Variable Types (SNVTs), as defined in the 
LonMark® Resource Files, for communication between DDC Hardware devices to allow multi-vendor 
interoperability.  

5.8.3.1. The building automation system shall be open in that it is designed and installed such that the Government 
or its agents are able to perform repair, replacement, upgrades, and expansions of the system without further 
dependence on the original Contractor.  This includes, but is not limited to the following: 

(a) Install hardware such that individual control equipment can be replaced by similar control equipment from 
other equipment manufacturers with no loss of system functionality.

(b) Necessary documentation (including rights to documentation and data), configuration information, 
configuration tools, programs, drivers, and other software shall be licensed to and otherwise remain with the 
Government such that the Government or its agents are able to perform repair, replacement, upgrades, and 
expansions of the system without subsequent or future dependence on the Contractor.

5.8.3.2. All DDC Hardware shall:

(a) Be connected to a TP/FT-10 ANSI/EIA 709.3 control network.

(b) Communicate over the control network via ANSI/EIA 709.1B exclusively.

(c) Communicate with other DDC hardware using only SNVTs

(d) Conform to the LonMark® Interoperability Guidelines.

(e) Be locally powered; link power (over the control network) is not acceptable.

(f) Be fully configurable via standard or user-defined configuration parameter types (SCPT or UCPT), standard 
network variable type (SNVT) network configuration inputs (nci), or hardware settings on the controller itself to 
support the application.   All settings and parameters used by the application shall be configurable via standard or 
user-defined configuration parameter types (SCPT or UCPT), standard network variable type (SNVT) network 
configuration inputs (nci), or hardware settings on the controller itself
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(g) Provide input and output SNVTs required to support monitoring and control (including but not limited to 
scheduling, alarming, trending and overrides) of the application. Required SNVTs include but are not limited to: 
SNVT outputs for all hardware I/O, SNVT outputs for all setpoints and SNVT inputs for override of setpoints.   

(h) To the greatest extent practical, not rely on the control network to perform the application..

5.8.3.3. Controllers shall be Application Specific Controllers whenever an ASC suitable for the application exists.  
When an ASC suitable for the application does not exist use programmable controllers or multiple application 
specific controllers.

5.8.3.4. Application Specific Controllers shall be LonMark Certified whenever a LonMark Certified ASC suitable for 
the application exists.  For example, VAV controllers must be LonMark certified.

5.8.3.5. Application Specific Controllers (ASCs) shall be configurable via an LNS plug-in whenever t an ASC with 
an LNS plug-in suitable for the application exists. 

5.8.3.6. Each scheduled system shall accept a network variable of type SNVT_occupancy and shall use this 
network variable to determine the occupancy mode.  If the system has not received a value to this network variable 
for more than 60 minutes it shall default to a configured occupancy schedule.

5.8.3.7. Gateways may be used provided that each gateway communicates with and performs protocol translation 
for control hardware controlling one and only one package unit.

5.8.3.8. Not Used

5.8.3.9. Perform all necessary actions needed to fully integrate the building control system.  These actions include 
but are not limited to:
 Configure M&C Software functionality including: graphical pages for System Graphic Displays including 
overrides, alarm handling, scheduling, trends for critical values needing long-term or permanent monitoring via 
trends, and demand limiting.  
 Install IP routers or ANSI/CEA-852 routers as needed to connect the building control network to the UMCS 
IP network. Routers shall be capable of configuration via DHCP and use of an ANSI/CEA-852 configuration server 
but shall not rely on these services for configuration. All communication between the UMCS and building networks 
shall be via the ANSI/CEA-709.1B protocol over the IP network in accordance with ANSI/CEA-852.

5.8.3.10. Provide the following to the Government for review prior to acceptance of the system:
 The latest version of all software and user manuals required to program, configure and operate the system.
 Points Schedule drawing that shows every DDC Hardware device.  The Points Schedule shall contain the 
following information as a minimum:

o Device address and NodeID.
o Input and Output SNVTs including SNVT Name, Type and Description.
o Hardware I/O, including Type (AI, AO, BI, BO) and Description.
o Alarm information including alarm limits and SNVT information.
o Supervisory control information including SNVTs for trending and overrides.
o Configuration parameters (for devices without LNS plug-ins)  Example Points Schedules are 
available at https://eko.usace.army.mil/fa/besc/

 Riser diagram of the network showing all network cabling and hardware.  Label hardware with ANSI.CEA-
709.1 addresses, IP addresses, and network names.
 Control System Schematic diagram and Sequence of Operation for each HVAC system.
 Operation and Maintenance Instructions including procedures for system start-up, operation and shut-
down, a routine maintenance checklist, and a qualified service organization list.
 LONWORKS® Network Services (LNS®) database for the completed system.
 Quality Control (QC) checklist (below) completed by the Contractor's Chief Quality Control (QC) 
Representative 

Table 5-1: QC Checklist
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5.8.3.11. Perform a Performance Verification Test (PVT) under Government supervision prior to system 
acceptance.  During the PVT demonstrate that the system performs as specified, including but not limited to 
demonstrating that the system is Open and correctly performs the Sequences of Operation.

5.8.3.12. Provide a 1 year unconditional warranty on the installed system and on all service call work. The 
warranty shall include labor and material necessary to restore the equipment involved in the initial service call to a 
fully operable condition.

5.8.3.13. Provide training at the project site on the installed building system  Upon completion of this training 
each student, using appropriate documentation, should be able to start the system, operate the system, recover the 
system after a failure, perform routine maintenance and describe the specific hardware, architecture and operation 
of the system.  
  

5.8.4. TESTING, ADJUSTING AND BALANCING. Test and balance air and hydronic systems, using a firm 
certified for testing and balancing by the Associated Air Balance Council (AABC), National Environmental Balancing 
Bureau (NEBB), or the Testing Adjusting, and Balancing Bureau (TABB).  The prime contractor shall hire the TAB 
firm directly, not through a subcontractor.  Perform TAB in accordance with the requirements of the standard under 
which the TAB Firm's qualifications are approved, i.e., AABC MN-1, NEBB TABES, or SMACNA HVACTAB unless 
otherwise specified herein. All recommendations and suggested practices contained in the TAB Standard shall be 
considered mandatory. Use the provisions of the TAB Standard, including checklists, report forms, etc., as nearly 
as practicable to satisfy the Contract requirements. Use the TAB Standard for all aspects of TAB, including 
qualifications for the TAB Firm and Specialist and calibration of TAB instruments. Where the instrument 
manufacturer calibration recommendations are more stringent than those listed in the TAB Standard, adhere to the 
manufacturer's recommendations. All quality assurance provisions of the TAB Standard such as performance 
guarantees shall be part of this contract. For systems or system components not covered in the TAB Standard, the 
TAB Specialist shall develop TAB procedures. Where new procedures, requirements, etc., applicable to the 
Contract requirements have been published or adopted by the body responsible for the TAB Standard used (AABC, 
NEBB, or TABB), the requirements and recommendations contained in these procedures and requirements are 
mandatory.

5.8.5. COMMISSIONING:  Commission all HVAC systems and equipment, including controls, and all systems 
requiring commissioning for LEED Enhanced commissioning, in accordance with ASHRAE Guideline 1.1, ASHRAE 
Guideline 0 and LEED. Do not use the sampling techniques discussed in ASHRAE Guideline 1.1 and in ASHRAE 
Guideline 0. Commission 100% of the HVAC controls and equipment.   Hire the Commissioning Authority (CA), 
certified as a CA by AABC, NEBB, or TABB, as described in Guideline 1.1.  The CA will be an independent 
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subcontractor and not an employee of the Contractor nor an employee or subcontractor of any other subcontractor 
on this project, including the design professionals (i.e., the DOR or their firm(s)). The CA will communicate and 
report directly to the Government in execution of commissioning activities. The Contracting Officer’s Representative 
will act as the Owner’s representative in performance of duties spelled out under OWNER in Annex F of ASHRAE 
Guideline 0. All buildings with Minimum LEED Silver (or better) requirement will earn LEED Credit EA3 Enhanced 
Commissioning.

5.9. ENERGY CONSERVATION

5.9.1. The building including the building envelope, HVAC systems, service water heating, power, and lighting 
systems shall meet the Mandatory Provisions and the Prescriptive Path requirements of ASHRAE 90.1.  
Substantiation requirements are defined in Section 01 33 16, Design After Award.

5.9.2. Design all building systems and elements to meet the minimum requirements of ANSI/ASHRAE/IESNA 
90.1.  Design the buildings, including the building envelope, HVAC systems, service water heating, power, and 
lighting systems to achieve an energy consumption that is at least 40% below the consumption of a baseline 
building meeting the minimum requirements of ANSI/ASHRAE/IESNA Standard 90.1. Energy calculation 
methodologies and substantiation requirements are defined in Section 01 33 16, Design After Award. 

5.9.3. Purchase Energy Star products, except use FEMP designated products where FEMP is applicable to the 
type product. The term “Energy Star product” means a product that is rated for energy efficiency under an Energy 
Star program. The term “FEMP designated product” means a product that is designated under the Federal Energy 
Management Program of the Department of Energy as being among the highest 25 percent of equivalent products 
for energy efficiency.  When selecting integral sized electric motors, choose NEMA PREMIUM type motors that 
conform to NEMA MG 1, minimum Class F insulation system.  Motors with efficiencies lower than the NEMA 
PREMIUM standard may only be used in unique applications that require a high constant torque speed ratio (e.g., 
inverter duty or vector duty type motors that conform to NEMA MG 1, Part 30 or Part 31).

5.9.4. Solar Hot Water Heating.  Provide at least 30% of the domestic hot water requirements through solar 
heating methodologies, unless the results of a Life Cycle Cost Analysis (LCCA) developed utilizing the Building Life 
Cycle Cost Program (BLCC) which demonstrates that the solar hot water system is not life cycle cost effective in 
comparison with other hot water heating systems.  The type of system will be established during the contract or 
task order competition and award phase, including submission of an LCCA for government evaluation to justify non-
selection of solar hot water heating.  The LCCA uses a study period of 25 years and the Appendix K utility cost 
information.  The LCCA shall include life cycle cost comparisons to a baseline system to provide domestic hot 
water without solar components, analyzing at least two different methodologies for providing solar hot water to 
compare against the baseline system.

5.9.5. Process Water Conservation. When potable water is used to improve a building’s energy efficiency, employ 
lifecycle cost effective water conservation measures, except where precluded by other project requirements.

5.9.6. Renewable Energy Features. The Government’s goal is to implement on-site renewable energy generation 
for Government use when lifecycle cost effective. See Paragraph 6, PROJECT SPECIFIC REQUIREMENTS for 
renewable energy requirements for this project.

5.10. FIRE PROTECTION

5.10.1. STANDARDS AND CODES Provide the fire protection system conforming to APPLICABLE CRITERIA.

5.10.2. Inspect and test all fire suppression equipment and systems, fire pumps, fire alarm and detection systems 
and mass notification systems in accordance with the applicable NFPA standards.  The fire protection engineer of 
record shall witness final tests.  The fire protection engineer of record shall certify that the equipment and systems 
are fully operational and meet the contract requirements.  Two weeks prior to each final test, the contractor shall 
notify, in writing, the installation fire department and the installation public work representative of the test and invite 
them to witness the test. 

5.10.3. Fire Extinguisher Cabinets:  Provide fire extinguisher cabinets and locations for hanging portable fire 
extinguishers in accordance with NFPA 10 Standard for Portable Fire Extinguishers. 
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5.10.4. Fire alarm and detection system:  Required fire alarm and detection systems shall be the addressable type.  
Fire alarm initiating devices, such as smoke detectors, heat detectors and manual pull stations shall be 
addressable.  When the system is in alarm condition, the system shall annunciate the type and location of each 
alarm initiating device.  Sprinkler water flow alarms shall be zoned by building and by floor.  Supervisory alarm 
initiating devices, such as valve supervisory switches, fire pump running alarm, low-air pressure on dry sprinkler 
system, etc. shall be zoned by type and by room location.

5.10.5. Fire Protection Engineer Qualifications: In accordance with UFC 3-600-01, FIRE PROTECTION 
ENGINEERING FOR FACILITIES, the fire protection engineer of record shall be a registered professional engineer 
(P.E.) who has passed the fire protection engineering written examination administered by the National Council of 
Examiners for Engineering and Surveys (NCEES), or a registered P.E. in a related engineering discipline with a 
minimum of 5 years experience, dedicated to fire protection engineering that can be verified with documentation.

5.11. SUSTAINABLE DESIGN

5.11.1. STANDARDS AND CODES: Sustainable design shall conform to APPLICABLE CRITERIA.  See paragraph 
6, PROJECT-SPECIFIC REQUIREMENTS for which version of LEED applies to this project. The LEED-NC 
Application Guide for Multiple Buildings and On-Campus Building Projects (AGMBC) applies to all projects. 
Averaging may be used for LEED compliance as permitted by the AGMBC but is restricted to only those buildings 
included in this project. Each building must individually comply with the requirements of paragraphs ENERGY 
CONSERVATION and BUILDING WATER USE REDUCTION.

5.11.2. LEED RATING, REGISTRATION, VALIDATION AND CERTIFICATION:  See Paragraph PROJECT-
SPECIFIC REQUIREMENTS for project minimum LEED rating/achievement level, for facilities that are exempt from 
the minimum LEED rating, for LEED registration and LEED certification requirements and for other project-specific 
information and requirements.

5.11.2.1. Innovation and Design Credits. LEED Innovation and Design (ID) credits are acceptable only if they 
are supported by formal written approval by GBCI (either published in USGBC Innovation and Design Credit 
Catalog or accompanied by a formal ruling from GBCI). LEED ID credits that require any Owner actions or 
commitments are acceptable only when Owner commitment is indicated in paragraph PROJECT-SPECIFIC 
REQUIREMENTS or Appendix LEED Project Credit Guidance

5.11.3. OPTIMIZE ENERGY PERFORMANCE. : Project must earn, as a minimum, the points associated with 
compliance with paragraph ENERGY CONSERVATION. LEED documentation differs from documentation 
requirements for paragraph ENERGY CONSERVATION and both must be provided. For LEED-NC v2.2 projects 
you may substitute ASHRAE 90.1 2007 Appendix G in its entirety for ASHRAE 90.1 2004 in accordance with 
USGBC Credit Interpretation Ruling dated 4/23/2008.

5.11.4. COMMISSIONING. See paragraph 5.8.5 COMMISSIONING for commissioning requirements. USACE 
templates for the required Basis of Design document and Commissioning Plan documents are available at 
http://en.sas.usace.army.mil (click on Engineering Criteria) and may be used at Contractor’s option.  

5.11.5. DAYLIGHTING. Except where precluded by other project requirements, do the following in at least 75 
percent of all spaces occupied for critical visual tasks: achieve a 2 percent glazing factor (calculated in accordance 
with LEED credit EQ8.1) OR earn LEED Daylighting credit, provide appropriate glare control and provide either 
automatic dimming controls or occupant-accessible manual lighting controls.

5.11.6. LOW-EMITTING MATERIALS. Except where precluded by other project requirements, use materials with 
low pollutant emissions, including but not limited to composite wood products, adhesives, sealants, interior paints 
and finishes, carpet systems and furnishings,

5.11.7. CONSTRUCTION INDOOR AIR QUALITY MANAGEMENT. Except where precluded by other project 
requirements, earn LEED credit EQ 3.1 Construction IAQ Management Plan, During Construction and credit EQ 
3.2 Construction IAQ Management Plan, Before Occupancy.

5.11.8. RECYCLED CONTENT. In addition to complying with section RECYCLED/RECOVERED MATERIALS, 
earn LEED credit MR4.1, Recycled Content, 10 percent except where precluded by other project requirements.

[Not Supplied]Section: 01 10 00
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5.11.9. BIOBASED AND ENVIRONMENTALLY PREFERABLE PRODUCTS. Except where precluded by other 
project requirements, use materials with biobased content, materials with rapidly renewable content, FSC certified 
wood products and products that have a lesser or reduced effect on human health and the environment over their 
lifecycle to the maximum extent practicable.

5.11.10. FEDERAL BIOBASED PRODUCTS PREFERRED PROCUREMENT PROGRAM (FB4P). The 
Farm Security and Rural Investment Act (FSRIA) of 2002 required the U.S. Department of Agriculture (USDA) to 
create procurement preferences for biobased products that are applicable to all federal procurement (to designate 
products for biobased content). For all designated products that are used in this project, meet USDA biobased 
content rules for them except use of a designated product with USDA biobased content is not required if the 
biobased product (a) is not available within a reasonable time, (b) fails to meet performance standard or (c) is 
available only at an unreasonable price. For biobased content product designations, see 
http://www.biopreferred.gov/ProposedAndFinalItemDesignations.aspx.

5.12. CONSTRUCTION AND DEMOLITION (C&D) WASTE MANAGEMENT:  Achievement of 50% diversion, by 
weight, of all non-hazardous C&D waste debris is required.  Reuse of excess soils, recycling of vegetation, 
alternative daily cover, and wood to energy are not considered diversion in this context, however the Contractor 
must tracked and report it.  A waste management plan and waste diversion reports are required, as detailed in 
Section 01 57 20.00 10, ENVIRONMENTAL PROTECTION.    

5.13. SECURITY (ANTI-TERRORISM STANDARDS): Unless otherwise specified in Project Specific 
Requirements, only the minimum protective measures as specified by the current Department of Defense Minimum 
Antiterrorism Standards for Buildings, UFC 4-010-01, are required for this project. The element of those standards 
that has the most significant impact on project planning is providing protection against explosives effects.  That 
protection can either be achieved using conventional construction (including specific window requirements) in 
conjunction with establishing relatively large standoff distances to parking, roadways, and installation perimeters or 
through building hardening, which will allow lesser standoff distances.  Even with the latter, the minimum standoff 
distances cannot be encroached upon.  These setbacks will establish the maximum buildable area.  All standards 
in Appendix B of UFC 4-010-01 must be followed and as many of the recommendations in Appendix C that can 
reasonably be accommodated should be included.  The facility requirements listed in these specifications assume 
that the minimum standoff distances can be met, permitting conventional construction.  Lesser standoff distances 
(with specific minimums) are not desired, however can be provided, but will require structural hardening for the 
building.  See Project Specific Requirements for project specific siting constraints.  The following list highlights the 
major points but the detailed requirements as presented in Appendix B of UFC 4-010-01 must be followed. 

(a) Standoff distance from roads, parking and installation perimeter; and/or structural blast mitigation

(b) Blast resistant windows and skylights, including glazing, frames, anchors, and supports

(c) Progressive collapse resistance for all facilities 3 stories or higher

(d) Mass notification system (shall also conform to UFC 4-021-01, Mass Notification Systems)

(e) For facilities with mailrooms (see paragraph 3 for applicability)  – mailrooms have separate HVAC systems 
and are sealed from rest of building 
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6.0 PROJECT SPECIFIC REQUIREMENTS 

6.1. GENERAL

The requirements of this paragraph augment the requirements indicated in Paragraphs 3 through 5.  

6.2. APPROVED DEVIATIONS

The following are approved deviations from the requirements stated in Paragraphs 3 through 5 that only apply to 
this project.

[Not Supplied - PS_Deviations : DEVIATIONS]

6.3. SITE PLANNING AND DESIGN

6.3.1. General: 

[Not Supplied - PS_SitePlanningGeneral : SITE_PLANNING]

6.3.2. Site Structures and Amenities

[Not Supplied - PS_SitePlanningStructures : SITE_STRUCTURES_AMENITIES]

6.3.3. Site Functional Requirements:

6.3.3.1. Stormwater Management (SWM) Systems.

[Not Supplied - PS_SitePlanningSiteFunctional_SWM : STORMWATER_MANAGEMENT]

6.3.3.2. Erosion and Sediment Control 

[Not Supplied - PS_SitePlanningSiteFunctional_ES : EROSION_CONTROL]

6.3.3.3. Vehicular Circulation. 

[Not Supplied - PS_SitePlanningSiteFunctional_VC : VEHICULAR_CIRCULATION]

6.4. SITE ENGINEERING

6.4.1. Existing Topographical Conditions

[Not Supplied - PS_SiteEngineering_Topo : SITE_EXIST_TOPO]

6.4.2. Existing Geotechnical conditions: See Appendix A for a preliminary geotechnical report. 

[Not Supplied - PS_SiteEngineering_Geo : SITE_EXIST_GEO]

6.4.3. Fire Flow Tests See Appendix D for results of fire flow tests to use for basis of design for fire flow and 
domestic water supply requirements.

[Not Supplied - PS_SiteEngineering_Fire : SITE_FIREFLOW]

6.4.4. Pavement Engineering and Traffic Estimates:

[Not Supplied - PS_SiteEngineering_Pavement : SITE_PAVEMENT_ENGINEERING_AND_TRAFFIC]

6.4.5. Traffic Signage and Pavement Markings

[Not Supplied]Section: 01 10 00
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[Not Supplied - PS_SiteEngineering_TrafficSignage : SITE_TRAFFIC_SIGNAGE]

6.4.6. Base Utility Information

[Not Supplied - PS_SiteEngineering_BaseUtilIty : SITE_BASE]

[Not Supplied - PS_SiteEngineering_BaseUtility : SITE_ELEC]

[Not Supplied - PS_SiteEngineering_BaseUtility : SITE_WATER]

[Not Supplied - PS_SiteEngineering_BaseUtility : SITE_SEWER]

[Not Supplied - PS_SiteEngineering_BaseUtility : SITE_GAS]

[Not Supplied - PS_SiteEngineering_BaseUtility : SITE_CABLE_TV]

6.4.7. Cut and Fill

[Not Supplied - PS_SiteEngineering_CutFill : SITE_CUT]

6.4.8. Borrow Material

[Not Supplied - PS_SiteEngineering_BorrowMaterial : BORROW_MATERIAL]

6.4.9. Haul Routes and Staging Areas

[Not Supplied - PS_SiteEngineering_HaulRoutes : SITE_HAUL_ROUTES]

6.4.10. Clearing and Grubbing:

[Not Supplied - PS_SiteEngineering_ClearGrub : SITE_CLEAR_GRUB]

6.4.11. Landscaping:

[Not Supplied - PS_SiteEngineering_Landscape : LANDSCAPING]

6.4.12. Turf:

[Not Supplied - PS_SiteEngineering_Turf : TURF]

6.5. ARCHITECTURE

6.5.1. General:  To the maximum extent possible within the contract cost limitation, the buildings shall conform to 
the look and feel of the architectural style and shall use the same colors as adjacent facilities as  expressed herein .  
The Government will evaluate the extent to which the proposal is compatible with the architectural theme 
expressed in the RFP during the contract or task order competition.  The first priority in order of importance is that 
the design provides comparable building mass, size, height, and configuration compared to the architectural theme 
expressed herein.  The second priority is that design is providing compatible exterior skin appearance based upon 
façade, architectural character (period or style), exterior detailing, matching nearby and installation material/color 
pallets, as described herein. 

6.5.2. Design 

6.5.2.1. Appendix F is provided “For Information Only”, to establish the desired site and architectural themes for the 
area.  Appendix F identifies the desired project look and feel based on Fort Lee’s Installation Architectural Theme 
from existing and proposed adjacent building forms; i.e. building exterior skin, roof lines, delineation of entrances, 
proportions of fenestration in relation to elevations, shade and shadow effects, materials, textures, exterior color 
schemes, and organizational layout.
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6.5.2.2. The design should address Fort Lee’s identified preferences. Implement these preferences considering the 
following:

(a) Achievable within the Construction Contract Cost Limitation (CCL)

(b) Meets Milestones within Maximum Performance Duration.

(c) Achieves Full Scope indentified in this Solicitation

(d) Best Life-Cycle Cost Design

(e) Meets the Specified Sustainable Design and LEED requirements

(f) Complies with Energy Conservation Requirements Specified in this RFP.

6.5.2.3. Priority #1. Visual Compatibility:  Facility Massing (Size, Height, Spacing, Architectural Theme, etc.) 
Exterior Aesthetic Considerations: The buildings massing, exterior functional aesthetics, and character shall create 
a comprehensive and harmonious blend of design features that are sympathetic to the style and context of the 
Installation.  The Installation’s intent for this area is: 

[Not Supplied - PS_Architecture : THEME_DESCRIPTION]

6.5.2.4. Priority #2. Architectural Compatibility: Exterior Design Elements (Materials, Style, Construction Details, 
etc.)  Roofs, Exterior Skin, and Windows & Door Fenestrations should promote a visually appealing compatibility 
with the desired character while not sacrificing the integrity and technical competency of building systems.

6.5.2.5. See Appendix F for exterior colors that apply to Architectural character at Fort Lee. The manufacturers and 
materials referenced are intended to establish color only, and are not intended to limit manufacturers and material 
selections.

6.5.2.6. Additional architectural requirements: 

(a) Install fall protection anchor points on all roofs with a slope greater than 2:12 

[Not Supplied - PS_Architecture : ARCHITECTURE]

6.5.3. Programmable Electronic Key Card Access Systems: 

[Not Supplied - PS_Architecture : PROGRAMMABLE_KEY_CARD]

6.5.4. INTERIOR DESIGN

[Not Supplied - PS_Architecture : INTERIORS]

Interior building signage requirements:  

[Not Supplied - PS_Architecture : INTERIOR_SIGNAGE]

6.6. STRUCTURAL DESIGN

[Not Supplied - PS_Structural : STRUCT_DESIGN]

6.7. THERMAL PERFORMANCE

[Not Supplied - PS_ThermalPerformance : THERMAL_PERFORMANCE]

6.8. PLUMBING

[Not Supplied - PS_Plumbing : PLUMBING]

6.9. SITE ELECTRICAL AND TELECOMMUNICATIONS SYSTEMS

[Not Supplied]Section: 01 10 00
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[Not Supplied - PS_SiteElectrical : SITE_ELECTRICAL]

[Not Supplied - PS_SiteElectrical_Telecom : SITE_TELECOM]

6.10. FACILITY ELECTRICAL AND TELECOMMUNICATIONS SYSTEMS

[Not Supplied - PS_Facility_Electrical : FACILITY_ELECTRICAL]

[Not Supplied - PS_Facility_Telecom : FACILITY_TELECOM]

6.11. HEATING, VENTILATING, AND AIR CONDITIONING

[Not Supplied - PS_HVAC : HVAC]

Integrate the control system to the installation’s existing UMCS.  The existing UMCS is [Not Supplied - PS_HVAC : 
UMCS_DESCRIPTION]

6.12. ENERGY CONSERVATION

6.12.1. General

[Not Supplied - PS_EnergyConservation : ENERGY_CONSERVATION]

6.12.2. Inclusion of Renewable Energy Features. The following renewable energy features have been determined 
lifecycle cost effective, are included in the project budget and shall be provided:  

[Not Supplied - PS_EnergyConservation : RENEWABLE_ENERGY_FEATURES]

6.13. FIRE PROTECTION

[Not Supplied - PS_FireProtection : FIRE_PROTECTION]

6.14. SUSTAINABLE DESIGN 

6.14.1. LEED Rating Tool Version. This project shall be executed using LEED-NC Version 2.2.

6.14.2.  The minimum requirement for this project is to achieve LEED Silver level. Each non-exempt facility 
(building plus sitework) must achieve this level.   In addition to any facilities indicated as exempt in paragraph 3, the 
following facilities are exempt from the minimum LEED achievement requirement: [Not Supplied - 
PS_SustainableDesignGeneral : SD_EXEMPT_FACILITIES].

6.14.3. Credit Validation:  LEED registration, compiling of documentation at LEED OnLine and use of the LEED 
Letter Templates is required. Registration and payment of registration fees will be by the Government.  
Administration/team management of the online project will be by the Contractor.  Validation of credits will be 
accomplished by the Government. LEED certification of the project by the Contractor is not required. The 
Government may choose to seek LEED certification of the project, in which case the Government will pay 
certification fees and coordinate with the GBCI and the Contractor will furnish audit data as requested at no 
additional cost. 

6.14.4. Commissioning:  See Appendix M for Owner’s Project Requirements document(s).

6.14.5. LEED Credits Coordination.  The following information is provided relative to Sustainable Sites and other 
credits. 

SS Credit 1 Site Selection:

Project site IS NOT considered prime farmland.

Delineation of 100-year flood elevation is shown on site drawings provided in this CONTRACT.

[Not Supplied]Section: 01 10 00
Page 54 of 151

Friday, August 27, 2010



Delineation of threatened or endangered species habitat is shown on site drawings provided in this CONTRACT.

Delineation of water, wetlands and areas of special concern is shown on site drawings provided in this 
CONTRACT.

Project site WAS NOT previously used as public parkland.

SS Credit 2 Development Density & Community Connectivity. 

Project site DOES NOT meets the criteria for this credit.

SS Credit 3 Brownfield Redevelopment. 

Project site DOES NOT meets the criteria for this credit.

SS Credit 4.1 Public Transportation Access. 

Project site DOES NOT meets the criteria for this credit.

EA Credit 6 Green Power. 

35% of the project’s electricity WILL NOT will be provided through an Installation renewable energy contract.  Do 
not purchase Renewable Energy Credits (REC’s) to earn this credit.

MR Credit 2 Construction Waste Management.

The Installation does not have an on-post recycling facility available for Contractor's use. 

6.14.6. LEED Credit Preferences, Guidance and Resources. See Appendix L LEED Project Credit Guidance for 
supplemental information relating to individual credits.

6.14.7. Not Used

6.14.8.  Additional Information

[Not Supplied - PS_SustDesign_Additional : MR2]

6.15. ENVIRONMENTAL

[Not Supplied - PS_Environmental : ENVIRONMENTAL]

6.16. PERMITS

[Not Supplied - PS_Permits : PERMITS]

6.17. DEMOLITION

[Not Supplied - PS_Demolition : DEMOLITION]

6.18. ADDITIONAL FACILITIES

[Not Supplied - PS_AdditionalFacilitiies : ADDITIONAL_FACILITIES]

End of Section 01 10 00.[Not Supplied - ProjectInfo : TONUM]
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SECTION 01 33 00.[Not Supplied - ProjectInfo : TONUM]
SUBMITTAL PROCEDURES

(DESIGN-BUILD TASK ORDERS)

1.0 GENERAL

1.13. GOVERNMENT APPROVED OR CONCURRED WITH SUBMITTALS

1.14. INFORMATION ONLY SUBMITTALS

Section: 01 33 00 [Not Supplied]
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1.0 GENERAL

1.1.1. This section contains requirements specifically applicable to this task order.  The requirements of Base 
ID/IQ contract Section 01 33 30 apply to this task order, except as otherwise specified herein.

1.13. GOVERNMENT APPROVED OR CONCURRED WITH SUBMITTALS

Upon completion of review of submittals requiring Government approval or concurrence, the Government will stamp 
and date the submittals as approved or concurred.  The Government will retain zero(0) copies of the submittal and 
return zero(0) copy(ies) of the submittal.

1.14. INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of the Contracting Officer is not required on 
information only submittals.  The Government reserves the right to require the Contractor to resubmit any item 
found not to comply with the contract.  This does not relieve the Contractor from the obligation to furnish material 
conforming to the plans and specifications; will not prevent the Contracting Officer from requiring removal and 
replacement of nonconforming material incorporated in the work; and does not relieve the Contractor of the 
requirement to furnish samples for testing by the Government laboratory or for check testing by the Government in 
those instances where the technical specifications so prescribe.  The Government will retain zero(0) copies of 
information only submittals.

End of Section 01 33 00.[Not Supplied - ProjectInfo : TONUM]
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SECTION 01 33 16
DESIGN AFTER AWARD

1.0 GENERAL INFORMATION

1.1. INTRODUCTION

1.2. DESIGNER OF RECORD

2.0 PRODUCTS (Not Applicable)

3.0 EXECUTION

3.1. PRE-WORK ACTIVIES & CONFERENCES

3.1.1. Design Quality Control Plan

3.1.2. Post Award Conference

3.1.3. Partnering & Project Progress Processes

3.1.4. Initial Design Conference

3.1.5. Pre-Construction Conference

3.2. STAGES OF DESIGN SUBMITTALS AND OVER THE SHOULDER PROGRESS REVIEWS

3.2.1. Site/Utilities

3.2.2. Interim Design Submittals

3.2.3. Over-the-Shoulder Progress Reviews

3.2.4. Final Design Submissions

3.2.5. Design Complete Submittals

3.2.6. Holiday Periods for Government Review or Actions

3.2.7. Late Submittals and Reviews

3.3. DESIGN CONFIGURATION MANAGEMENT

3.3.1. Procedures

3.3.2. Tracking Design Review Comments

3.3.3. Design and Code Checklists

3.4. INTERIM DESIGN REVIEWS AND CONFERENCES

3.4.1. General

3.4.2. Procedures

3.4.3. Conference Documentation
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3.5. INTERIM DESIGN REQUIREMENTS

3.5.1. Drawings

3.5.2. Design Analyses

3.5.3. Geotechnical Investigations and Reports

3.5.4. LEED Documentation

3.5.5. Energy Conservation

3.5.6. Specifications

3.5.7. Building Rendering

3.5.8. Interim Building Design Contents

3.6. FINAL DESIGN REVIEWS AND CONFERENCES

3.7. FINAL DESIGN REQUIREMENTS

3.7.1. Drawings

3.7.2. Design Analysis

3.7.3. Specifications

3.7.4. Submittal Register

3.7.5. Preparation of DD Form 1354 (Transfer of Real Property)

3.7.6. Acceptance and Release for Construction

3.8. DESIGN COMPLETE CONSTRUCTION DOCUMENT REQUIREMENTS

3.9. SUBMITTAL DISTRIBUTION, MEDIA AND QUANTITIES

3.9.1. Submittal Distribution and Quantities

3.9.2. Web based Design Submittals

3.9.3. Mailing of Design Submittals

3.10. AS-BUILT DOCUMENTS

ATTACHMENT A STRUCTURAL INTERIOR DESIGN (SID) REQUIREMENTS

ATTACHMENT B FURNITURE, FIXTURES AND EQUIPMENT REQUIREMENTS

ATTACHMENT C TRACKING COMMENTS IN DRCHECKS

ATTACHMENT D SAMPLE FIRE PROTECTION AND LIFE SAFETY CODE REVIEW

ATTACHMENT E LEED SUBMITTALS

ATTACHMENT F BUILDING INFORMATION MODELING REQUIREMENTS

Section: 01 33 16 [Not Supplied]
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ATTACHMENT G DESIGN SUBMITTAL DIRECTORY AND SUBDIRECTORY FILE ARRANGEMENT

Section: 01 33 16 [Not Supplied]
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1.0 GENERAL INFORMATION

1.1. INTRODUCTION

1.1.1. The information contained in this section applies to the design required after award.  After award, the 
Contractor will develop the accepted proposal into the completed design, as described herein.

1.1.2. The Contractor may elect to fast track the design and construction that is, proceed with construction of 
parts of the sitework and facilities prior to completion of the overall design.  To facilitate fast tracking, the Contractor 
may elect to divide the design into no more than ten (10) design packages per major facility type and no more than 
three (3) design packages for site and associated work.  Designate how it will package the design, consistent with 
its overall plan for permitting (where applicable) and construction of the project.  See Sections 01 33 00 
SUBMITTAL PROCEDURES and 01 32 01.00 10 PROJECT SCHEDULE for requirements for identifying and 
scheduling the design packaging plan in the submittal register and project schedule.  See also Sections 01 10 00 
STATEMENT OF WORK and 01 57 20.00 10 ENVIRONMENTAL PROTECTION for any specified permit 
requirements.  If early procurement of long-lead item construction materials or installed equipment, prior to 
completion of the associated design package, is necessary to facilitate the project schedule, also identify those 
long-lead items and how it will assure design integrity of the associated design package to meet the contract 
requirements (The Contract consists of the Solicitation requirements and the accepted proposal).  Once the 
Government is satisfied that the long-lead items meet the contract requirements, the Contracting Officer will allow 
the Contractor to procure the items at its own risk.

1.1.3. The Contractor may proceed with the construction work included in a separate design package after 
the Government has reviewed the final (100%) design submission for that package, review comments have been 
addressed and resolved to the Government's satisfaction and the Contracting Officer (or the Administrative 
Contracting Officer) has agreed that the design package may be released for construction.  

1.1.4. INTEGRATED DESIGN. To the maximum extent permitted for this project, use a collaborative, 
integrated design process for all stages of project delivery with comprehensive performance goals for siting, 
energy, water, materials and indoor environmental quality and ensures incorporation of these goals. Consider all 
stages of the building lifecycle, including deconstruction.

1.2. DESIGNER OF RECORD

Identify, for approval, the Designer of Record (“DOR”) that will be responsible for each area of design.  One DOR 
may be responsible for more than one area.  Listed, Professional Registered, DOR(s) shall account for all areas of 
design disciplines shall be accounted for by a listed.  The DOR’s shall stamp, sign, and date each design drawing 
and other design deliverables under their responsible discipline at each design submittal stage (see contract clause 
Registration of Designers).  If the deliverables are not ready for release for construction, identify them as 
"preliminary" or "not for release for construction" or by using some other appropriate designation.  The DOR(s) shall 
also be responsible for maintaining the integrity of the design and for compliance with the contract requirements 
through construction and documentation of the as-built condition by coordination, review and approval of 
extensions of design, material, equipment and other construction submittals, review and approval or disapproval of 
requested deviations to the accepted design or to the contract, coordination with the Government of the above 
activities, and by performing other typical professional designer responsibilities.

2.0 PRODUCTS (Not Applicable)

3.0 EXECUTION

3.1. PRE-WORK ACTIVITIES & CONFERENCES

3.1.1. Design Quality Control Plan

Submit for Government acceptance, a Design Quality Control Plan in accordance with Section 01 45 04.00 10 
CONTRACTOR QUALITY CONTROL before design may proceed.

3.1.2. Post Award Conference

[Not Supplied]Section: 01 33 16
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3.1.2.1. The government will conduct a post award contract administration conference at the project site, as soon 
as possible after contract award.  This will be coordinated with issuance of the contract notice to proceed (NTP).  
The Contractor and major sub-contractor representatives shall participate.  All designers need not attend this first 
meeting. Government representatives will include COE project delivery team members, facility users, facility 
command representatives, and installation representatives.  The Government will provide an agenda, meeting 
goals, meeting place, and meeting time to participants prior to the meeting.

3.1.2.2. The post award conference shall include determination and introduction of contact persons, their 
authorities, contract administration requirements, discussion of expected project progress processes, and 
coordination of subsequent meetings for quality control (see Section 01 45 04.00 10 CONTRACTOR QUALITY 
CONTROL), Partnering (see below and SCR:  Partnering), and the initial design conference (see below).  

3.1.2.3. The government will introduce COE project delivery team members, facility users, facility command 
representatives, and installation representatives.  The DB Contractor shall introduce major subcontractors, and 
other needed staff.  Expectations and duties of each person shall be defined for all participants.  A meeting roster 
shall be developed and distributed by the government with complete contact information including name, office, 
project role, phone, mailing and physical address, and email address.

3.1.3. Partnering & Project Progress Processes

3.1.3.1. The initial Partnering conference may be scheduled and conducted at any time with or following the post 
award conference.  The Government proposes to form a partnership with the DB Contractor to develop a cohesive 
building team.  This partnership will involve the COE project delivery team members, facility users, facility 
command representatives, installation representatives, Designers of Record, major subcontractors, contractor 
quality control staff, and contractor construction management staff.  This partnership will strive to develop a 
cooperative management team drawing on the strengths of each team member in an effort to achieve a quality 
project within budget and on schedule.  This partnership will be bilateral in membership and participation will be 
totally voluntary.  All costs, excluding labor and travel expenses, shall be shared equally between the Government 
and the Contractor.  The Contractor and Government shall be responsible for their own labor and travel costs.  
Normally, partnering meetings will be held at or in the vicinity of the project installation. 

3.1.3.2. As part of the partnering process, the Government and Contractor shall develop, establish, and agree to 
comprehensive design development processes including conduct of conferences, expectations of design 
development at conferences, fast-tracking, design acceptance, Structural Interior Design (SID)/ Furniture, Fixtures 
& Equipment (FF&E) design  approval, project closeout, etc.  The government will explain contract requirements 
and the DB Contractor shall review their proposed project schedule and suggest ways to streamline processes.

3.1.4. Initial Design Conference

The initial design conference may be scheduled and conducted at the project installation any time after the post 
award conference, although it is recommended that the partnering process be initiated with or before the initial 
design conference. Any design work conducted after award and prior to this conference should be limited to site 
and is discouraged for other items.  All Designers of Record shall participate in the conference.  The purpose of the 
meeting is to introduce everyone and to make sure any needs the contractor has are assigned and due dates 
established as well as who will get the information.  See also Attachment F, BUILDING INFORMATION 
MODELING REQUIREMENTS for discussion concerning the BIM Implementation Plan demonstration at this 
meeting.  The DB Contractor shall conduct the initial design conference.

3.1.5. Pre-Construction Conference

Before starting construction activities, the Contractor and Government will jointly conduct a pre-construction 
administrative conference to discuss any outstanding requirements and to review local installation requirements for 
start of construction.  It is possible there will be multiple Pre-Construction Conferences based on the content of the 
design packages selected by the Contractor. The Government will provide minutes of this meeting to all 
participants.

3.2. STAGES OF DESIGN SUBMITTALS AND OVER THE SHOULDER PROGRESS REVIEWS 
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The stages of design submittals described below define Government expectations with respect to process and 
content.  The Contractor shall determine how to best plan and execute the design and review process for this 
project, within the parameters listed below.  As a minimum, the Government expects to see at least one interim 
design submittal, at least one final design submittal before construction of a design package may proceed and at 
least one Design Complete submittal that documents the accepted design.  The Contractor may sub-divide the 
design into separate packages for each stage of design and may proceed with construction of a package after the 
Government accepts the final design for that package.  See discussion on waivers to submission of one or more 
intermediate design packages where the parties partner during the design process.  See also Attachment F, 
BUILDING INFORMATION MODELING REQUIREMENTS for discussion concerning BIM and the various stages of 
design submittals and over-the-shoulder progress reviews.

3.2.1. Site/Utilities

To facilitate fast-track design-construction activities the contractor may submit a final (100%) site and utility design 
as the first design submittal or it may elect to submit interim and final site and utility design submittals as explained 
below.  Following review, resolution, and incorporation of all Government comments, and submittal of a satisfactory 
set of site/utility design documents, after completing all other pre-construction requirements in this contract and 
after the pre-construction meeting, the Government will allow the Contractor to proceed with site development 
activities, including demolition where applicable, within the parameters set forth in the accepted design submittal. 
For the first site and utility design submission, whether an interim or final, the submittal review, comment, and 
resolution times from this specification apply, except that the Contractor shall allow the Government a 14 calendar 
day review period, exclusive of mailing time.  No on-site construction activities shall begin prior to written 
Government clearance to proceed.

3.2.2. Interim Design Submittals

The Contractor may submit either a single interim design for review, representing a complete package with all 
design disciplines, or split the interim design into smaller, individual design packages as it deems necessary for 
fast-track construction purposes.   As required in Section 01 32 01.00 10 PROJECT SCHEDULE, the Contractor 
shall schedule its design and construction packaging plan to meet the contract completion period.  This submission 
is the Government's primary opportunity to review the design for conformance to the solicitation and to the 
accepted contract proposal and to the Building Codes at a point where required revisions may be still made, while 
minimizing lost design effort to keep the design on track with the contract requirements.  The requirements for the 
interim design review submittals and review conferences are described hereinafter.  This is not necessarily a hold 
point for the design process; the Contractor may designate the interim design submittal(s) as a snapshot and 
proceed with design development at its own risk.  See below for a waiver, where the parties establish an effective 
over-the-shoulder progress review procedure through the partnering process that would eliminate the need for or 
expedite a formal intermediate design review on one or more individual design packages.

3.2.3. Over-the-Shoulder Progress Reviews

To facilitate a streamlined design-build process, the Government and the Contractor may agree to one-on-one 
reviewer or small group reviews, electronically, on-line (if available within the Contractor's standard design 
practices) or at the Contractor's design offices or other agreed location, when practicable to the parties.  The 
Government and Contractor will coordinate such reviews to minimize or eliminate disruptions to the design process.  
Any data required for these reviews shall normally be provided in electronic format, rather than in hard copy.  If the 
Government and Contractor establish and implement an effective, mutually agreeable partnering procedure for 
regular (e.g., weekly) over-the shoulder review procedures that allow the Government reviewers the opportunity to 
keep fully informed of the progress, contents, design intent, design documentation, etc. of the design package, the 
Government will agree to waive or to expedite the formal intermediate design review period for that package.  The 
Contractor shall still be required to submit the required intermediate design documentation, however the parties 
may agree to how that material will be provided, in lieu of a formal consolidated submission of the package.  It 
should be noted that Government funding is extremely limited for non-local travel by design reviewers, so the 
maximum use of virtual teaming methods must be used.  Some possible examples include electronic file sharing, 
interactive software with on-line or telephonic conferencing, televideo conferencing, etc.  The Government must still 
perform its Code and Contract conformance reviews, so the Contractor is encouraged to partner with the reviewers 
to find ways to facilitate this process and to facilitate meeting or bettering the design-build schedule. The Contractor 
shall maintain a fully functional configuration management system as described herein to track design revisions, 
regardless of whether or not there is a need for a formal intermediate design review. The formal intermediate 
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review procedures shall form the contractual basis for the official schedule, in the event that the partnering process 
determines that the formal intermediate review process to be best suited for efficient project execution.  However, 
the Government pledges to support and promote the partnering process to work with the Contractor to find ways to 
better the design schedule.  

3.2.4. Final Design Submissions

This submittal is required for each design package prior to Government acceptance of that design package for 
construction.  The requirements for the final design submittal review conferences and the Government's 
acceptance for start of construction are described herein after.

3.2.5. Design Complete Submittals

After the final design submission and review conference for a design package, revise the design package to 
incorporate the comments generated and resolved in the final review conferences, perform and document a back-
check review and submit the final, design complete documents, which shall represent released for construction 
documents.  The requirements for the design complete submittals are described hereinafter.

3.2.6. Holiday Periods for Government Review or Actions

Do not schedule meetings, Government reviews or responses during the last two weeks of December or other 
designated Government Holidays (including Friday after Thanksgiving).  Exclude such dates and periods from any 
durations specified herein for Government actions.

3.2.7. Late Submittals and Reviews

If the Contractor cannot meet its scheduled submittal date for a design package, it must revise the proposed 
submittal date and notify the government in writing, at least one (1) week prior to the submittal, in order to 
accommodate the Government reviewers’ other scheduled activities. If a design submittal is over one (1) day late in 
accordance with the latest revised design schedule, or if notification of a proposed design schedule change is less 
than seven (7) days from the anticipated design submission receipt date, the Government review period may be 
extended up to seven (7) days due to reviewers’ schedule conflicts. If the Government is late in meeting its review 
commitment and the delay increases the Contractor’s cost or delays completion of the project, the Suspension of 
Work and Defaults clauses provide the respective remedy or relief for the delay.

3.3. DESIGN CONFIGURATION MANAGEMENT

3.3.1. Procedures

Develop and maintain effective, acceptable design configuration management (DCM) procedures to control and 
track all revisions to the design documents after the Interim Design Submission through submission of the As-Built 
documents.  During the design process, this will facilitate and help streamline the design and review schedule.  
After the final design is accepted, this process provides control of and documents revisions to the accepted design 
(See Special Contract Requirement: Deviating From the Accepted Design). The system shall include appropriate 
authorities and concurrences to authorize revisions, including documentation as to why the revision must be made.  
The DCM data shall be available to the Government reviewers at all times.  The Contractor may use its own 
internal system with interactive Government concurrences, where necessary or may use the Government's 
“DrChecks Design Review and Checking System” (see below and Attachment C).

3.3.2. Tracking Design Review Comments

Although the Contractor may use its own internal system for overall design configuration management, the 
Government and the Contractor shall use the DrChecks Design Review and Checking System to initiate, respond 
to, resolve and track Government design compliance review comments.  This system may be useful for other data 
which needs to be interactive or otherwise available for shared use and retrieval.  See Attachment C for details on 
how to establish an account and set-up the DrChecks system for use on the project.

3.3.3. Design and Code Checklists
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Develop and complete various discipline-specific checklists to be used during the design and quality control of each 
submittal.  Submit these completed checklists with each design submittal, as applicable, as part of the project 
documentation.  See Section 01 45 04.00 10 Contractor Quality Control, Attachment D for a Sample Fire Protection 
and Life Safety Code review checklist and Attachment E for LEED SUBMITTALS.

3.4. INTERIM DESIGN REVIEWS AND CONFERENCES

3.4.1. General

At least one interim design submittal, review and review conference is required for each design package (except 
that, per paragraph 3.2.1, the Contractor may skip the interim design submission and proceed directly to final 
design on the sitework and utilities package).  The DB Contractor may include additional interim design 
conferences or over-the-shoulder reviews, as needed, to assure continued government concurrence with the 
design work.  Include the interim submittal review periods and conferences in the project schedule and indicate 
what part of the design work is at what percentage of completion.  The required interim design conferences shall be 
held when interim design requirements are reached as described below.  See also Paragraph: Over-the-Shoulder 
Progress Reviews for a waiver to the formal interim design review.

3.4.2. Procedures

After receipt of an Interim Design submission, allow the Government fourteen (14) calendar days after receipt of the 
submission to review and comment on the interim design submittal.  For smaller design packages, especially those 
that involve only one or a few separate design disciplines, the parties may agree on a shorter review period or 
alternative review methods (e.g., over-the–shoulder or electronic file sharing), through the partnering process. For 
each interim design review submittal, the COR will furnish, to the Contractor, a single consolidated, validated listing 
of all comments from the various design sections and from other concerned agencies involved in the review 
process using the DrChecks Design Review and Checking System.  The review will be for conformance with the 
technical requirements of the solicitation and the Contractor's RFP proposal.  If the Contractor disagrees technically 
with any comment or comments and does not intend to comply with the comment, he/she must clearly outline, with 
ample justification, the reasons for noncompliance within five (5) days after receipt of these comments in order that 
the comment can be resolved.  Furnish disposition of all comments, in writing, through DrChecks.  The Contractor 
is cautioned that if it believes the action required by any comment exceeds the requirements of this contract, that it 
should take no action and notify the COR in writing immediately.  The Interim Review conference will be held for 
each design submittal at the installation.  Bring the personnel that developed the design submittal to the review 
conference.  The conference will take place the week after the receipt of the comments by the Contractor.  For 
smaller fast-track packages that involve only a few reviewers, the parties may agree to alternative conferencing 
methods, such as teleconferencing, or televideo, where available, as determined through Partnering.

3.4.3. Conference Documentation

3.4.3.1. In order to facilitate and accelerate the Government code and contract conformance reviews, identify, track 
resolution of and maintain all comments and action items generated during the design process and make this 
available to the designers and reviewers prior to the Interim and subsequent design reviews.

3.4.3.2. The DB Contractor shall prepare meeting minutes and enter final resolution of all comments into DrChecks.  
Copies of comments, annotated with comment action agreed on, will be made available to all parties before the 
conference adjourns.  Unresolved problems will be resolved by immediate follow-on action at the end of 
conferences.  Incorporate valid comments.  The Government reserves the right to reject design document 
submittals if comments are significant.  Participants shall determine if any comments are critical enough to require 
further design development prior to government concurrence.  Participants shall also determine how to proceed in 
order to obtain government concurrence with the design work presented.

3.5. INTERIM DESIGN REQUIREMENTS

Interim design deliverables shall include drawings, specifications, and design analysis for the part of design that the 
Contractor considers ready for review.

3.5.1. Drawings
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Include comments from any previous design conferences incorporated into the documents to provide an interim 
design for the “part” submitted.

3.5.2. Design Analyses

3.5.2.1. The designers of record shall prepare and present design analyses with calculations necessary to 
substantiate and support all design documents submitted.  Address design substantiation required by the 
applicable codes and references and pay particular attention to the following listed items:

3.5.2.2. For parts including sitework, include site specific civil calculations.

3.5.2.3. For parts including structural work, include structural calculations.  

(a) Identify all loads to be used for design.

(b) Describe the method of providing lateral stability for the structural system to meet seismic and wind load 
requirements.  Include sufficient calculations to verify the adequacy of the method.

(c) Provide calculations for all principal roof, floor, and foundation members and bracing and secondary 
members.

(d) Provide complete seismic analyses for all building structural, mechanical, electrical, architectural, and 
building features as dictated by the seismic zone for which the facility is being constructed.

(e) Computer generated calculations must identify the program name, source, and version. Provide input data, 
including loads, loading diagrams, node diagrams, and adequate documentation to illustrate the design. The 
schematic models used for input must show, as a minimum, nodes/joints, element/members, materials/properties, 
and all loadings, induced settlements/deflections, etc., and a list of load combinations. Include an output listing for 
maximum/minimum stresses/forces and deflections for each element and the reactions for each loading case and 
combination.

(f) See also the Security (Anti-Terrorism) requirements below for members subject to Anti-Terrorist Force 
Protection (ATFP) and Progressive Collapse requirements.

(g) Fully coordinate and integrate the overall structural design between two different or interfacing construction 
types, such as modular and stick-built or multistory, stacked modular construction.  Provide substantiation of 
structural, consolidation/settlement analysis, etc., as applicable, through the interfaces.

3.5.2.4. For Security (Anti-Terrorism):  Provide a design narrative and calculations where applicable, demonstrating 
compliance with each of the 22 standards in UFC 4-010-01, which includes Design of Buildings to Resist 
Progressive Collapse (use the most recent version of UFC 4-023-03, regardless of references to any specific 
version in UFC 4-010-01).  Where sufficient standoff distance is not being provided, show calculations for blast 
resistance of the structural system and building envelope.  Show complete calculations for members subjected to 
ATFP loads, e.g., support members of glazed items (jambs, headers, sills) connections of windows to support 
members and connections of support members to the rest of the structure.   For 3 story and higher buildings, 
provide calculations to demonstrate compliance with progressive collapse requirements.

3.5.2.5. For parts including architectural work, include building floor area analysis.  

3.5.2.6. For parts including mechanical work, include HVAC analysis and calculations. Include complete design 
calculations for mechanical systems.  Include computations for sizing equipment, compressed air systems, air duct 
design, and U-factors for ceilings, roofs and exterior walls and floors.  Contractor shall employ commercially 
available energy analysis techniques to determine the energy performance of all passive systems and features.  
Use of hourly energy load computer simulation is required (see paragraph 3.5.5.2 for list of acceptable software).  
Based on the results of calculations, provide a complete list of the materials and equipment proposed with the 
manufacturer's published cataloged product installation specifications and roughing-in data. 

3.5.2.7. For parts including life safety, include building code analysis and sprinkler and other suppression systems.  
Notwithstanding the requirements of the Codes, address the following:

(a) A registered fire protection engineer (FPE) must perform all fire protection analyses.  Provide the fire 
protection engineer’s qualifications.  See Section 01 10 00, paragraph 5 for qualifications.
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(b) Provide all references used in the design including Government design documents and industry standards 
used to generate the fire protection analysis.

(c) Provide classification of each building in accordance with fire zone, building floor areas and height and 
number of stories.

(d) Provide discussion and description of required fire protection requirements including extinguishing 
equipment, detection equipment, alarm equipment and water supply.  Alarm and detection equipment shall 
interface to requirements of Electronic Systems.

(e) Provide hydraulic calculations based on water flow test for each sprinkler system to insure that flow and 
pressure requirements can be met with current water supply.  Include copies of Contractor's water flow testing done 
to certify the available water source.

3.5.2.8. For parts including plumbing systems:

(a) List all references used in the design.

(b) Provide justification and brief description of the types of plumbing fixtures, piping materials and equipment 
proposed for use.

(c) Detail calculations for systems such as sizing of domestic hot water heater and piping; natural gas piping; 
LP gas piping and tanks, fuel oil piping and tanks, etc., as applicable.

(d) When the geotechnical report indicates expansive soils are present, indicate in the first piping design 
submittal how piping systems will be protected against damage or backfall/backflow due to soil heave (from 
penetration of slab to the 5 foot building line).

3.5.2.9. For elevator systems:

(a) List all criteria codes, documents and design conditions used. 

(b) List any required permits and registrations for construction of items of special mechanical systems and 
equipment.

3.5.2.10. For parts including electrical work, include lighting calculations to determine maintained foot-candle 
levels, electrical load analysis and calculations, electrical short circuit and protective device coordination analysis 
and calculations and arc fault calculations. 

3.5.2.11. For parts including telecommunications voice/data (including SIPRNET, where applicable), include 
analysis for determining the number and placement of outlets

3.5.2.12. For Cathodic Protection Systems, provide the following stamped report by the licensed corrosion 
engineer or NACE specialist with the first design submission. The designer must be qualified to engage in the 
practice of corrosion control of buried or submerged metallic surfaces. He/she must be accredited or certified by the 
National Association of Corrosion Engineers (NACE) as a NACE Accredited Corrosion Specialist or a NACE 
certified Cathodic Protection Specialist, or must be a registered professional engineer with a minimum of five years 
experience in corrosion control and cathodic protection, Clearly describe structures, systems or components in soil 
or water to be protected.  Describe methods proposed for protection of each.

3.5.3. Geotechnical Investigations and Reports:  

3.5.3.1. The contractor’s licensed geotechnical engineer shall prepare a final geotechnical evaluation report, to be 
submitted along with the first foundation design submittal.  Make this information available as early as possible 
during the over-the-shoulder progress review process. Summarize the subsurface conditions and provide 
recommendations for the design of appropriate utilities, foundations, floor slabs, retaining walls, embankments, and 
pavements. Include compaction requirements for fill and backfill under buildings, sidewalks, other structures and 
open areas.  Recommend foundation systems to be used, allowable bearing pressures for footings, lateral load 
resistance capacities for foundation systems, elevations for footings, grade beams, slabs, etc.  Provide an 
assessment of post-construction settlement potential including total and differential.  Provide recommendations 
regarding lateral earth pressures (active, at-rest, passive) to be used in the design of retaining walls. Include the 
recommended spectral accelerations and Site Class for seismic design along with an evaluation of any seismic 
hazards and recommendations for mitigation, if required.  Include calculations to support the recommendations for 
bearing capacity, settlement, and pavement sections.  Include supporting documentation for all recommended 
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design parameters such as Site Class, shear strength, earth pressure coefficients, friction factors, subgrade 
modulus, California Bearing Ratio (CBR), etc.  Provide earthwork recommendations, expected frost penetration, 
expected groundwater levels, recommendations for dewatering and groundwater control and the possible presence 
of any surface or subsurface features that may affect the construction of the project such as sinkholes, boulders, 
shallow rock, old fill, old structures, soft areas, or unusual soil conditions.  Include pH tests, salinity tests, resistivity 
measurements, etc., required to design corrosion control and grounding systems. Include the raw field data.  
Arrange a meeting with the Government subsequent to completion and evaluation of the site specific geotechnical 
exploration to outline any differences encountered that are inconsistent with the Government provided preliminary 
soils information. Clearly outline differences which require changes in the foundation type, or pavement and 
earthwork requirements from that possible and contemplated using the Government furnished preliminary soils 
investigation, which result in a change to the design or construction. Any equitable adjustment is subject to the 
provisions of the contract’s Differing Site Conditions Clause.

3.5.3.2. Vehicle Pavements: The Contractor’s geotechnical report shall contain flexible and rigid pavement designs, 
as applicable for the project, including design CBR and modulus of subgrade reaction and the required compaction 
effort for subgrades and pavement layers.  Provide Information on the types of base course materials available in 
the area and design strengths.

3.5.3.3. The Contractor and the professional geotechnical engineer consultant shall certify in writing that the design 
of the project has been developed consistent with the Contractor’s final geotechnical report.  The certification shall 
be stamped by the consulting professional geotechnical engineer and shall be submitted with the first design 
submission.  If revisions are made to the initial design submission, a new certification shall be provided with the 
final design submission.

3.5.4. LEED Documentation:  

Assign a LEED Accredited Professional, responsible to track LEED planning, performance and documentation for 
each LEED credit through construction closeout. Incorporate LEED credits in the plans, specifications and design 
analyses.  Develop LEED supporting documentation as a separable portion of the Design Analysis and provide with 
each required design submittal. Include the LEED Project checklist for each non-exempt facility (one checklist may 
be provided for multiple facilities in accordance with the LEED-NC Application Guide for Multiple Buildings and On-
Campus Building Projects and the LEED SUBMITTALS (Attachment E, herein) with each submittal. Final design 
submittal for each portion of the work must include all required design documentation relating to that portion of work 
(example - all site credit design documents with final site design). Submittal requirements are as indicated in 
Attachment E, LEED SUBMITTALS. Submit all documentation indicated on Attachment E as due at final design at 
final design submittal (for fast-track projects with multiple final design submittals, this shall be at the last scheduled 
final design submittal).  All project documentation related to LEED shall conform to USGBC requirements for both 
content and format, including audit requirements and be separate from other design analyses.  Maintain and update 
the LEED documentation throughout project progress to construction closeout and shall compile product data, 
receipts, calculations and other data necessary to substantiate and support all credits claimed. The Government 
may audit any or all individual credits.  Audit documentation is not required to be submitted unless requested. 
These requirements apply to all projects. If the project requires the Contractor to obtain USGBC certification, the 
Contractor shall also be responsible for obtaining USGBC certification and shall provide written evidence of 
certification with the construction closeout LEED documentation submittal. Install the USGBC building plaque at the 
location indicated by the Government upon receipt. If Contractor obtains USGBC interim design review, submit the 
USGBC review to the Government within 30 days of receipt for information only.

3.5.4.1. LEED Documentation for Technology Solution Set. If the Solicitation provides a Prescriptive Technology 
Solution Set, use of the Technology Solution set has no effect on LEED documentation requirements.  Provide all 
required LEED documentation, including energy analysis, in accordance with LEED requirements when using the 
Technology Solution Set.

3.5.5. Energy Conservation: 

3.5.5.1. Refer to Section 01 10 00, Paragraph 5.  Interim and Final Design submittals shall demonstrate that each 
building including the building envelope, HVAC systems, service water heating, power, and lighting systems meet 
the Mandatory Provisions and the Prescriptive Path requirements of ASHRAE 90.1.  Use Compliance 
Documentation forms available from ASHRAE and included in the ASHRAE 90.1 User’s Manual for this purpose.  
The Architectural Section of the Design Analysis shall include completed forms titled “Building Envelope 
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Compliance Documentation Parts I and II”.  The Heating Ventilating and Air Conditioning (HVAC) Section of the 
Design Analysis shall include a completed form titled “HVAC Simplified Approach Option - Part I” if this approach is 
allowed by the Standard.  Otherwise, the HVAC Section of the Design Analysis shall include completed forms titled 
“HVAC Mandatory Provisions - Part II” and “HVAC Prescriptive Requirements - Part III”.  The Plumbing Section of 
the Design Analysis shall include a completed form titled “Service Water Heating Compliance Documentation”.  The 
Electrical Section of the Design Analysis shall include an explanatory statement on how the requirements of 
ASHRAE 90.1-2004 Chapter 8 Power were met.   The Electrical Section of the Design Analysis shall also include a 
completed form titled “Lighting Compliance Documentation”.

3.5.5.2. Interim and Final Design submittals which address energy consuming systems, (heating, cooling, service 
hot water, lighting, power, etc.) must also include calculations in a separate Energy Conservation Section of the 
Design Analysis which demonstrate and document (a) the baseline energy consumption for the facility or facilities 
under contract, that would meet the requirements of ANSI/ASHRAE/IESNA Standard 90.1 and (b) the energy 
consumption of the facility or facilities under contract utilizing the materials and methods required by this 
construction contract.  Use the USGBC Energy and Atmosphere (EA) Credit 1 compliance template / form or an 
equivalently detailed form for documenting compliance with the energy reduction requirements.  This template / 
form is titled PERFORMANCE RATING METHOD and is available when the project is registered for LEED.  The 
calculation methodology used for this documentation and analysis shall follow the guidelines set forth in Appendix 
G of ASHRAE 90.1, with two exceptions: a) receptacle and process loads may be omitted from the calculation; and 
b) the definition of the terms in the formula for Percentage Improvement found in paragraph G1.2 are modified as 
follows:  Baseline Building Performance shall mean the annual energy consumption calculated for a building design 
intended for use as a baseline for rating above standard design meeting the minimum requirements of the energy 
standard, and Proposed Building Performance shall mean annual energy consumption calculated for the proposed 
building design intended for construction.  This calculation shall address all energy consuming systems in a single 
integrated methodology.  Include laboratory fume hoods and kitchen ventilation loads in the energy calculation.  
They are not considered process loads. Individual calculations for heating, cooling, power, lighting, power, etc. 
systems will not be acceptable.  The following building simulation software is acceptable for use in calculating 
building energy consumption:  Hourly Analysis Program (HAP) by Carrier Corp., TRACE 700 by Trane Corp., DOE-
2 by US Department of Energy, EnergyPlus by DOD/DOE.

3.5.6. Specifications

Specifications may be any one of the major, well known master guide specification sources (use only one source) 
such as MASTERSPEC from the American Institute of Architects, SPECTEXT from Construction Specification 
Institute or Unified Facility Guide Specifications (UFGS using MASTERFORMAT 2004 numbering system), etc. 
(including specifications from these sources). Manufacturers’ product specifications, utilizing CSI’s Manu-Spec, 
three part format may be used in conjunction with the selected specifications. The designers of record shall edit and 
expand the appropriate Specifications to insure that all project design requirements, current code requirements, 
and regulatory requirements are met.  Specifications shall clearly identify, where appropriate, specific products 
chosen to meet the contract requirements (i.e., manufacturers’ brand names and model numbers or similar product 
information). 

3.5.7. Building Rendering

Present and provide a draft color computer, artist, or hand drawn rendering with the conceptual design submittal of 
the building exterior. Perspective renderings shall include a slightly overhead view of the entire building to 
encompass elevations and the roof configuration of the building. After Government review and acceptance, provide 
a final rendering, including the following:

Three (3) 18” x 24” color prints, framed and matted behind glass with project title underneath the print.

One (1) Image file (high resolution) in JPG format on CD for those in the submittal distribution list.

3.5.8. Interim Building Design Contents

The following list represents what the Government considers should be included in the overall completed design for 
a facility or project. It is not intended to limit the contractor from providing different or additional information as 
needed to support the design presented, including the require design analyses discussed above. As the Contractor 
develops individual design packages and submits them for Interim review, include as much of the applicable 

[Not Supplied]Section: 01 33 16

Friday, August 27, 2010

Page 69 of 151



information for an individual design package as is developed at the Interim design level for review purposes. These 
pieces shall be developed as the design progresses toward the design complete stage.

3.5.8.1. Lawn and Landscaping Irrigation System

3.5.8.2. Landscape, Planting and Turfing

3.5.8.3. Architectural

(a) Design Narrative

(b) Architectural Floor Plans, Typical Wall and Roof Sections, Elevations

(c) Finish schedule

(d) All required equipment

(e) Special graphics requirements

(f) Door and Window Schedules

(g) Hardware sets using BHMA designations

(h) Composite floor plan showing all pre-wired workstations

(i) Structural Interior Design (SID) package:  See ATTACHMENT A for specific requirements

(j) Furniture, Fixtures & Equipment (FF&E) design package:  See ATTACHMENT B for specific requirements

3.5.8.4. Structural Systems. Include:

(a) Drawings showing principal members for roof and floor framing plans as applicable

(b) Foundation plan showing main foundation elements where applicable

(c) Typical sections for roof, floor, and foundation conditions

3.5.8.5. Plumbing Systems

(a) Show locations and general arrangement of plumbing fixtures and major equipment

(b) Plan and isometric riser diagrams of all areas including hot water, cold water, waste and vent piping. 
Include natural gas (and meter as required), (natural gas and meter as required), (LP gas), (fuel oil) and other 
specialty systems as applicable.

(c) Include equipment and fixture connection schedules with descriptions, capacities, locations, connection 
sizes and other information as required

3.5.8.6. HVAC Systems

(a) Mechanical Floor Plans:  The floor plans shall show all principle architectural features of the building which 
will affect the mechanical design.   The floor plans shall also show the following:

(1) Room designations.

(2) Mechanical legend and applicable notes.

(3) Location and size of all ductwork and piping.

(4) Location and capacity of all terminal units (i.e., registers, diffusers, grilles, hydronic baseboards).  

(5) Pre-Fabricated Paint Spray Booth  (where applicable to project scope)

(6) Paint Preparation Area  (where applicable to project scope)

(7) Exhaust fans and specialized exhaust systems.

(8) Thermostat location.

(9) Location of heating/cooling plant (i.e., boiler, chiller, cooling tower, etc).

(10) Location of all air handling equipment.  
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(11) Air balancing information.

(12) Flue size and location.

(13) Piping diagram for forced hot water system (if used).

(b) Equipment Schedule: Provide complete equipment schedules.  Include:

(1) Capacity

(2) Electrical characteristics

(3) Efficiency (if applicable)

(4) Manufacturer's name

(5) Optional features to be provided

(6) Physical size

(7) Minimum maintenance clearances

(a) Details: Provide construction details, sections, elevations, etc., only where required for clarification of 
methods and materials of design. 

(b) HVAC Controls:   Submit complete HVAC controls equipment schedules, sequences of operation, wiring 
and logic diagrams, Input/Output Tables, equipment schedules, and all associated information.   See the Statement 
of Work for additional specific requirements.

3.5.8.7. Fire Protection and Life Safety. 

(a) Provide plan for each floor of each building that presents a compendium of the total fire protection features 
being incorporated into the design.  Include the following types of information:

(1) The location and rating of any fire-resistive construction such as occupancy separations, area separations, 
exterior walls, shaft enclosures, corridors, stair enclosures, exit passageways, etc.

(2) The location and coverage of any fire detection systems

(3) The location and coverage of any fire suppression systems (sprinkler risers, standpipes, etc.)

(4) The location of any other major fire protection equipment

(5) Indicate any hazardous areas and their classification

(6) Schedule describing the internal systems with the following information: fire hazard and occupancy 
classifications, building construction type, GPM/square foot sprinkler density, area of operation and other as 
required

(b) Working plans and all other materials submitted shall meet NFPA 13 requirements, with respect to required 
minimum level of detail.

3.5.8.8. Elevators.  Provide:

(a) Description of the proposed control system

(b) Description, approximate capacity and location of any special mechanical equipment for elevators. 

3.5.8.9. Electrical Systems.

(a) Electrical Floor Plan(s):  Show all principle architectural features of the building which will affect the 
electrical design. Show the following:

(1) Room designations.

(2) Electrical legend and applicable notes.

(3) Lighting fixtures, properly identified.

(4) Switches for control of lighting.

(5) Receptacles.

[Not Supplied]Section: 01 33 16
Page 71 of 151

Friday, August 27, 2010



(6) Location and designation of panelboards.  Clearly indicate type of mounting required (flush or surface) and 
reflect accordingly in specifications.  

(7) Service entrance (conduit and main disconnect).

(8) Location, designation and rating of motors and/or equipment which requires electrical service.  Show 
method of termination and/or connection to motors and/or equipment.  Show necessary junction boxes, 
disconnects, controllers (approximate only), conduit stubs, and receptacles required to serve the motor and/or 
equipment.

(b) Building Riser Diagram(s) (from pad-mounted transformer to unit load center panelboard):  Indicate the 
types and sizes of electrical equipment and wiring.  Include grounding and metering requirements.

(c) Load Center Panelboard Schedule(s): Indicate the following information:

(1) Panelboard Characteristics (Panel Designation, Voltage, Phase, Wires, Main Breaker Rating and Mounting.

(2) Branch Circuit Designations.

(3) Load Designations.

(4) Circuit Breaker Characteristics. (Number of Poles, Trip Rating, AIC Rating)

(5) Branch Circuit Connected Loads (AMPS).

(6) Special Features

(d) Lighting Fixture Schedule(s): Indicate the following information:

(1) Fixture Designation.

(2) General Fixture Description.

(3) Number and Type of Lamp(s).

(4) Type of Mounting.

(5) Special Features.

(e) Details: Provide construction details, sections, elevations, etc. only where required for clarification of 
methods and materials of design.

3.5.8.10. Electronic Systems including the following responsibilities:

(a) Fire Detection and Alarm System. Design shall include layout drawings for all devices and a riser diagram 
showing the control panel, annunciator panel, all zones, radio transmitter and interfaces to other systems (HVAC, 
sprinkler, etc.)

(b) Fire Suppression System Control.  Specify all components of the Fire Suppression (FS) System in the FS 
section of the specifications.  Clearly describe how the system will operate and interact with other systems such as 
the fire alarm system.  Include a riser diagram on the drawings showing principal components and interconnections 
with other systems.  Include FS system components on drawing legend.  Designate all components shown on floor 
plans “FS system components” (as opposed to “Fire Alarm components”).  Show location of FS control panels, 
HVAC control devices, sensors, and 120V power panel connections on floor plans.  Indicate zoning of areas by 
numbers (1, 2, 3) and detectors sub-zoned for cross zoning by letter designations (A and B).  Differentiate between 
ceiling mounted and under floor detectors with distinct symbols and indicate sub-zone of each.

(c) Public Address System

(d) Special Grounding Systems. Completely reflect all design requirements in the specifications and drawings.  
Specifications shall require field tests (in the construction phase), witnessed by the Government, to determine the 
effectiveness of the grounding system.  Include drawings showing existing construction, if any. 

(e) Cathodic Protection.  

(f) Intrusion Detection, Card Access System

(g) Central Control and Monitoring System

(h) Mass Notification System

(i) Electrical Power Distribution Systems
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3.5.8.11. Separate detailed Telecommunications drawings for Information Systems including the following 
responsibilities:

(a) Telecommunications Cabling

(b) Supporting Infrastructure

(a) Outside Plant (OSP) Cabling - Campus or Site Plans - Exterior Pathways and Inter-Building Backbones

(a) Include a layout of the voice/data outlets (including voice only wall & pay phones) on telecommunication 
floor plan drawing, location of SIPRNET data outlets (where applicable), and a legend and symbol definition to 
indicate height above finished floor.    Show size of conduit and cable type and size on Riser Diagram.  Do not 
show conduit runs between backboard and outlets on the floor plans.  Show underground distribution conduit and 
cable with sizing from point of presence to entrance facility of building.

(b) Layout of complete building per floor - Serving Zone Boundaries, Backbone Systems, and Horizontal 
Pathways including Serving Zones Drawings - Drop Locations and Cable ID's

(c) Communication Equipment Rooms - Plan Views - Tech and AMEP/Elevations - Racks and Walls. 
Elevations with a detailed look at all telecomm rooms.  Indicate technology layout (racks, ladder-racks, etc.), 
mechanical/electrical layout, rack elevation and backboard elevation.  They may also be an enlargement of a 
congested area of T1 or T2 series drawing.

3.6. FINAL DESIGN REVIEWS AND CONFERENCES

A final design review and review conference will be held upon completion of final design at the project installation, 
or – where equipment is available - by video teleconference or a combination thereof, for any design package to 
receive Government acceptance to allow release of the design package for construction.  For smaller separate 
design packages, the parties may agree on alternative reviews and conferences (e.g., conference calls and 
electronic file sharing, etc.) through the Partnering process. Include the final design conference in the project 
schedule and shall indicate what part of the design work is at 100% completion.  The final design conference will be 
held after the Government has had seven (7) calendar days after receipt of the submission to review the final 
design package and supporting data.  For smaller packages, especially those involving only one or a few design 
disciplines the parties may agree on a shorter period.

3.7. FINAL DESIGN REQUIREMENTS

Final design deliverables for a design package shall consist of 100% complete drawings, specifications, submittal 
register and design analyses for Government review and acceptance.  The 100% design submission shall consist 
of drawings, specifications, updated design analyses and any permits required by the contract for each package 
submitted.  In order to expedite the final design review, prior to the conference, ensure that the design configuration 
management data and all review comment resolutions are up-to-date.  Include the 100% SID and 100% FF&E 
binders for government approval.  The Contractor shall have performed independent technical reviews (ITR’s) and 
back-checks of previous comment resolutions, as required by Section 01 45 04.00 10 CONTRACTOR QUALITY 
CONTROL, including providing documentation thereof.

3.7.1. Drawings

3.7.1.1. Submit drawings complete with all contract requirements incorporated into the documents to provide a 
100% design for each package submitted.

3.7.1.2. Prepare all drawings with the Computer-Aided Design and Drafting (CADD)/Computer-Aided Design (CAD) 
system, organized and easily referenced electronically, presenting complete construction information.

3.7.1.3. Drawings shall be complete.  The Contractor is encouraged to utilize graphics, views, notes, and details 
which make the drawings easier to review or to construct but is also encouraged to keep such materials to those 
that are necessary.

3.7.1.4. Provide detail drawings that illustrate conformance with the contract.  Include room finish schedules, 
corresponding color/finish/special items schedules, and exterior finish schedules that agree with the submitted SID 
binders.
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3.7.1.5. The design documents shall be in compliance with the latest version of the A/E/C CADD Standard, 
available at https://cadbim.usace.army.mil/CAD.  Use the approved vertical Corps of Engineers title blocks and 
borders on all drawings with the appropriate firm name included within the title block area.

3.7.1.6. CAD System and Building Information Modeling (BIM) (NOTE: If this is a Single Award or Multiple Award, 
Indefinite Delivery/Indefinite Quantity Contract, this information will be provided for each task order.)

All CAD files shall be fully compatible with MicroStation V8 or higher.  Save all design CAD files as MicroStation V8 
or higher files.  All submitted BIM Models and associated Facility Data shall be fully compatible with Bentley BIM file 
format and the USACE Bentley BIM v8 Workspace.

(a) CAD Data Final File Format:  During the design development capture geo-referenced coordinates of all 
changes made to the existing site (facility footprint, utility line installations and alterations, roads, parking areas, etc) 
as a result of this contract.  There is no mandatory methodology for how the geo-referenced coordinates will be 
captured, however, Engineering and Construction Bulletin No. 2006-15, Subject: Standardizing Computer Aided 
Design (CAD) and Geographic Information Systems (GIS) Deliverables for all Military Design and Construction 
Projects identifies the format for final as-built drawings and data sets to be delivered to the government.  Close-out 
requirements at the as-built stage; require final geo-referenced GIS Database of the new facility along with all 
exterior modifications.  The Government will incorporate this data set into the Installation’s GIS Masterplan or 
Enterprise GIS System.  See also, Section 01 78 02.00 10 Closeout Submittals.

(b) Electronic Drawing Files:  In addition to the native CAD design files, provide separate electronic drawing 
files (in editable CAD format and Adobe Acrobat PDF version 7.0 or higher) for each project drawing.
(c) Each file (both CAD and PDF) shall represent one complete drawing from the drawing set, including the 
date, submittal phase, and border.  Each drawing file shall be completely independent of any data in any other file, 
including fonts and shapes not included with the basic CAD software program utilized.  Drawing files with external 
references or special fonts are not acceptable.  All displayed graphic elements on all levels of the drawing files shall 
be part of the project drawing image.  The drawing files shall not contain any graphic element that is not part of the 
drawing image.

(d) Deliver BIM Model and associated Facility Data files in their native format. At a minimum, BIM files shall 
address major architecture design elements, major structural components, mechanical systems and 
electrical/communication distribution and elements as defined in Attachment F. See Attachment F for additional 
BIM requirements.

(e) Drawing Index:  Provide an index of drawings sheet in CAD as part of the drawing set, and an electronic list 
in Microsoft Excel of all drawings on the CD.  Include the electronic file name, the sheet reference number, the 
sheet number, and the sheet title, containing the data for each drawing.

(f) Hard Copies:  Plot submitted hard copy drawings directly from the “electronic drawing files” and copy for 
quantities and sizes indicated in the distribution list at the end of this specification section.  The Designers of 
Record shall stamp, sign and date original hard copy sheets as Released For Construction, and provide copies for 
distribution from this set.

3.7.2. Design Analyses

3.7.2.1. The designers of record shall update, finalize and present design analyses with calculations necessary to 
substantiate and support all design documents submitted.  

3.7.2.2. The responsible DOR shall stamp, sign and date the design analysis.  Identify the software used where, 
applicable (name, version, vendor).  Generally, provide design analyses, individually, in an original (file copy) and 
one copy for the assigned government reviewer.  

3.7.2.3. All disciplines review the LEED design analysis in conjunction with their discipline-specific design analysis; 
include a copy of the separable LEED design analysis in all design analysis submittals.  

3.7.2.4. Do not combine multi-disciplined volumes of design-analysis, unless multiple copies are provided to 
facilitate multiple reviewers (one copy per each separate design analysis included in a volume). 

3.7.3. Specifications
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Specifications shall be 100% complete and in final form. 

3.7.4. Submittal Register

Prepare and update the Submittal Register and submit it with the 100% design specifications (see Specification 
Section 01 33 00, SUBMITTAL PROCEDURES) with each design package.  Include the required submittals for 
each specification section in a design package in the submittal register.

3.7.5. Preparation of DD Form 1354 (Transfer of Real Property)

This form itemizes the types, quantities and costs of various equipment and systems that comprise the project, for 
the purpose of transferring the new construction project from the Corps Construction Division to the Installation's 
inventory of real property.  The Government will furnish the DB Contractor's design manager a DD Form 1354 
checklist to use to produce a draft Form 1354.  Submit the completed checklist and prepared draft Form DD 1354 
with the 100% design in the Design Analysis.  The Corps will use these documents to complete the final DD 1354 
upon completion of construction.

3.7.6. Acceptance and Release for Construction

3.7.6.1. At the conclusion of the Final Design Review (after resolutions to the comments have been agreed upon 
between DOR and Government reviewers), the Contracting Officer or the ACO will accept the Final Design 
Submission for the design package in writing and allow construction to start for that design package.  The 
Government may withhold acceptance until all major corrections have been made or if the final design submission 
requires so many corrections, even though minor, that it isn't considered acceptably complete. 

3.7.6.2. Government review and acceptance of design submittals is for contract conformance only and shall not 
relieve the Contractor from responsibility to fully adhere to the requirements of the contract, including the 
Contractor’s accepted contract proposal, or limit the Contractor’s responsibility of design as prescribed under 
Special Contract Requirement: “Responsibility of the Contractor for Design” or limit the Government’s rights under 
the terms of the contract.  The Government reserves the right to rescind inadvertent acceptance of design 
submittals containing contract deviations not separately and expressly identified in the submittal for Government 
consideration and approval.

3.8. DESIGN COMPLETE CONSTRUCTION DOCUMENT REQUIREMENTS

After the Final Design Submission and Review Conference and after Government acceptance of the Final Design 
submission, revise the design documents for the design package to incorporate the comments generated and 
resolved in the final review conference, perform and document a back-check review and submit the final, design 
complete documents.  Label the final design complete documents “FOR CONSTRUCTION” or use similar 
language. In addition to the final drawings and specifications, the following deliverables are required for distribution 
and field use.  The deliverable includes all documentation and supporting design analysis in final form, as well as 
the final review comments, disposition and the back-check.  As part of the quality assurance process, the 
Government may perform a back-check of the released for construction documentation.  Promptly correct any 
errors or omissions found during the Government back-check.  The Government may withhold retainage from 
progress payments for work or materials associated with a final design package until this submittal has been 
received and the Government determines that it is complete.

3.9. SUBMITTAL DISTRIBUTION, MEDIA AND QUANTITIES

3.9.1. Submittal Distribution and Quantities

General:  The documents which the Contractor shall submit to the Government for each submittal are listed and 
generally described in preceding paragraphs in this Section.  Provide copies of each design submittal and design 
substantiation as follows (NOTE: If this is a Single Award or Multiple Award, Indefinite Delivery/Indefinite Quantity 
Contract, this information will be provided for each task order):
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Activity and 
Address

Drawing 
Size  (Full 

Size)

[Not 
Supplied - 
SubmittalR
eqDistributi

on : 
FULL_SIZE]

Full Sets/ 
*Partial Sets

Design 
Analyses 
& Specs

Full Sets/ 
*Partial 

Sets

Drawing 
Size  (Half 

Size)

[Not 
Supplied 

- 
Submittal
ReqDistri
bution : 

HALF_SIZ
E]

Full Sets/ 
*Partial 

Sets

Non-BIM 
Data

CD-ROM 
or DVD as 
Necessary

(PDF& 
.dgn)

Furniture 
Submittal

(Per 
Attachment 

B)

Structural 
Interior 
Design 

Submittal

BIM Data

DVD

(Per Attach 
F)

Commander, 
U.S.Army 
Engineer District 
[Not Supplied - 
DistrictInfoGene
ral : 
CONSTRUCTIO
N_DISTRICT]

0/0 0/0 0/0 0 1 0 0

Commander, 
U.S.Army 
Engineer District, 
Center of 
Standardization 
[Not Supplied - 
SubmittalReqDi
stribution : 
COS]

0/0 0/0 0/0 0 N/A 0 0

Installation 0/0 0/0 0/0 0 2 0 0

U.S.Army Corps 
of Engineers 
Construction 
Area Office

0/0 0/0 0/0 0 1 0 0

Information 
Systems 
Engineering 
Command 
(ISEC)

0/0 0/0 0/0 1 N/A N/A 1

Other Offices 0/0 0/0 0/0 0 N/A 0 0

*NOTE: For partial sets of drawings, specifications and design analyses, see paragraph 3.9.3.3, below.

**NOTE: When specified below in 3.9.2, furnish Installation copies of Drawings as paper copies, in lieu of 
the option to provide secure web-based submittals.

3.9.2. Web based Design Submittals
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Web based design submittals will be acceptable as an alternative to the paper copies listed in the Table above, 
provided a single hard-copy PDF based record set is provided to the Contracting Officer for record purposes.  
Where the contract requires the Contractor to submit documents to permitting authorities, still provide those 
authorities paper copies (or in an alternate format where required by the authority).  Web based design submittal 
information shall be provided with adequate security and availability to allow unlimited access those specifically 
authorized to Government reviewers while preventing unauthorized access or modification.  File sizes must be of 
manageable size for reviewers to quickly download or open on their computers. As a minimum, drawings shall be 
full scale on American National Standards Institute (ANSI) D sheets (34" x 22").  In addition to the optional website, 
provide the BIM data submission on DVD to each activity and address noted above in paragraph 3.9.1 for each BIM 
submission required in Attachment F.

3.9.3. Mailing of Design Submittals

3.9.3.1. Mail all design submittals to the Government during design and construction, using an overnight mailing 
service.  The Government will furnish the Contractor addresses where each copy shall be mailed to after award of 
the contract (or individual task order if this is an indefinite delivery/indefinite quantity, task order contract).  Mail the 
submittals to zero (0) different addresses.  Assemble drawing sheets, specs, design analyses, etc. into individual 
sets; do not combine duplicate pages from individual sets so that the government has to assemble a set.

3.9.3.2. Each design submittal shall have a transmittal letter accompanying it indicating the date, design 
percentage, type of submittal, list of items submitted, transmittal number and point of contact with telephone 
number. 

3.9.3.3. Provide partial sets of drawings, specifications, design analyses, etc., as designated in the Table in 
paragraph 3.9.1, to those reviewers who only need to review their applicable portions of the design, such as the 
various utilities.  The details of which office receives what portion of the design documentation will be worked out 
after award. 

3.10. AS-BUILT DOCUMENTS

Provide as-built drawings and specifications in accordance with Section 01 78 02.00 10, CLOSEOUT 
SUBMITTALS.  Update LEED design phase documentation during construction as needed to reflect construction 
changes and advancing project completion status (example - Commissioning Plan updates during construction 
phase) and include updated LEED documentation in construction closeout submittal.
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ATTACHMENT A
STRUCTURAL INTERIOR DESIGN (SID) REQUIREMENTS

1.0 GENERAL INFORMATION

Structural Interior Design includes all building related elements and components generally part of the building itself, 
such as wall finishes, ceilings finishes, floor coverings, marker/bulletin boards, blinds, signage and built in 
casework.  Develop the SID in conjunction with the furniture footprint.

2.0 STRUCURAL INTERIOR DESIGN (SID) REQUIREMENTS FOR THE INTERIM AND FINAL DESIGN 
SUBMITTALS

2.1. FORMAT AND SCHEDULE

Prepare and submit for approval an interior and exterior building finishes scheme for an interim design submittal.  
The DOR shall meet with and discuss the finish schemes with the appropriate Government officials prior to 
preparation of the schemes to be presented.  Present original sets of the schemes to reviewers at an interim design 
conference.

At the conclusion of the interim phase, after resolutions to the comments have been agreed upon between DOR 
and Government reviewers, the Contractor may proceed to final design with the interior finishes scheme presented.

The SID information and samples are to be submitted in 8 ½” x 11” format using three ring binders with pockets on 
the inside of the cover.  When there are numerous pages with thick samples, use more than one binder.  Large D-
ring binders are preferred to O-ring binders. Use page protectors that are strong enough to keep pages from tearing 
out. Anchor large or heavy samples with mechanical fasteners, Velcro, or double-faced foam tape rather than 
rubber cement or glue.  Fold out items must have a maximum spread of 25 ½”.  Provide cover and spine inserts 
sheets identifying the document as “Structural Interior Design” package.  Include the project title and location, 
project number, Contractor/A/E name and phone number(s), submittal stage and date.

Design submittal requirements include, but are not limited to:

2.1.1. Narrative of the Structural Interior Design Objectives

The SID shall include a narrative that discusses the building related finishes.  Include topics that relate to base 
standards, life safety, sustainable design issues, aesthetics, durability and maintainability, discuss the development 
and features as they relate to the occupants requirements and the building design.

2.1.2. Interior Color Boards

Identify and key each item item on the color boards to the contract documents to provide a clear indication of how 
and where each item will be used.  Arrange finish samples to the maximum extent possible by room type in order to 
illustrate room color coordination.  Label all samples on the color boards with the manufacturer’s name, patterns 
and colors name and number.  Key or code samples to match key code system used on contract drawings.

Material and finish samples shall indicate true pattern, color and texture.  Provide photographs or colored 
photocopies of materials or fabrics to show large overall patterns in conjunction with actual samples to show the 
actual colors.  Finish samples must be large enough to show a complete pattern or design where practical.

Color boards shall include but not be limited to original color samples of the following: 

All walls finishes and ceiling finishes, including corner guards, acrylic wainscoting and wall guards/chair rail finishes

All tile information, including tile grout color and tile patterns.

 All flooring finishes, including patterns.
 All door, door frame finishes and door hardware finishes
 All signage, wall base, toilet partitions, locker finishes and operable/folding partitions and trim
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 All millwork materials and finishes (cabinets, counter tops, etc.)
 All window frame finishes and window treatments (sills, blinds, etc.) 

Color board samples shall reflect all actual finish textures, patterns and colors required as specified.  Patterned 
samples shall be of sufficient size to adequately show pattern and its repeat if a repeat occurs.

2.1.3. Exterior Color Boards

Prepare exterior finishes color boards in similar format as the interior finishes color boards, for presentation to the 
reviewers during an interim design conference.  Provide original color samples of all exterior finishes including but 
not limited to the following:

 All Roof Finishes
 All Brick and Cast Stone Samples
 All Exterior Insulation and Finish Samples
 All Glass Color Samples
 All Exterior Metals Finishes
 All Window & Door Frame Finishes
 All Specialty Item Finishes, including trim

Identify each item on the exterior finishes color boards and key to the building elevations to provide a clear 
indication of how and where each item will be used.

2.2. STRUCTURAL INTERIOR DESIGN DOCUMENTS

2.2.1. General

Structural interior design related drawings must indicate the placement of extents of SID material, finishes and 
colors and must be sufficiently detailed to define all interior work.  The following is a list of minimum requirements:

2.2.2. Finish Color Schedule

Provide finish color schedule(s) in the contract documents.  Provide a finish code, material type, manufacturer, 
series, and color designations. Key the finish code to the color board samples and drawings.

2.2.3. Interior Finish Plans

Indicate wall and floor patterns and color placement, material transitions and extents of interior finishes.

2.2.4. Furniture Footprint Plans

Provide furniture footprint plans showing the outline of all freestanding and systems furniture for coordination of all 
other disciplines.

2.2.5. Interior Signage

Include interior signage plans or schedules showing location and quantities of all interior signage.  Key each interior 
sign to a quantitative list indicating size, quantity of each type and signage text.

2.2.6. Interior Elevations, Sections and Details

Indicate material, color and finish placement.
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ATTACHMENT B
FURNITURE, FIXTURES & EQUIPMENT (FF&E) REQUIREMENTS

1.0 FF&E REQUIREMENTS FOR THE INTERIM AND FINAL DESIGN SUBMITTALS

1.1. FORMAT AND SCHEDULE

Prepare and submit for approval a comprehensive FF&E scheme for an interim design submittal.  The Contractor’s 
interior designer, not a furniture dealer, shall develop the design.   FF&E is the selection, layout, specification and 
documentation of furniture includes but is not limited to workstations, seating, tables, storage and shelving, filing, 
trash receptacles, clocks, framed artwork, artificial plants, and other accessories.  Contract documentation is 
required to facilitate pricing, procurement and installation. The FF&E package is based on the furniture footprint 
developed in the Structural Interior Design (SID) portion of the interior design. Develop the FF&E package 
concurrently with the building design to ensure that there is coordination between the electrical outlets, switches, J-
boxes, communication outlets and connections, and lighting as appropriate. In addition, coordinate layout with other 
building features such as architectural elements, thermostats, location of TV's, GF/GI equipment (for example 
computers, printers, copiers, shredders, faxes), etc.  Locate furniture in front of windows only if the top of the item 
falls below the window and unless otherwise noted, do not attach furniture including furniture systems to the 
building.  If project has SIPRNET and/or NIPRNET, coordinate furniture layout with SIPRNET and NIPRNET 
separation requirements. Verify that access required by DOIM for SIPRNET box and conduit is provided.  The DOR 
shall interview appropriate Government personnel to determine FF&E requirements for furniture and furnishings 
prior to preparation of the scheme to be presented.  Determine FFE items and quantities by, but not limited to:  (1) 
the number of personnel to occupy the building, (2) job functions and related furniture/office equipment to support 
the job function, (3) room functions, (4) rank and grade.   Present original sets of the scheme to reviewers at an 
interim design conference upon completion of the interim architectural submittal or three months prior to the 
submittal of the final FF&E package (whichever comes first).

Design may proceed to final with the FF&E scheme presented at the conclusion of the interim phase, after 
resolutions to the comments have been agreed upon between DOR and Government reviewers.

Provide six copies of the electronic versions of all documents upon completion of the final architectural submittal or 
ten months prior to the contract completion date (whichever comes first), to ensure adequate time for furniture 
acquisition.  Provide unbound, electronic drawings in CAD and BIM.  Provide all files needed to v,/iew complete 
drawings.  Submit all text documents in Microsoft Word or Excel..

Submit four copies of the final and complete FF&E information and samples in 8 ½” x 11” format using three ring 
binders with pockets on the inside of the cover upon completion of the final architectural submittal or ten months 
prior to the contract completion date (whichever comes first).  Use more than one binder when  there are numerous 
pages with thick samples.  Large D-ring binders are preferred to O-ring binders.  Use page protectors that are 
strong enough to keep pages from tearing out for upholstery and finish boards. Anchor large or heavy samples with 
mechanical fasteners, Velcro, or double-faced foam tape rather than rubber cement or glue. Fold out items must 
have a maximum spread of 25 ½”.  Provide cover and spine inserts sheets identifying the document as “Furniture, 
Fixtures & Equipment” package and include the project title and location, project number, Contractor/A/E name and 
phone number(s), submittal stage and date.

Provide electronic copies of all documents upon completion of the final architectural submittal or ten months prior to 
the contract completion date (whichever comes first), to ensure adequate time for furniture acquisition.  Provide six 
compact disks with all drawings files needed to view the complete drawings unbound and in the latest version 
AutoCAD.  Provide six additional compact disks of all text documents in Microsoft Word or Excel.

Design submittal requirements include, but are not limited to:

1.1.1. Narrative of Interior Design Objectives

Provide a narrative description of the furniture, to include functional, safety and ergonomic considerations, 
durability, sustainability, aesthetics, and compatibility with the building design.

1.1.2. Furniture Order Form
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Prepare one Furnishings Order Form for each item specified in the design.  This form identifies all information 
required to order each individual item.  In addition to the project name and location, project number, and submittal 
phase, the order form must include:

(a) Furniture item illustration and code

(b) Furniture item name

(c) Job name, location, and date

(d) General Services Administration (GSA) FSC Group, part, and section

(e) Manufacturer, Product name and Product model number or National Stock Number (NSN)

(f) Finish name and number (code to finish samples)

(g) Fabric name and number, minimum Wyzenbeek Abrasion Test double rubs (code to fabric samples)

(h) Dimensions

(i) Item location by room number and room name

(j) Quantity per room

(k) Total quantity

(l) Special instructions for procurement ordering and/or installation (if applicable)

(m) Written Product Description: include a non-proprietary paragraph listing the salient features of the item to 
include but not limited to:

(1) required features and characteristics

(2) ergonomic requirements

(3) functional requirements

(4) testing requirements

(5) furniture style

(6) construction materials

(7) minimum warranty

The following is an example for “m” features and characteristics, ergonomic requirements and functional 
requirements:

Chair Description:

(1) Mid-Back Ergonomic Task Chair

(2) Pneumatic Gaslift; Five Star Base

(3) Mesh Back; Upholstered Seat

(4) Height and Width Adjustable Task Arms:

a. Arm Height:  6”- 11” (+-1/2”)

b. Arm Width:   2”– 4” adjustment

(5) Height Adjustable Lumbar Support

(6) Adjustable Seat Height 16”-21” (+- 1”)

(7) Sliding Seat Depth Adjustment 15”-18” (+-1”)

(8) Standard Hard Casters (for carpeted areas)

(9) Overall Measurements:

a. Overall width:  25” - 27”

b. Overall depth:  25”– 28”
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(10) Must have a minimum of the following adjustments (In addition to the above):

a. 360 Degree Swivel

b. Knee-Tilt with Tilt Tension

c. Back angle

d. Forward Tilt

e. Forward Tilt and Upright Tilt Lock

For projects with systems furniture, also provide a written description of the following minimum requirements:

(1) Type furniture systems (panel, stacking panels, spine wall, desk based system, or a combination)

(2) Minimum noise reduction coefficient (NRC)

(3) Minimum sound transfer coefficient (STC)

(4) Minimum flame spread and smoke development

(5) UL testing for task lighting and electrical system

(6) Panel widths and heights and their locations (this may be done on the drawings)Worksurface types and 
sizes (this may be done on the drawings)

(7) Worksurface edge type

(8) Varying panel/cover finish materials and locations (locations may be shown on the drawings)

(9) Storage requirements

(10) Keyboard requirements

(11) Lock and keying requirements

(12) Accessory components (examples: tack boards, marker boards, paper management)

(13) Electrical and communication raceway requirement;  type, capacity and location (base, beltline, below 
and/or above beltline)

(14) Locations of communication cables (base, beltline, below and/or above beltline, top channel)

(15) Types of electrical outlets

(16) Types of communication jacks; provided and installed by others

(17) Locations of electrical outlets and communication jacks (this may be done on the drawings)

(18) Type of cable (examples:  Cat. 5, Cat. 6, fiber optic; UTP or STP, etc.) system needs to support; 
provided and installed by others

1.1.3. Alternate Manufacturer List

Provide a table consisting of major furniture items that lists the manufacturers products specified on the Order Form 
and two alternate manufacturers. Major furniture items include, but are not limited to, casegoods, furniture systems, 
seating, and tables.  Organize matrix by item code and item name.  Supply alternates that are available on GSA 
Schedule and meet the requirements of the Furniture Order Form.  One of the two alternates must be from 
UNICOR if possible.   Provide manufacturer name address, telephone number, product series and product name 
for each alternate manufacturer.

1.1.4. FF&E Procurement List

Provide a table that lists all FF&E furniture, mission unique equipment and building Contractor 
Furnished/Contractor Installed (CF/CI) items. Give each item a code and name and designate whether item will be 
procured as part of the FF&E furniture, mission unique equipment or the building construction contract. Use the 
item code to key all FF&E documents including location plans, color boards, data sheets, cost estimate, etc.

1.1.5. Points of Contact (POCs)
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Provide a comprehensive list of POCs needed to implement the FF&E package. This would include but not be 
limited to appropriate project team members, using activity contacts, interior design representatives, construction 
contractors and installers involved in the project. In addition to name, address, phone, fax and email, include each 
contact’s job function. Divide the FF&E package into different sections based on this listing, applies to order forms 
and cost estimates.

1.1.6. Color Boards

Provide color boards for all finishes and fabrics for all FF&E items.  Finishes to be included but not limited to paint, 
laminate, wood finish, fabric, etc.

1.1.7. Itemized Furniture Cost Estimate

Provide an itemized cost estimate of furnishings keyed to the plans and specifications of products included in the 
package.  This cost estimate should be based on GSA price schedules.  The cost estimate must include separate 
line items for general contingency, installation, electrical hook-up for systems furniture or other furniture requiring 
hardwiring by a licensed electrician, freight charges and any other related costs.   Installation and freight quotes 
from vendors should be use in lieu of a percentage allowance when available.  Include a written statement that the 
pricing is based on GSA schedules.  An estimate developed by a furniture dealership may be provided as support 
information for the estimate, but must be separate from the contractor provided estimate.

1.2. INTERIOR DESIGN DOCUMENTS

1.2.1. Overall Furniture and Area Plans

Provide floor Plans showing locations and quantities of all freestanding, and workstation furniture proposed for each 
floor of the building.  Key each room to a large scale Furniture Placement Plan showing the furniture configuration, 
of all furniture.  Provide enlarged area plans with a key plan identifying the area in which the building is located.  
Key all the items on the drawings by furniture item code. Do not provide manufacturer specific information such as 
product names and numbers on drawings, Drawings shall be non-proprietary.  This is typical for FFE on all plans, 
including those mentioned below.

1.2.2. Workstation Plans

Show each typical workstation configuration in plan view, elevations or isometric view.  Drawings shall illustrate 
panels and all major components for each typical workstation configuration.  Identify workstations using the same 
numbering system as shown on the project drawings.  Key components to a legend on each sheet which identifies 
and describes the components along with dimensions.  Provide the plan, elevations and isometric of each typical 
workstation together on the same drawing sheet.

1.2.3. Panel Plans

Show panel locations and critical dimensions from finished face of walls, columns, panels including clearances and 
aisle widths.  Key panel assemblies to a legend which shall include width, height, configuration of frames, panel 
fabric and finishes (if there are different selections existing within a project), powered or non-powered panel and 
wall mount locations.

1.2.4. Desk Plans

Provide typical free standing desk configurations in plan view, elevation or isometric view and identify components 
to clearly represent each desk configuration.

1.2.5. Reflected Ceiling Plans

Provide typical plans showing ceiling finishes and heights, lighting fixtures, heating ventilation and air conditioning 
supply and return, and sprinkler head placement for coordination of furniture.

1.2.6. Electrical and Telecommunication Plans
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Show power provisions including type and locations of feeder components, activated outlets and other electrical 
componentsShow locations and quantities of outlets for workstations.  Clearly identify different outlets, i.e. 
electrical, LAN and telecommunication receptacles indicating each type proposed.  Show wiring configuration, 
(circuiting, switching, internal and external connections) and provide as applicable.

1.2.7. Artwork Placement Plans

Provide an Artwork Placement Plan to show location of artwork, assign an artwork item code to each piece of 
artwork. As an alternative, artwork can be located on the Furniture Plans.  Provide a schedule that identifies each 
piece by room name and number.  Provide installation instructions; include mounting height.  

1.2.8. Window Drapery Plans

Provide Interior Window Drapery Plans.  Key each drapery treatment to a schedule showing color, pattern, material, 
drapery size and type, draw direction, location and quantities.

1.3. FURNITURE SELECTION

1.3.1. Select furniture from the GSA Schedules.  Specify furniture available open market when an item is not 
available on the GSA Schedules.  Provide justification fort items not available on the GSA Schedules. 

1.3.2. To the greatest extent possible when specifying furniture work within a manufacturer’s family of 
furniture for selections, example:  Steelcase, Turnstone, Brayton International, Metro, and Vecta are all Steelcase 
companies.    Each alternate should also be specified from a manufacturer’s family of furniture, example:  first set of 
alternates would be specified from Knoll’s family of furniture and the second from Herman Miller family of furniture.  
It may be necessary to make some selections from other than a manufacturer’s family of furniture if costs are not 
reasonable for particular items, some items are not available or appropriate for the facility or the items are not on 
GSA Schedule.  If this occurs, consider specifying product from an open line that is accessible by numerous 
dealerships.  Select office furniture including case goods, tables, storage, seating, etc. that is compatible in style, 
finish and color.  Select furniture that complies with ANSI/BIFMA and from manufacturer’s standard product line as 
shown in the most recent published price list and/or amendment and not custom product. 

1.4. CONSTRUCTION

1.4.1. Provide knee space at workstations and tables that is not obstructed by panels/legs that interfere with 
knee space of seated person and specificy modesty panels at walls to be of a height or be hinged to allow access 
to building wall electrical outlets and communication jacks. Provide desks, storage and tables with leveling devices 
to compensate for uneven floors.

1.4.2. Specify workstations and storage of steel construction.  Provide worksurface tops constructed to 
prevent warpage.   Provide user friendly features such as radius edges. Do not use sharp edges and exposed 
connections and ensure the underside of desks, tables and worksurfaces are completely and smoothly finished.  
Provide abutting worksurfaces that mate closely and are of equal heights when used in side-by-side configurations 
in order to provide a continuous and level worksurface.

1.4.3. Drawers shall stay securely closed when in the closed position and protect wires from damage during 
drawer operation.  Include a safety catch to prevent accidental removal when fully open

1.4.4. Unless otherwise noted, provide lockable desks and workstations, filing cabinets and storage. Key all 
locks within a one person office the same; key all one person offices within a building differently. If an office or open 
office area has more than one workstation, key all the workstations differently, but key all locks within an individual 
workstation the same.  Use tempered glass glazing when glazing is required.  Use light-emitting diode (LED)/solid 
state lighting where task lighting is required in furniture.

1.5. FINISHES AND UPHOLSTERY

1.5.1. Specify neutral colors for casegoods, furniture systems, storage and tables. Specify desk worksurfaces 
and table tops that are not too light or too dark in color and have a pattern to help hide soiling. Accent colors are 
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allowed in break and lounge areas.  Keep placement of furniture systems panel fabric accent colors to a minimum.   
All finishes shall be cleanable with ordinary household cleaning solutions.

1.5.2. Use manufacturer’s standard fabrics; including textile manufacturers fabrics that have been graded into 
the furniture manufactures fabric grades and are available through their GSA Schedule.  Customers Own Material 
(COM) can be used in headquarter buildings in command suites with executive furniture.  Coordinate specific 
locations with Corps of Engineers Interior Designer. 

1.5.3. Specify seating upholstery that meets Wyzenbeek Abrasion Test, 55,000 minimum rubs.  Specify a soil 
retardant finish for woven fabrics if Crypton or vinyl upholstery is not provided for seating in dining areas.  Use 
manufacturer’s standard fabrics. This includes textile manufacturers fabrics that have been graded into the furniture 
manufactures fabric grades and are available through their GSA Schedule.  Specify upholstery and finish colors 
and patterns that help hide soiling. Specify finishes that can be cleaned with ordinary household cleaning solutions.

1.6. ACCESSORIES

1.6.1. Specify all accessories required for completely finished furniture installation.  Provide filing cabinets 
and storage for office supplies.  Provide tack surfaces at workstations with overhead storage.  Provide tackable 
surfaces at workstations with overhead storage.

1.6.2. Not Used.

1.6.3. Workstations are to be equipped with stable keyboard trays that have height adjustability, tilting 
capability, including negative tilt, have a mouse pad at same height as the keyboard tray that can accommodate 
both left and right handed users, and retractable under worksurface.  

1.7. MISSION UNIQUE EQUIPMENT

Funding for FF&E furniture items and mission unique equipment (MUE) items are from two different sources.  
Separate the designs and procurement documentation for FFE items and MUE.  MUE includes, but is not limited to, 
items such as industrial shelving, workbenches, appliances, fitness equipment, IT equipment and supporting carts.  
The User will purchase and install mission unique equipment items, unless otherwise noted.  Identify locations of 
known MUE items such as industrial shelving, workbenches, appliances, etc. for space planning purposes.

1.8. SUSTAINABILITY

1.8.1. For all designs provided regardless of facility type, make every effort to implement all aspects of 
sustainability to the greatest extent possible for all the selections made in the FF&E package.  This includes but is 
not limited to the selection of products that consider: Material Chemistry and Safety of Inputs (What chemicals 
are used in the construction of the selections?); Recyclability (Do the selections contain recycled content?); 
Disassembly (Can the selections be disassembled at the end of their useful life to recycle their materials?).

1.8.2. Make selections to the greatest extent possible of products that possess current McDonough Braungart 
Design Chemistry (MBDC) certification or other “third-party” certified Cradle to Cradle program, Forest Stewardship 
Council (FSC) certification, GREENGAURD certification or similar “third-party” certified products consisting of low-
emitting materials.

1.9. FURNITURE SYSTEMS

1.9.1. General.  

Where appropriate, design furniture systems in open office areas.  Coordinate style and color of furniture systems 
with other storage, seating, etc. in open office areas.  Minimize the number of workstation typicals and the parts 
and pieces required for the design to assist in future reconfiguration and inventorying.  

1.9.2. Connector Systems.  

Specify a connector system that allows removal of a single panel or spine wall within a typical workstation 
configuration without requiring disassembly of the workstation or removal of adjacent panels.  Specify connector 

Section: 01 33 16 [Not Supplied]

Friday, August 27, 2010

Page 85 of 151

http://www.mbdc.com


system with tight connections and continuous visual seals.  When Acoustical panels are used, provide connector 
system with continuous acoustical seals.  Specify concealed clips, screws, and other construction elements, where 
possible.

1.9.3. Panels and Spine Walls

Specify panels and spine walls with hinged or removable covers that permit easy access to the raceway when 
required but are securely mounted and cannot be accidentally dislodged under normal conditions.  Panels shall be 
capable of structurally supporting more than 1 fully loaded component per panel per side.  Raceways are to be an 
integral part of the panel and must be able to support lay-in cabling and have a large capacity for electrical and IT.  
Do not thread cables through the frame.

1.9.4. Electrical And Information/Technology (IT)

Design furniture with electrical systems that meets requirements of UL 1286 when powered panels are required 
and UL approved task lights that meet requirements of NFPA 70.  Dependent on user requirements and Section 01 
10 00, paragraph 3 requirements, it is recommended that workstation electrical and IT wiring entry come from the 
building walls to eliminate the use of power poles and access at the floor. Design electrical and IT systems that are 
easily accessed in the spine wall and panels without having to move return panels and components.  Electrical and 
IT management will be easily accessible by removable wall covers which can be removed while workstation 
components are still attached.  Specify connector system that has continuation of electrical and IT wiring within 
workstations and workstation to workstation. 

1.9.5. Pedestals

Specify pedestals that are interchangeable from left to right, and right to left, and retain pedestal locking system 
capability.

1.10. EXECUTIVE FURNITURE

1.10.1. Design for executive furniture in command areas, coordinate specific locations with Corps of Engineers 
Interior Designer.  Use upgraded furniture, upholsteries and finishes in command suites.  This includes but is not 
limited to wood casegoods, seating and tables.  Select executive furniture casegoods from a single manufacturer 
and style line, to include workstations, credenzas, filing, and storage, etc.  

1.10.2. Specify furniture with wood veneer finish (except worksurfaces) with mitered solid wood edge of same 
wood type.  Provide worksurface plastic laminate that closely matches adjacent wood veneer.  Other executive 
office furniture such as seating, tables, executive conference room furniture, etc. shall be compatible in style, finish 
and color with executive furniture casegoods.

1.11. SEATING  

1.11.1. General

Specify appropriate chair casters and glides for the floor finish where the seating is located. Universal casters that 
are appropriate for both hard surface flooring and carpet are preferred.  All seating shall support up to a minimum of 
250 lbs. 

1.11.2. Desk and Guest Seating

Select ergonomic desk chairs with casters, non-upholstered adjustable arms, waterfall front, swivel, tilt, variable 
back lock, adjustable back height or adjustable lumbar support, pneumatic seat height adjustment, and padded, 
contoured upholstered seat and back.   Desk and guest chair backs may be other than upholstered such as mesh 
fabric if it is ergonomically designed, forms to back and is comfortable.  Depending on scale of desk chair provide 
seat pan forward and back adjustment to increase or decrease depth of seat pan.  All desk chairs shall have an 
adjustable seat height range of 4 1/2", range to include 16 1/2-20". Select guest chairs that are compatible in style, 
finish and color with the desk chairs. 

1.11.3. Conference Room Seating
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At tables, select ergonomic conference seating with casters, non-upholstered arms, waterfall front, swivel, tilt, 
pneumatic seat height adjustment, and padded, contoured seat and back, unless otherwise noted.  Select arm 
height and/or design that allows seating to be moved up closely to the table top.  Conference chair backs may be 
other than upholstered such as mesh fabric if it is ergonomically designed, forms to back and is comfortable.  
Perimeter conference chairs shall be compatible in style, finish and color with conference seating at the tables.

1.11.4. Lounge, Waiting and Reception Area Seating

Select seating with arms and cushioned, upholstered seat and back.  In heavy use areas, arms shall be easily 
cleaned such as non-upholstered arms or upholstered arms with wood arm caps unless otherwise noted.

1.11.5. Break Room Seating

Select stackable seating that is easily cleaned.  Seating shall be appropriate for table and counter heights as 
applicable with non-upholstered arms if arms are required.  Chairs shall have metal legs and composite materials 
for seats.

1.11.6. Lounge, Waiting and Reception Furniture.   

Design for end and coffee tables with plastic laminate tops that are compatible in style finish and color with the 
seating. 

1.12. FILING AND STORAGE.

Select storage and shelving units that meet customer’s functional load requirements for stored items.  Specify 
counterweights for filing cabinets when required by the manufacturer for stability.  File drawers shall allow only one 
drawer to be opened at a time.  Provide heavy duty storage and shelving if information is not available. 

1.13. TRAINING TABLES. 

Don’t use plastic laminate self edge.  Training tables shall be reconfigurable, moveable and storable; lighter weight 
folding with dollies or castered as necessary.  Specify dollies if required.

1.14. FURNITURE WARRANTIES. 

Specify manufacturer's performance guarantees or warranties that include parts, labor and transportation as 
follows: 

Furniture System, unless otherwise noted – 10 year minimum 
Furniture System Task Lights – 2 year minimum, excluding bulbs
Furniture System Fabric – 3 year minimum 
Desks - 10 year minimum 
Seating, unless otherwise noted - 10 year minimum 
Seating Mechanisms and Pneumatic Cylinders - 10 years 
Fabric - 3 years minimum 
Filing and Storage - 10 year minimum 
Tables, unless otherwise noted - 10 year minimum 
Table Mechanisms – 5 year 
Table Ganging Device - 1 year 
Items not listed above - 1 year minimum 
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ATTACHMENT C
TRACKING COMMENTS IN DRCHECKS

1.0 General

The Government and DB Contractor shall set up the project in Dr Checks.  Throughout the design process, the 
parties shall enter, track, and back-check comments using the DrChecks system.  Government reviewers enter 
design review comments into DrChecks.  Designers of Record shall annotate comments timely and specifically to 
indicate exactly what action will be taken or why the action is not required.  Comments considered critical by the 
conference participants shall be flagged as such.

2.0 DrChecks Review Comments

The Contractor and the Government shall monitor DrChecks to assure all comments are annotated and agreed to 
by the designers and reviewers prior to the next submittal.  The DrChecks comments and responses shall be 
printed and included in the design analysis for record.

2.1. Conference participants (reviewers) will expect coordination between Design Analysis calculations and 
the submitted design.  Reviewers will also focus on the design submittal's satisfaction of the contract requirements.

2.2. The Designers of Record shall answer each comment in DrChecks with a formal response prior to the 
next submittal, clearly indicating what action will be taken and what drawing/spec will change.  Designers of Record 
are encouraged to directly contact reviewers to discuss and agree to the formal comment responses rather than 
relying only on DrChecks and review meetings to discuss comments.  With the next design conference, reviewers 
will back-check answers to the comments against the submittal, in addition to reviewing additional design work.

2.3. Comments that, in the DB Contractor's opinion, require effort outside the scope of the contract shall be 
clearly indicated as such in DrChecks.  The DB Contractor shall not proceed with work outside the contract until a 
modification to the contract is properly executed, if one is necessary.

3.0 DrChecks Initial Account Set-Up

To initialize an office's use of DrChecks, choose a contact person within the office to call the DrChecks Help Desk 
at 800-428-HELP, M-F, 8AM-5PM, Central time.  This POC will be given an office password to distribute to others 
in the office.  Individuals can then go to the hyperlink at http://www.projnet.org and register as a first time user.  
Upon registration, each user will be given a personal password to the DrChecks system.

3.1. Once the office and individuals are registered, the COE’s project manager or lead reviewer will assign 
the individuals and/or offices to the specific project for review.  At this point, persons assigned can make 
comments, annotate comments, and close comments, depending on their particular assignment.

4.0 DrChecks Reviewer Role

The Contractor is the technical reviewer and the Government is the compliance reviewer of the DB designers 
design documents.  Each reviewer enters their own comments into the Dr Checks system.  To enter comments:

4.1. Log into DrChecks.

4.2. Click on the appropriate project.

4.3. Click on the appropriate review conference. An Add comment screen will appear.

4.4. Select or fill out the appropriate sections (particularly comment discipline and type of document for 
sorting) of the comment form and enter the comment in the space provided.

4.5. Click the Add Comment button. The comment will be added to the database and a fresh screen will 
appear for the next comment you have.
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4.6. Once comments are all entered, exit DrChecks by choosing “My Account” and then Logout.

5.0 DrChecks Comment Evaluation

The role of the designers of record is to evaluate and respond to the comments entered by the Government 
reviewers and by the DB Contractor.  To respond to comments:

5.1. Log into DrChecks.

5.2. Click on the appropriate project.

5.3. Under “Evaluate” click on the number under “Pending”.

5.4. Locate the comments that require your evaluation. (Note: If you know the comment number you can 
use the Quick Pick window on your home page in DrChecks; enter the number and click on go.)

5.5. Select the appropriate evaluation (concur, non-concur, for information only, or check and resolve) and 
add the response.

5.6. Click on the Add button. The evaluation will be added to the database and a fresh screen will appear 
with the next comment.

5.7. Once evaluations are all entered, exit DrChecks by choosing “My Account” and then Logout.

6.0 DrChecks Back-check

At the following design conference, participants will back-check comment annotations against newly presented 
documents to verify that the designers' responses are acceptable and completed.  The Contractor and Government 
reviewers shall either enter additional back-check comments, as necessary or close those that are resolved as a 
result of the design conferences:

6.1. Log into DrChecks.

6.2. Click on the appropriate project.

6.3. Under “My Backcheck” click on the number under “Pending”.

6.4. If you agree with the designer’s response select “Close Comment” and add a closing response if 
desired.

6.5. If you do not agree with the designer’s response or the submittal does not reflect the response given, 
select “Issue Open”, enter additional information.

6.6. Click on the Add button.  The back-check will be added to the database and a fresh screen will appear 
with the next comment.

6.7. Once back-checks are all entered, exit DrChecks by choosing “My Account” and then Logout.  The 
design is completed and final when there are no pending comments to be evaluated and there are no pending or 
open comments under back-check.
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ATTACHMENT D
SAMPLE FIRE PROTECTION AND LIFE SAFETY CODE REVIEW

Instructions: Use the information outlined in this document to provide the minimum requirement for development of 
Fire Protection and Life Safety Code submittals for all building projects.  Additional and supplemental information 
may be used to further develop the code review.  Insert N/A after criteria, which may be “not applicable”.

1.0 SAMPLE FIRE PROTECTION AND LIFE SAFETY CODE REVIEW

1.1. Project Name            (insert name and location) 

1.2. Applicable Codes and Standards

1.2.1. Unified Facilities Criteria (UFC):  3-600-01, Design: Fire Protection Engineering For Facilities

1.2.2. International Building Code (IBC) for fire resistance requirements, allowable floor area, building height 
limitations and building separation distance requirements, except as modified by UFC 3-600-01. 

1.2.3. National Fire Protection Association (NFPA) 101 Life Safety Code (latest edition), for building egress 
and life safety and applicable criteria in UFC 3-600-01. 

1.2.4. ADA and ABA Accessibllity Guidelines. For Buildings and Facilities  See Section 01 10 00, Paragraph 3 
for facility specific criteria.

1.3. Occupancy Classification
IBC chapters 3 and 4

1.4. Construction Type
IBC chapter 6 

1.5. Area Limitations
IBC chapter 5, table 503

1.6. Allowable Floor Areas
IBC section 503, 505

1.7. Allowable area increases
IBC section 506, 507

1.8. Maximum Height of Buildings
IBC section 504

1.9. Fire-resistive substitution

1.10. Occupancy Separations
IBC table 302.3.2

1.11. Fire Resistive Requirements

1.11.1. Exterior Walls - [_____] hour rating, IBC table 601, 602

1.11.2. Interior Bearing walls - [_____] hour rating

1.11.3. Structural frame - [_____] hour rating

1.11.4. Permanent partitions - [_____] hour rating
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1.11.5. Shaft enclosures - [_____] hour rating

1.11.6. Floors & Floor-Ceilings - [_____] hour rating

1.11.7. Roofs and Roof Ceilings - [_____] hour rating

1.12. Automatic Sprinklers and others used to determine the need for automatic Extinguishing Equipment, 
Extinguishing Systems, Foam Systems, Standpipe

1.12.1. UFC 3-600-01, chapters 4 and 6 systems, wet chemical systems, etc.  State which systems are 
required and to what criteria they will be designed.

1.12.2. UFC 3-600-01, Appendix B Occupancy Classification.  Note the classification for each room.  This may 
be accomplished by classifying the entire building and noting exceptions for rooms that differ (E.g.  The entire 
building is Light Hazard except boiler room and storage rooms which are [_____], etc.)

1.12.3. UFC 3-600-01, Chapter 3 Sprinkler Design Density, Sprinkler Design Area, Water Demand for Hose 
Streams (supply pressure and source requirements).

1.12.4. UFC 3-600-01, Chapter 4 Coverage per sprinkler head.  Extended coverage sprinkler heads are not 
permitted.

1.12.5. Available Water Supply.  Provide the results of the water flow tests showing the available water supply 
static pressure and residual pressure at flow.  Based on this data and the estimated flow and pressure required for 
the sprinkler system, determine the need for a fire pump.

1.12.6. NFPA 13, Para. 8.16.4.6.1. Provide backflow preventer valves as required by the local municipality, 
authority, or water purveyor.  Provide a test valve located downstream of the backflow preventer for flow testing the 
backflow preventer at full system demand flow.  Route the discharge to an appropriate location outside the building. 

1.13. Kitchen Cooking Exhaust Equipment
Describe when kitchen cooking exhaust equipment is provided for the project.  Type of extinguishing systems for 
the equipment should be provided. per NFPA 96.  Show all interlocks with manual release switches, fuel shutoff 
valves, electrical shunt trips, exhaust fans, and building alarms.

1.14. Portable Fire Extinguishers, fire classification and travel distance. per NFPA 10

1.15. Enclosure Protection and Penetration Requirements. - Opening Protectives and Through Penetrations

1.15.1. IBC Section712, 715 and Table 715.3.  Mechanical rooms, exit stairways, storage rooms, janitor 
[_____] hour rating.  IBC Table 302.1.1

1.15.2. Fire Blocks, Draft Stops, Through Penetrations and Opening Protectives

1.16. Fire Dampers.  Describe where fire dampers and smoke dampers are to be used (IBC Section 716 and 
NFPA 90A}.  State whether isolation smoke dampers are required at the air handler.

1.17. Detection Alarm and Communication.  UFC 3-600-01, (Chapter 5); NFPA 101 para. 3.4 (chapters 12-
42); NFPA 72

1.18. Mass Notification.  Describe building/facility mass notification system (UFC 4-021-01) type and type of 
base-wide mass notification/communication system.  State whether the visible notification appliances will be 
combined with the fire alarm system or kept separate.  (Note: Navy has taken position to combine visible 
notification appliances with fire alarm).

1.19. Interior Finishes (classification).  NFPA 101.10.2.3 and NFPA 101.7.1.4

1.20. Means of Egress
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1.20.1. Separation of Means of Egress, NFPA 101 chapters 7 and 12-42; NFPA101.7.1.3

1.20.2. Occupant Load, NFPA101.7.3.1 and chapters 12-42.

1.20.3. Egress Capacity (stairs, corridors, ramps and doors) NFPA101.7.3.3

1.20.4. Number of Means of Egress, NFPA101.7.4 and chapters 12-42.

1.20.5. Dead end limits and Common Path of Travel, NFPA 101.7.5.1.6 and chapters 12-42.

1.20.6. Accessible Means of Egress (for accessible buildings), NFPA101.7.5.4

1.20.7. Measurement of Travel Distance to Exits, NFPA101.7.6 and chapters 12-42.

1.20.8. Discharge from Exits, NFPA101.7.7.2

1.20.9. Illumination of Means of Egress, NFPA101.7.8

1.20.10. Emergency Lighting, NFPA101.7.9

1.20.11. Marking of Means of Egress, NFPA101.7.10

1.21. Elevators, UFC 3-600-01, Chapter 6; IBC and ASME A17.1 - 2000,(Safety Code for Elevators and 
Escalators)

1.22. Accessibility Requirements, ADA and ABA Accessibility Guidelines for Buildings and Facilities

1.23. Certification of Fire Protection and Life Safety Code Requirements.  (Note: Edit the Fire team 
membership if necessary).  Preparers of this document certify the accuracy and completeness of the Fire 
Protection and Life Safety features for this project in accordance with the attached completed form(s).

1.24. Designer of Record.  Certification of Fire protection and Life Safety Code Requirements.  (Note: Edit 
the Fire team members if necessary).  Preparers of this document certify the accuracy and completeness of the 
Fire Protection and Life Safety features of this project.

Fire Protection Engineer of Record: 

________________________________________________________________

Signature and Stamp                                                       

Date 

OR

Architect of Record:

________________________________________________________________

Signature and Stamp                                                       

Date 

Mechanical Engineer of Record:

________________________________________________________________

Signature and Stamp                                                       

Date 

Electrical Engineer of Record:
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________________________________________________________________

Signature/Date 
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Closeout

List of all Final Design submittals revised after final design to reflect actual closeout 
conditions. Revised Final Design submittals. - OR - Statement confirming that no 
changes have been made since final design that effect final design submittal 
documents.

Proj 
Engr 
(PE)

SSPR1
Construction Activity Pollution 
Prevention (PREREQUISITE) **Final Design

List of drawings and specifications that address the erosion control, particulate/dust 
control and sedimentation control measures to be implemented. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

**Final Design

Narrative that indicates which compliance path was used (NPDES or Local 
standards) and describes the measures to be implemented on the project. If a local 
standard was followed, provide specific information to demonstrate that the local 
standard is equal to or more stringent than the NPDES program. CIV

SS1 Site Selection Final Design Statement confirming that project does not meet any of the prohibited criteria. CIV
OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

Final Design X

LEED Site plan drawing that shows all proposed development, line depicting 
boundary of all bodies of water and/or wetlands within 100 feet of project boundary 
and a line depicting 5' elevation above 100 year flood line that falls within project 
boundary. Not required if neither condition applies. CIV

SS2
Development Density & Community 

Connectivity Final Design
Option 1: LEED Site vicinity plan showing project site and surrounding development. 
Show density boundary or note drawing scale. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

Final Design

Option 1:  Table indicating, for project site and all surrounding sites within density 
radius (keyed to site vicinity plan), site area and building area. Project development 
density calculation. Density radius calculation. Development density calculation 
within density radius. CIV

Final Design

Option 2: LEED Site vicinity plan showing project site, the 1/2 mile community radius, 
pedestrian walkways and the locations of the residential development(s) and Basic 
Services surrounding the project site. CIV

Final Design
Option 2:  List (including business name and type) of all Basic Services facilities 
within the 1/2 mile radius, keyed to site vicinity plan. CIV

SS3 Brownfield Redevelopment Final Design
Narrative describing contamination and the remediation activities included in project. 
Include statement indicating how site was determined to be a brownfield. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

SS4.1
Alternative Transportation: Public 

Transportation Access Final Design

Statement indicating which option for compliance applies. State whether public 
transportation is existing or proposed and, if proposed, cite source of this 
information. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

Final Design
Option 1: LEED Site vicinity plan showing project site, mass transit stops and 
pedestrian path to them with path distance noted. CIV

Final Design
Option 2: LEED Site vicinity plan showing project site, bus stops and pedestrian path 
to them with path distance noted. CIV

SS4.2
Alternative Transportation: Bicycle 

Storage & Changing Rooms Final Design
FTE calculation.  Bicycle storage spaces calculation. Shower/changing facilities 
calculation. CIV

Final Design
List of drawings that show the location(s) of bicycle storage areas. Statement 
indicating distance from building entrance.  CIV

Final Design
List of drawings that show the location(s) of shower/changing facilities and, if located 
outside the buiding, statement indicating distance from building entrance. ARC

SS4.3
Alternative Transportation: Low Emitting 

& Fuel Efficient Vehicles Final Design
Statement indicating which option for compliance applies. FTE calculation. 
Statement indicating total parking capacity of site. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV
Final Design Option 1: Low-emission & fuel-efficient vehicle calculation. CIV

GENERAL - For all credits, narrative/comments may be added to describe special circumstances or considerations regarding the project's credit approach.

GENERAL

CATEGORY 1 - SUSTAINABLE SITES

GENERAL - All calculations shall be in accordance with LEED 2.2 Reference Guide.
GENERAL: Obtain excel version of this spreadsheet at http://en.sas.usace.army.mil/enWeb, "Engineering Criteria". OCT09REV

GENERAL - Include all required LEED drawings indicated below in contract drawings with applicable discipline drawings, labeled For Reference Only. 
NOTE: Each submittal indicated with "**" differs from LEED certified project submittals by either having a different due date or being an added submittal not required by GBCI.  
OCT09REV
OCT09REV GENERAL - Audit documentation may include but is not limited to what is indicated in this table. 
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Final Design

Option 1: List of drawings and specification references that show location and 
number of preferred parking spaces for low-emission & fuel-efficient vehicles and 
signage. CIV

Final Design

Option 1: Statement indicating quantity, make, model and manufacturer of low-
emission & fuel-efficient vehicles to be provided. Statement confirming vehicles are 
zero-emission or indicating ACEEE vehicle scores. CIV

Final Design Option 2: Low-emission & fuel-efficient vehicle parking calculation. CIV

Final Design
Option 2: List of drawings and specification references that show location and 
number of preferred parking spaces and signage. CIV

Final Design Option 3: Low-emission & fuel-efficient vehicle refueling station calculation. CIV

Final Design
Option 3: List of drawings and specifications indicating location and number of 
refueling stations, fuel type and fueling capacity for each station for an 8-hour period. CIV

Closeout X

Option 3: Construction product submittals indicating what was provided and 
confirming compliance with respect to fuel type and fueling capacity for each station 
for an 8-hour period. CIV

SS4.4
Alternative Transportation: Parking 

Capacity Final Design Statement indicating which option for compliance applies. CIV
OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

Final Design
Option 1:  Preferred parking calculation including number of spaces required, total 
provided, preferred spaces provided and percentage. CIV

Final Design
Option 2: FTE calculation. Preferred parking calculation including number of spaces 
provided, preferred spaces provided and percentage. CIV

Final Design
Options 1 and 2: List of drawings and specification references that show location and 
number of preferred parking spaces and signage. CIV

Final Design

Option 3: Narrative indicating number of spaces required and provided and 
describing infrastructure and support programs with description of project features to 
support them. CIV

SS5.1
Site Development: Protect or Restore 

Habitat **Final Design
Option 1: List of drawing and specification references that convey site disturbance 
limits. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

**Final Design
Option 2: LEED site plan drawing that delineates boundaries of each preserved and 
restored habitat area with area (sf) noted for each. CIV

**Final Design

Option 2: Percentage calculation of restored/preserved habitat to total site area. List 
of drawings and specification references that convey restoration planting 
requirements. CIV

SS5.2
Site Development: Maximize Open 

Space Final Design

Option 2: LEED site plan drawing delineating boundary of vegetated open space 
adjacent to building with areas of building footprint and designated open space 
noted. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

SS6.1 Stormwater Design: Quantity Control Final Design Statement indicating which option for compliance applies. CIV
OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

Final Design

Option 1: Indicate pre-development and post-development runoff rate(cfs) and runoff 
quantity (cf) -OR - Narrative describing site conditions, measures and controls to be 
implemented to prevent excessive stream velocities and erosion. CIV

Final Design
Option 2: Indicate pre-development and post-development runoff rate(cfs) and runoff 
quantity (cf). Indicate percent reduction in each. CIV

SS6.2 Stormwater Design: Quality Control Final Design

For non-structural controls, list all BMPs used and, for each, describe the function of 
the BMP and indicate the percent annual rainfall treated. List all structural controls 
and, for each, describe the pollutant removal and indicate the percent annual rainfall 
treated. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

SS7.1 Heat Island Effect: Non-Roof **Final Design

LEED site plan drawing indicating locations and quantities of each paving type, 
including areas of shaded pavement. Percentage calculation indicating percentage of 
reflective/shaded/open grid area. CIV

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

SS7.2 Heat Island Effect: Roof Final Design

Option 1: Percentage calculation indicating percentage of SRI compliant roof area. 
List of drawings and specification references that convey SRI requirements and roof 
slopes. ARC

OCT 2009 V2.2 Page 2 of 10 
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Final Design 
OCT09REV

Option 1: List of specified roof materials indicating, for each, product type, 
manufacturer, product name and identification if known, SRI value and roof slope. 
OCT09REV ARC

**Closeout 
OCT09REV

Option 1: List of installed roof materials indicating, for each, manufacturer, product 
name and identification, SRI value and roof slope. PE

Closeout X Option 1: Manufacturer published product data or certification confirming SRI PE
Final Design Option 2: Percentage calculation indicating percentage of vegetated roof area. ARC
Final Design Option 3: Combined reflective and green roof calculation. ARC

Final Design 
OCT09REV

Option 3: List of specified roof materials indicating, for each, product type, 
manufacturer, product name and identification if known, SRI value and roof slope. 
OCT09REV

**Closeout 
OCT09REV

Option 3: List of installed roof materials indicating, for each, manufacturer, product 
name and identification, SRI value and roof slope. PE

Closeout X Option 3: Manufacturer published product data or certification confirming SRI PE

SS8 Light Pollution Reduction Final Design

Interior Lighting: List of drawings and specification references that convey interior 
lighting requirements (location and type of all installed interior lighting, location of 
non-opaque exterior envelope surfaces, allowing confirmation that maximum candela 
value from interiorfixtures does not intersect non-opaque building envelope surfaces).
- OR - List of drawings and specification references that show automatic lighting 
controls that turn off non-essential lighting during non-business hours. ELEC

OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. ELEC

Final Design

Exterior Lighting: List of drawings and specification references that convey exterior 
lighting requirements (location and type of all site lighting and building 
façade/landscape lighting). ELEC

Final Design

Exterior Site Lighting Power Density (LPD): Tabulation for exterior site lighting 
indicating, for each location identification or description, units of measure, area or 
distance of the location, actual LPD using units consistent with ASHRAE 90.1, and 
the ASHRAE allowable LPD for that type of location. Percentage calculation of actual 
versus allowable LPD for all site lighting. ELEC

Final Design

Exterior Building Facade/Landscape Lighting Power Density (LPD): Tabulation for 
exterior building facade/landscape lighting indicating, for each location identification 
or description, units of measure, area or distance of the location, actual LPD using 
units consistent with ASHRAE 90.1, and the ASHRAE allowable LPD for that type of 
location. Percentage calculation of actual versus allowable LPD for all building 
facade/landscape lighting. ELEC

Final Design
Exterior Lighting IESNA Zone: Indicate which IESNA zone is applicable to the 
project. ELEC

Final Design

Exterior Lighting Site Lumen table indicating, for each fixture type, quantity installed, 
initial lamp lumens per luminaire, initial lamp lumens above 90 degrees from Nadir, 
total lamp lumens and total lamp lumens above 90 degrees.  Percentage of site lamp 
lumens above 90 degrees from nadir to total lamp lumens. ELEC

Final Design
Exterior Lighting Narrative describing analysis used for addressing requirements for 
light trespass at site boundary and beyond. ELEC

WE1.1
Water Efficient Landscaping: Reduce by 

50% Final Design Statement indicating which option for compliance applies. CIV
OCT09REV **Final Design Delineation and labeling of "LEED Project site boundary" on site plan. CIV

Final Design

Calculation indicating, for baseline and design case,  total water applied, total 
potable water applied, total non-potable water applied. Design case percent potable 
water reduction. If nonpotable water is used, indicate source of nonpotable water. CIV

Final Design List of landscape plan drawings. CIV

Final Design

Narrative describing landscaping and irrigation design strategies, including water use 
calculation methodology used to determine savings and, if non-potable water is used, 
specific information about source and available quantity. CIV

WE1.2
Water Efficient Landscaping: No 

Potable Water Use or No Irrigation Same as WE1.1 Same as WE1.1 CIV
WE2 Innovative Wastewater Technologies Final Design Statement confirming which option for compliance applies. MEC

CATEGORY 2 – WATER EFFICIENCY
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Final Design
Statement confirming which occupancy breakdown applies (default or special). For 
special occupancy breakdown, indicate source and explanation for ratio. MEC

Final Design
Occupancy calculation including male/female numbers for FTEs, visitors, students, 
customers, residential and other type occupants/users MEC

Final Design
Statement indicating percent of male restrooms with urinals. Statement indicating 
annual days of operation. MEC

Final Design

Baseline flush fixture calculation spreadsheet indicating, for each fixture type, 
gender, flush rate, daily uses per person for each occupant type identified in 
occupancy calculation and annual baseline flush fixture water usage. MEC

Final Design

Design case flush fixture calculation spreadsheet indicating, for each fixture type, 
gender, fixture manufacturer, fixture model number, flush rate, percent of occupants 
using this fixture type, daily uses per person for each occupant type identified in 
occupancy calculation and annual design case flush fixture water usage. MEC

Final Design

Option 1: If onsite non-potable water is used, identify source(s), indicate annual 
quantity from each source and indicate total annual quantity from all onsite non-
potable water sources. MEC

Final Design

Option 1: Summary calculation indicating baseline annual water consumption, design 
case annual water consumption, non-potable annual water consumption and total 
percentage annual water savings. MEC

Final Design
Option 2: Statement confirming on-site treatment of all generated wastewater to 
tertiary standards and all treated wastewater is either infiltrated or used on-site. MEC

Final Design
Option 2: List of drawing and specification references that convey design of on-site 
wastewater treatment features. CIV

Final Design

Option 2: On-site water treatment quantity calculation indicating all on-site 
wastewater source(s), annual quantity treated, annual quantity infiltrated and annual 
quantity re-used on site from each source and totals for annual quantity treated, 
annual quantity infiltrated and annual quantity re-used on site from all sources. CIV

Final Design

Option 2: Wastewater summary calculation indicating design case annual flush 
fixture water usage, annual on-site water treatment and percentage sewage 
convyance reduction. MEC

Final Design

Narrative  describing project strategy for reduction of potable water use for sewage 
conveyance, including  specific information on reclaimed water usage and treated 
wastewater usage. MEC

WE3.1 Water Use Reduction: 20% Reduction Final Design
Statement confirming which occupancy breakdown applies (default or special). For 
special occupancy breakdown, indicate source and explanation for ratio. MEC

Final Design
Occupancy calculation including male/female numbers for FTEs, visitors, students, 
customers, residential and other type occupants/users MEC

Final Design
Statement indicating percent of male restrooms with urinals. Statement indicating 
annual days of operation. MEC

Final Design

Baseline flush fixture calculation spreadsheet indicating, for each fixture type, 
gender, flush rate, daily uses per person for each occupant type identified in 
occupancy calculation and annual baseline flush fixture water usage. MEC

Final Design

Design case flush fixture calculation spreadsheet indicating, for each fixture type, 
gender, fixture manufacturer, fixture model number, flush rate, percent of occupants 
using this fixture type, daily uses per person for each occupant type identified in 
occupancy calculation and annual design case flush fixture water usage. MEC

Closeout X Manufacturer published product data or certification confirming fixture water usage. PE
WE3.2 Water Use Reduction: 30% Reduction Same as WE3.1 Same as WE3.1 MEC

EAPR1

Fundamental Commissioning of the 
Building Energy Systems 

(PREREQUISITE) **Final Design **Owner's Project Requirements document ALL

**Final Design **Basis of Design document for commissioned systems
MEC, 
ELEC

**Final Design **Commissioning Plan 
MEC, 
ELEC

CATEGORY 3 – ENERGY AND ATMOSPHERE
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Closeout
Statement confirming all commissioning requirements have been incorporated into 
construction documents. PE

Closeout Commissioning Report PE

EAPR2
Minimum Energy Performance 

(PREREQUISITE) Final Design

Statement listing the mandatory provisions of ASHRAE 90.1 that project meets 
relative to compliance with this prerequisite and indicating which compliance path 
was used.

MEC 
ELEC 
ARC

EAPR3
Fundamental Refrigerant Management 

(PREREQUISITE) Final Design Statement indicating which option for compliance applies. MEC

Final Design
Option 2: Narrative describing phase out plan, including specific information on 
phase out dates and refrigerant quantities. MEC

EA1 Optimize Energy Performance Final Design Statement indicating which compliance path option applies. MEC

Final Design
Option 1: Statement confirming simulation software capabilities and confirming 
assumptions and methodology. MEC

Final Design

Option 1: General information including simulation program, principal heating source, 
percent new construction and renovation, weather file, climate zone and Energy Star 
Target Finder score. MEC

Final Design
Option 1: Space summary listing, for each building use, the conditioned area, 
unconditioned area and total area and include total area for each category MEC

Final Design
Option 1: List of all simulation output advisory message data and show difference 
between baseline and proposed design MEC

Final Design
Option 1: Comparison summary for energy model inputs including description of 
baseline and design case energy model inputs, showing both by element type MEC

Final Design
Option 1: Energy type summary lising, for each energy type, utility rate description, 
units of energy and units of demand MEC

Final Design

Option 1: Statement indicating whether project uses on-site renewable energy. If yes, 
list all sources and indicate, for each source, backup energy type, annual energy 
generated, rated capacity and renewable energy cost MEC

Final Design
Option 1: If analysis includes exceptional calculation methods,  statement describing 
how exceptional calculation measure cost savings is determined MEC

Final Design

Option 1: If analysis includes exceptional calculation methods,  for each exceptional 
calculation method indicate energy types and, for each energy type, annual energy 
savings, annual cost savings, and brief descriptive narrative MEC

Final Design

Option 1: Baseline performance rating compliance report table indicating, for each 
energy end use, whether it is a process load, energy type, annual and peak energy 
demand for all four orientations. For each orientation indicate total annual energy use 
for each orientation and total annual process energy use. MEC

Final Design
Option 1: Baseline energy cost table indicating, for each energy type, annual cost for 
all four orientations and building total energy cost. MEC

Final Design

Option 1: Proposed Design performance rating compliance report table indicating, for 
each energy end use, whether it is a process load,  energy type,  annual and peak 
energy demand, baseline annual and peak energy demand and percent savings. 
Indicate total annual energy use and total annual process energy use for both 
proposed design and baseline and percent savings. MEC

Final Design
Option 1: Proposed Design energy cost table indicating, for each energy type, annual 
cost for all four orientations and building total energy cost. MEC

Final Design

Option 1: Energy cost and consumption by energy type report indicating, for each 
energy type, proposed design and baseline annual use and annual cost, percent 
savings annual use and annual cost. Indicate for renewable energy annual energy 
generated and annual cost. Indicate exceptional calculations annual energy savings 
and annual cost savings. Indicate building total annual energy use, annual energy 
cost for proposed design and baseline and indicate percent savings annual energy 
use and annual energy cost. MEC
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Final Design

Option 1: Compliance summaries from energy simulation software. If software does 
not produce compliance summaries provide output summaries and example input 
summaries for baseline and proposed design supporting data in the tables. Output 
summaries must include simulated energy consumption by end use and total energy 
use and cost by energy type. Example input summaries should represent most 
common systems and must include occupancy, use pattern, assumed envelope 
component sizes and descriptive features and assumed mechanical equipment types 
and descriptive features MEC

Final Design
Option 1: Energy rate tariff from project energy providers (only if not using LEED 
Reference Guide default rates) MEC

EA2.1 On-Site Renewable Energy Final Design Statement indicating which compliance path option applies. ELEC

Final Design

List all on-site renewable energy sources and indicate, for each source, backup 
energy type, annual energy generated, rated capacity and renewable energy cost. 
Indicate total annual energy use (all sources), total annual energy cost (all sources) 
and percent renewable energy cost.

ELEC 
MEC

Final Design
Option 1: Indicate, for renewable energy,proposed design total annual energy 
generated and annual cost.

ELEC 
MEC

Final Design

Option 2: Indicate CBECS building type and building gross area. Provide the 
following CBECS data: median annual electrical intensity, median annual non-
electrical fuel intensity, average electric energy cost, average non-electric fuel cost, 
annual electric energy use and cost, annual non-electric fuel use and cost.

ELEC 
MEC

Final Design

Option 2: Narrative describing renewable systems and  explaining calculation 
method used to estimate annual energy generated, including  factors influencing 
performance.

ELEC 
MEC

EA2.2 On-Site Renewable Energy Same as EA2.1 Same as EA2.1
ELEC 
MEC

EA2.3 On-Site Renewable Energy Same as EA2.1 Same as EA2.1
ELEC 
MEC

EA3 Enhanced Commissioning **Final Design **Owner's Project Requirements document (OPR) ALL

**Final Design **Basis of Design document for commissioned systems (BOD)
ELEC 
MEC

**Final Design **Commissioning Plan 
ELEC 
MEC

Closeout
Statement confirming all commissioning requirements have been incorporated into 
construction documents. PE

Closeout **Commissioning Report PE
**Final Design Statement by CxA confirming Commissioning Design Review

Closeout
Statement by CxA confirming review of Contractor submittals for compliance with 
OPR and BOD PE

Closeout **Systems Manual PE

Closeout Statement by CxA confirming completion of O&M staff and occupant training PE

Closeout
**Scope of work for post-occupancy review of building operation, including plan for 
resolution of outstanding issues PE

**Predesign
Statement confirming CxA qualifications and contractual relationships relative to 
work on this project, demonstrating that CxA is an independent third party. MEC

EA4 Enhanced Refrigerant Management Final Design
Refrigerant impact calculation table with all building data and calculation values as 
shown in LEED 2.2 Reference Guide Example Calculations MEC

Final Design Narrative describing any special circumstances or explanatory remarks OCT09REV
Closeout X Cut sheets highlighting refrigerant data for all HVAC components. PE

EA5 Measurement & Verification Closeout Statement indicating which compliance path option applies. PE
Closeout Measurement and Verification Plan PE
Closeout **Scope of work for post-occupancy implementation of M&V plan PE

EA6 Green Power Closeout Statement indicating which compliance path option applies. PE
Closeout Option 1: Indicate proposed design total annual electric energy usage PE

Closeout Option 2: Indicate actual total annual electric energy usage PE

Closeout
Option 3: Calculation indicating building type, total gross area, median electrical 
intensity and annual electric energy use PE
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Closeout

Green power provider summary table indicating, for each purchase type, provider 
name, annual quantity green power purchased and contract term. Indicate total 
annual green power use and indicate percent green power PE

Closeout Narrative describing how Green Power or Green Tags are purchased PE

MRPR1
Storage & Collection of Recyclables 

(PREREQUISITE) Final Design

Statement confirming that recycling area will accommodate recycling of plastic, 
metal, paper, cardboard and glass. Narrative indicating any other materials 
addressed and coordination with pickup. ARC

MR1.1
Building Reuse: Maintain 75% of 

Existing Walls, Floors & Roof **Final Design
If project includes a building addition, confirm that area of building addition does not 
exceed 2x the area of the existing building. ARC

**Final Design
Spreadsheet listing, for each building structural/envelope element, the existing area 
and reused area. Total percent reused. ARC

MR1.2
Building Reuse: Maintain 95% of 

Existing Walls, Floors & Roof Same as MR1.1 Same as MR1.1 ARC

MR1.3
Building Reuse: Maintain 50% of 
Interior Non-Structural Elements **Final Design

If project includes a building addition, confirm that area of building addition does not 
exceed 2x the area of the existing building. ARC

**Final Design
Spreadsheet listing, for each building interior non-structural element, the existing 
area and reused area. Total percent reused. ARC

MR2.1
Construction Waste Management: 

Divert 50% From Disposal **Preconstruction Waste Management Plan PE
**Construction 
Quarterly and 

Closeout

Spreadsheet calculations indicating material description, disposal/diversion location 
(or recycling hauler), weight,  total waste generated, total waste diverted, diversion 
percentage PE

OCT09REV
**Construction 
Quarterly and 

Closeout Receipts/tickets for all items on spreadsheet PE

MR2.2
Construction Waste Management: 

Divert 75% From Disposal Same as MR2.1 Same as MR2.1 PE

MR3.1 Materials Reuse: 5% Closeout Statement indicating total materials value and whether default or actual. PE

Closeout
Spreadsheet calculations indicating, for each reused/salvaged material, material 
description, source or vendor, cost. Total reused/salvaged materials percentage. PE

MR3.2 Materials Reuse: 10% Same as MR3.1 Same as MR3.1 PE

MR4.1
 Recycled Content: 10% (post-
consumer + 1/2 pre-consumer) Closeout Statement indicating total materials value and whether default or actual. PE

Closeout

Spreadsheet calculations indicating, for each recycled content material, material 
name/description, manufacturer, cost, post-consumer recycled content percent, pre-
consumer recycled content percent, source of recycled content data. Total post-
consumer content materials cost, total pre-consumer content materials cost, total 
combined recycled content materials cost, recycled content materials percentage. PE

Final Design or 
NLT 

Preconstruction
**Purchasing Plan consisting of spreadsheet indicated above, filled in with estimated 
quantities to show strategy for achieving goal. OCT09REV PE

Closeout X
Manufacturer published product data or certification,  confirming recycled content 
percentages in spreadsheet PE

MR4.2
 Recycled Content: 20% (post-
consumer + 1/2 pre-consumer) Same as MR4.1 Same as MR4.1 PE

MR5.1
Regional Materials:10% Extracted, 

Processed & Manufactured Regionally Closeout Statement indicating total materials value and whether default or actual. PE

Closeout

Spreadsheet calculations indicating, for each regional material, material 
name/description, manufacturer, cost, percent compliant, harvest distance, 
manufacture distance, source of manufacture and harvest location data. Total 
regional materials cost, regional materials percentage. PE

Preconstruction 
OCT09REV

**Purchasing Plan consisting of spreadsheet indicated above, filled in with estimated 
quantities to show strategy for achieving goal. OCT09REV PE

Closeout X
Manufacturer published product data or certification confirming regional material 
percentages in spreadsheet PE

CATEGORY 4 – MATERIALS AND RESOURCES
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

MR5.2
Regional Materials:20% Extracted, 

Processed & Manufactured Regionally Same as MR5.1 Same as MR5.1 PE

MR6 Rapidly Renewable Materials Closeout Statement indicating total materials value and whether default or actual. PE

Closeout

Spreadsheet calculations indicating, for each rapidly renewable material, material 
name/description, manufacturer, cost, rapidly renewable content percent, rapidly 
renewable product value. Total rapidly renewable product value, rapidly renewable 
materials percentage. PE

Final Design 
OCT09REV 

**Purchasing Plan consisting of spreadsheet indicated above, filled in with estimated 
quantities to show strategy for achieving goal. OCT09REV ARC

Closeout X
Manufacturer published product data or certification confirming rapidly renewable 
material percentages in spreadsheet PE

MR7 Certified Wood Closeout Statement indicating total materials value and whether default or actual. PE

Closeout

Spreadsheet calculations indicating, for each certified wood material, material 
name/description, vendor, cost, wood component percent, certified wood percent of 
wood component, FSC chain of custody certificate number. Total certified wood 
product value, certified wood materials percentage. PE

Final Design or 
NLT 

Preconstruction
**Purchasing Plan consisting of spreadsheet indicated above, filled in with estimated 
quantities to show strategy for achieving goal. OCT09REV PE

Closeout X

Vendor invoices, FSC chain of custody certificates and anufacturer published product 
data or certification confirming all certified wood materials percentages in 
spreadsheet. PE

EQPR1
Minimum IAQ Performance 

(PREREQUISITE) Final Design

Statement indicating which option for compliance applies, stating applicable 
criteria/requirement, and confirming that project has been designed to meet the 
applicable requirements. MEC

Final Design
Narrative describing the project's ventilation design, including specifics about fresh 
air intake volumes and special considerations. MEC

EQPR2
Environmental Tobacco Smoke (ETS) 

Control (PREREQUISITE) Final Design

Statement indicating which option for compliance applies, stating applicable 
criteria/requirement, and confirming that project has been designed to meet the 
applicable requirements. ARC

Final Design
List of drawing and specification references that convey conformance to applicable 
requirements (signage, exhaust system, room separation details, etc). ARC

EQ1 Outdoor Air Delivery Monitoring Final Design
Statement indicating which option for compliance applies and confirming that project 
has been designed to meet the applicable requirements. MEC

Final Design
List of drawing and specification references that convey conformance to applicable 
requirements. MEC

Final Design
Narrative describing the project's ventilation design and CO2 monitoring system, 
including specifics about monitors, operational parameters and setpoints. MEC

Closeout X Cut sheets for CO2 monitoring system. PE

EQ2 Increased Ventilation Final Design
Statement indicating which option for compliance applies and confirming that project 
has been designed to meet the applicable requirements. MEC

Final Design
Narrative describing the project's ventilation design, including specifics about zone 
fresh air intake volumes and demonstrating compliance. MEC

Final Design

Option 2: Narrative describing design method used for determining natural ventilation 
design, including calculation methodology/model results and demonstrating 
compliance. MEC

Final Design
List of drawing and specification references that convey conformance to applicable 
requirements. MEC

EQ3.1
Construction IAQ Management Plan: 

During Construction **Preconstruction Construction IAQ Management Plan PE

Closeout Statement confirming whether air handling units were operated during construction PE

Closeout

Dated jobsite photos showing examples of IAQ management plan practices being 
implemented. Label photos to indicate which practice they demonstrate. Minimum 
one photo of each practice at each building. PE

Closeout

Spreadsheet indicating, for each filter installed during construction, the manufacturer, 
model number, MERV rating, location installed, and if it was replaced immediately 
prior to occupancy. PE

EQ3.2
Construction IAQ Management Plan: 

Before Occupancy **Preconstruction Construction IAQ Management Plan PE

CATEGORY 5 – INDOOR ENVIRONMENTAL QUALITY 
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

Closeout
Statement indicating which option for compliance applies and confirming that 
required activities have occurred that meet the applicable requirements. PE

Closeout

Option 1a: Narrative describing the project's flushout process, including specifics 
about temperature, airflow and duration, special considerations (if any) and 
demonstrating compliance. PE

Closeout

Option 1b: Narrative describing the project's pre-occupancy and post-occupancy 
flushout processes, including specifics about temperature, airflow and duration, 
special considerations (if any) and demonstrating compliance. PE

Closeout

Option 2: Narrative describing the project's IAQ testing process, including specifics 
about contaminants tested for, locations, remaining work at time of test, retest 
parameters and special considerations (if any). PE

Closeout Option 2: IAQ testing report demonstrating compliance. PE

EQ4.1
Low Emitting Materials: Adhesives & 

Sealants Closeout

Spreadsheet indicating, for each applicable indoor adhesive, sealant and sealant 
primer used, the manufacturer, product name/model number, VOC content, LEED 
VOC limit, and source of VOC data. PE

Closeout

Spreadsheet indicating, for each applicable indoor aerosol adhesive, the 
manufacturer, product name/model number, VOC content, LEED VOC limit, and 
source of VOC data - OR - Statement confirming no indoor aerosol adhesives were 
used for the project. PE

Closeout X
Manufacturer published product data or certification confirming material VOCs in 
spreadsheet PE

EQ4.2
Low Emitting Materials: Paints & 

Coatings Closeout

Spreadsheet indicating, for each applicable indoor paint and coating used, the 
manufacturer, product name/model number, VOC content, LEED VOC limit, and 
source of VOC data. PE

Closeout

Spreadsheet indicating, for each applicable indoor anti-corrosive/anti-rust paint and 
coating used, the manufacturer, product name/model number, VOC content, LEED 
VOC limit, and source of VOC data - OR - Statement confirming no indoor anti-
corrosive/anti-rust paints were used for the project . PE

Closeout X
Manufacturer published product data or certification confirming material VOCs in 
spreadsheet PE

EQ4.3 Low Emitting Materials: Carpet Systems Closeout

Spreadsheet indicating, for each indoor carpet used, the manufacturer, product 
name/model number, if it meets LEED requirement (yes/no) and source of LEED 
compliance data. PE

Closeout

Spreadsheet indicating, for each indoor carpet cushion used, the manufacturer, 
product name/model number, if it meets LEED requirement (yes/no) and source of 
LEED compliance data - OR - Statement confirming no indoor carpet cushion was 
used for the project. PE

Closeout X
Manufacturer published product data or certification confirming material CRI label in 
spreadsheet PE

EQ4.4
Low Emitting Materials: Composite 

Wood & Agrifiber Products Closeout

Spreadsheet indicating, for each indoor composite wood and agrifiber product used, 
the manufacturer, product name/model number, if it contains added urea 
formaldehyde (yes/no) and source of LEED compliance data. PE

Closeout X
Manufacturer published product data or certification confirming material urea 
formaldehyde in spreadsheet PE

EQ5
Indoor Chemical & Pollutant Source 

Control
Closeout 

OCT09REV

Spreadsheet indicating, for each permanent entryway system used, the 
manufacturer, product name/model number and description of system. Roll-up and 
carpet systems requiring weekly cleaning to earn this credit are not a permitted 
option for Army projects. PE

Final Design
List of drawing and specification references that convey locations and installation 
methods for entryway systems. ARC

Final Design

Spreadsheet indicating, for each chemical use area, the room number, room name, 
description of room separation features (walls, floor/ceilings, openings) and pressure 
differential from surrounding spaces with doors closed - OR - Statement confirming 
that project includes no chemical use areas and that no hazardous cleaning materials
are needed for building maintenance. 

ARC 
MEC

Final Design

If project includes chemical use areas: List of drawing and specification references 
that convey locations of chemical use areas, room separation features and exhaust 
system.

ARC 
MEC

Closeout 
OCT09REV

If project includes chemical use areas: Spreadsheet indicating, for AHUs/mechanical 
ventilation equipment serving occupied areas, the manufacturer, model number, 
MERV rating, location installed, and if it was replaced immediately prior to 
occupancy (yes/no) - OR - Statement confirming that project does not use 
mechanical equipment for ventilation of occupied areas. PE
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PAR FEATURE DUE AT REQUIRED DOCUMENTATION DATE REV

EQ6.1 Controllability of Systems: Lighting Final Design

Calculation indicating total number of individual workstations, number of workstations 
with individual lighting controls and the percentage of workstations with individual 
lighting controls. ELEC

Final Design For each shared multi-occupant space, provide a brief description of lighting controls. ELEC

Final Design
Narrative describing lighting control strategy, including type and location of individual 
controls and type and location of controls in shared multi-occupant spaces. ELEC

EQ6.2
Controllability of Systems: Thermal 

Comfort Final Design

Calculation indicating total number of individual workstations, number of workstations 
with individual thermal comfort controls and the percentage of workstations with 
individual thermal comfort controls. MEC

Final Design
For each shared multi-occupant space, provide a brief description of thermal comfort 
controls. MEC

Final Design
Narrative describing thermal comfort control strategy, including type and location of 
individual and shared multi-occupant controls. MEC

EQ7.1 Thermal Comfort: Design Final Design

Design criteria spreadsheet indicating, for spring, summer, fall and winter, maximum 
indoor space design temperature, minimum indoor space design temperature and 
maximum indoor space design humidity. MEC

Final Design

Narrative describing method used to establish thermal comfort control conditions and 
how systems design addresses the design criteria, including compliance with the 
referenced standard. MEC

EQ7.2 Thermal Comfort: Verification Final Design
Narrative describing the scope of work for the thermal comfort survey, including 
corrective action plan development MEC

EQ8.1
Daylight & Views: Daylight 75% of 

Spaces Final Design

Option 1: Table indicating all regularly occupied spaces with space area and space 
area with 2% daylighting factor. Sum of regularly occupied areas and regularly 
occupied areas with 2% daylighting factor. Percentage calculation of areas with 2% 
daylighting factor to total regularly occupied areas. ARC

Final Design Option 1: Glazing factor calculation table ARC

Final Design Option 2: Simulation model method, software and output data ARC

Final Design

Option 2: Table indicating all regularly occupied spaces with space area, space area 
with minimum 25 footcandles daylighting illumination, and method of providing glare 
control. Sum of regularly occupied areas and regularly occupied areas with 25 fc 
daylighting. Percentage calculation of areas with 25 fc daylighting to total regularly 
occupied areas. ARC

Final Design
For all occupied spaces excluded from the calculation, provide narrative indicating 
reasons for excluding the space. ARC

Final Design
List of drawing and specification references that convey exterior glazed opening 
head and sill heights and glazing performance properties. ARC

Closeout X
Manufacturer published product data or certification confirming glazing Tvis in 
spreadsheet PE

EQ8.2
Daylight & Views: Views for 90% of 

Spaces Final Design

Table indicating all regularly occupied spaces with space area and space area with 
access to views. Sum of regularly occupied areas and regularly occupied areas with 
access to views. Percentage calculation of areas with views to total regularly 
occupied areas. ARC

Final Design
For all occupied spaces excluded from the calculation, provide narrative indicating 
reasons for excluding the space. ARC

Final Design

LEED Floor plan drawings showing line of sight diagramming of views areas in each 
regularly occupied space. List of drawing/specification references that convey 
exterior glazed opening head and sill heights. ARC

IDc1.1 Innovation in Design
Final Design 
OCT09REV

Narrative decribing intent, requirement for credit, project approach to the credit. List 
of drawings and specification references that convey implementation of credit. All 
other documentation that validates claimed credit. 

IDc1.2 Innovation in Design
Final Design 
OCT09REV

IDc1.3 Innovation in Design
Final Design 
OCT09REV

IDc1.4 Innovation in Design
Final Design 
OCT09REV

IDc2 LEED Accredited Professional Final Design
Narrative indicating name of LEED AP, company name of LEED AP, description of 
LEED AP's role and responsiblilities in the project. ARC

CATEGORY 6 – FACILITY DELIVERY PROCESS
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ATTACHMENT F
Version 07-07-2010

BUILDING INFORMATION MODELING REQUIREMENTS

1.0 Section 1 - Submittal Format

1.1. Design Deliverables. Develop all designs using Building Information Modeling (BIM) and Computer 
Aided Design (CAD) software.  Design submittal drawings shall be [Not Supplied - SubmittalReqDistribution : 
FULL_SIZE] size, suitable for half-size scaled reproduction.

2.0 Section 2 – Design Requirements

2.1. BIM Model and Facility Data.  Contractor shall use BIM application(s) and software(s) to develop 
project designs.  “Facility Data” is defined as associated intelligent attribute data. The “Model” is defined as 3D 
graphics that includes Facility Data and output as described in the paragraph ‘Output’ below. Contractors will use 
the Model to produce accurate Construction Documents. For each Center of Standardization (CoS) facility type 
included in this project, all BIM Models and associated Facility Data shall be submitted in Bentley Systems BIM [Not 
Supplied - SubmittalReqCADDSystem : BENTLEY_VERSION] with associated USACE Bentley BIM Workspace 
(which includes specific standard BIM libraries and definitions).  This Workspace can be downloaded from the 
CAD/BIM Technology Center.  [Where available, the workspace will be specific to this CoS Facility Standard 
Design.  The Contractor will be provided a baseline multi-discipline BIM Project Model for the CoS Facility Standard 
Design type, where such a model exists (for the purposes of site adaptation).] The USACE Bentley BIM Workspace 
is dependent on specific versions of the Bentley BIM suite of products and only the versions of the software that are 
listed in the Contractor instructions included with the USACE BIM Workspace are permitted to be used.

2.1.1. Reference. Refer to ERDC TR-06-10, “U.S. Army Corps of Engineers Building Information Modeling  
Road Map” from the CAD/BIM Technology Center website for more information on the USACE BIM implementation 
goals.

2.2. Drawings.  Deliver CAD files used for the creation of the Construction Documents Drawings per 
requirements in Section 01 33 16, the criteria of the USACE [Not Supplied - DistrictInfoGeneral : 
ISSUING_DISTRICT] District, and as noted herein.  Specification of a CAD file format for these Drawings does not 
limit which BIM application(s) or software(s) may be used for project development and execution.

2.2.1. IFC Support.  The Contractor’s selected BIM application(s) and software(s) must support the IFC 
(Industry Foundation Class - see www.iai-tech.org).   Submit any deviations from or additions to the IFC property 
sets for any new spaces, systems, and equipment for Government approval.

2.2.2. Submittal Requirements.  BIM submittals shall be fully interoperable, compatible, and editable with the 
Bentley BIM tools. Use the specified version of the USACE Bentley BIM Workspace and conform to the 
requirements of Sections 3 and 4 below.

2.2.3. BIM Project Execution Plan.

2.2.3.1. Develop a BIM Project Execution Plan (“Plan” or “PxP”) documenting the BIM and analysis 
technologies selected for the Project Model (integrated with the AEC CAD Standard) from concept development 
through As-Builts as a design, production, coordination, construction, and documentation tool and the collaborative 
process by which it shall be executed.  See Section 7 for additional guidance on developing the Plan.

2.2.4. BIM Requirements..  

2.2.4.1. Facility Data.  Develop the Facility Data consisting of a set of intelligent elements for the Model (e.g., 
doors, air handlers, electrical panels). This Facility Data shall include all material definitions and attributes that are 
necessary for the Project facility design and construction.  Additional data in support of Section 6 Contractor 
Electives is encouraged.
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2.2.4.2. Model Content.  The Model and Facility Data shall include, at a minimum, the requirements of Section 
4 below.

2.2.4.3. Model Granularity.  Models may vary in level of detail for individual elements within a model, but at a 
minimum must include all features that would be included on a quarter inch (1/4” = 1’0”) scaled drawing (e.g. at 
least 1/16th, 1/8th and 1/4th), or appropriately scaled civil drawings.

2.2.4.4. Output.  Submitted CAD drawings (e.g., plans, elevations, sections, schedules, details, etc.) shall be 
derived (commonly known as extractions, views or sheets) and maintained from the submitted Model and Facility 
Data.  

2.3. Quality Control.  Implement quality control (QC) parameters for the Model, including: 

2.3.1. Model Standards Checks.  QC validation used to ensure that the Project Facility Data set has no 
undefined, incorrectly defined or duplicated elements.  Report non-compliant elements and corrective action plan to 
correct non-compliant elements.  Provide the government with detailed justification and request government 
approval for any non-compliant element which the contractor proposes to be allowed to remain in the Model.

2.3.2. CAD Standards Checks.  QC checking performed to ensure that the fonts, dimensions, line styles, 
levels and other construction document formatting issues are followed per the A/E/C CADD Standard.

2.3.3. Other Parameters.  Develop such other QC parameters as Contractor deems appropriate for the 
Project and provide to the Government for concurrence.  

2.4. Design and Construction Reviews.  Perform design and construction reviews at each submittal stage 
under Section 3 to test the Model, including:  

2.4.1. Visual Checks.  Checking to ensure the design intent has been followed and that there are no 
unintended elements in the Model.

2.4.2. Interference Management Checks.  Locate conflicting spatial data in the Model where two elements are 
occupying the same space.  Log hard interferences (e.g., mechanical vs. structural or mechanical vs. mechanical 
overlaps in the same location) and soft interferences, (e.g., conflicts regarding equipment clearance, service 
access, fireproofing, insulation) in a written report and resolve.

2.4.3. IFC Coordination View.  Provide an IFC Coordination View in IFC Express format for all deliverables. 
Provide exported property set data for all IFC supported named building elements.

2.4.4. Other Parameters.  Develop such other Review parameters as the Contractor deems appropriate for 
the Project and provide to the Government for concurrence.. 

3.0 Section 3 – Design Stage Submittal Requirements

3.1. General Submittal Requirements.

3.1.1. Provide submittals in compliance with BIM Project Execution Plan deliverables at stages as described 
hereinafter.

3.1.2. At each Stage in Paragraphs 3.3 through 3.6, provide a Contractor-certified written report confirming 
that consistency checks as identified in Paragraphs 2.3 and 2.4 have been completed.  This report shall be 
discussed as part of the review process and shall address cross-discipline interferences, if any.

3.1.3. At each Stage in Paragraphs 3.3 through 3.6, provide the Government with:

- The Model, Facility Data, Workspace and CAD Data files in native Bentley BIM/CAD. 

- A 3-D interactive review format of the Model in Bentley Navigator, Autodesk Navisworks, Adobe 3D PDF 
7.0 (or later), Google Earth KMZ or other format per Plan requirements.  The file format for reviews can change 
between submittals.
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- A list of all submitted files. The list should include a description, directory, and file name for each file 
submitted.  For all CAD sheets, include the sheet title and sheet number. Identify files that have been produced 
from the submitted Model and Facility Data.

3.1.4. The Government will confirm acceptability of all submittals identified in Section 3 in coordination with 
the USACE [Not Supplied - DistrictInfoGeneral : ISSUING_DISTRICT] BIM Manager

3.2. Initial Design Conference Submittal.

3.2.1. Submit a digital copy of the Plan where, in addition to Paragraph 3.1.4, the USACE Geographic District 
BIM Manager will coordinate with the USACE CoS BIM Manager to confirm acceptability of the Plan or advise as to 
additional processes or activities necessary to be incorporated.

3.2.2. Within thirty (30) days after the approval of the Plan, conduct a demonstration to review the Plan for 
clarification, and to verify the functionality of Model technology workflow and processes.  If modifications are 
required, the Contractor shall complete the modifications and resubmit the Plan and perform subsequent 
demonstration for Government acceptance.  There will be no payment for design or construction until the Plan is 
acceptable to the Government.  The Government may also withhold payment for design and construction for 
unacceptable performance in executing the approved Plan.

3.3. Interim Design Submittals.  

3.3.1. BIM and CAD Data.  The Model shall include the requirements identified in Paragraph 2.2.4 as 
applicable to the Interim Design package(s).

3.4. Final Design Submissions and Design Complete Submittals.  

3.4.1. BIM and CAD Data.  The Model shall include the requirements identified in Paragraph 2.2.4.  
Acceptance according to Paragraph 3.1.4 is required before commencement of construction, as described in 
Paragraph 3.7.6 of Section 01 33 16.

3.5. Construction Submittals – Over-The-Shoulder Progress Reviews.  Periodic quality control meetings or 
construction progress review meetings shall include quality control reviews on the implementation and use of the 
Model, including interference management and design change tracking information.

3.6. Final As-Builts BIM and CAD Data Submittal.  Submit the final Model, Facility Data, and CAD files 
reflecting as-built conditions for Government Approval, as specified in Section 01 78 02.00 10, PROJECT 
CLOSEOUT.

4.0 Section 4 – BIM Model Minimum Requirements and Output

4.1. General Provisions.  The deliverable Model shall be developed to include the systems described below 
as they would be built and the processes of installing them, and to reflect final as-built conditions.  The deliverable 
model at the interim design stage and at the final design stage (“released for construction”) shall be developed to 
include as many of the systems described below as are necessary and appropriate at that design stage.

4.2. Architectural/Interior Design.  The Architectural systems Model may vary in level of detail for individual 
elements, but at a minimum must include all features that would be included on a quarter inch (1/4”=1’0”) scaled 
drawing.  Additional minimum Model requirements include:

4.2.1. Spaces.  The Model shall include spaces defining accurate net square footage and net volume, and 
holding data for the room finish schedule for including room names and numbers.  Include Programmatic 
Information provided by the Government or validated program to verify design space against programmed space, 
using this information to validate area quantities.

4.2.2. Walls and Curtain Walls.  Each wall shall be depicted to the exact height, length, width and ratings 
(thermal, acoustic, fire) to properly reflect wall types.  The Model shall include all walls, both interior and exterior, 
and the necessary intelligence to produce accurate plans, sections and elevations depicting these design elements.
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4.2.3. Doors, Windows and Louvers.  Doors, windows and louvers shall be depicted to represent their actual 
size, type and location. Doors and windows shall be modeled with the necessary intelligence to produce accurate 
window and door schedules.

4.2.4. Roof.  The Model shall include the roof configuration, drainage system, penetrations, specialties, and 
the necessary intelligence to produce accurate plans, building sections and generic wall sections where roof design 
elements are depicted.

4.2.5. Floors.  The floor slab shall be developed in the structural Model and then referenced by the 
architectural Model for each floor of the Project building.

4.2.6. Ceilings.  All heights and other dimensions of ceilings, including soffits, ceiling materials,  or other 
special conditions shall be depicted in the Model with the necessary intelligence to produce accurate plans, building 
sections and generic wall sections where ceiling design elements are depicted.

4.2.7. Vertical Circulation.  All continuous vertical components (i.e., non-structural shafts, architectural stairs, 
handrails and guardrails) shall be accurately depicted and shall include the necessary intelligence to produce 
accurate plans, elevations and sections in which such design elements are referenced.

4.2.8. Architectural Specialties and Woodwork.  All architectural specialties (i.e., toilet room accessories, toilet 
partitions, grab bars, lockers, and display cases) and woodwork (i.e., cabinetry and counters) shall be accurately 
depicted with the necessary intelligence to produce accurate plans, elevations and sections in which such design 
elements are referenced.

4.2.9. Signage.  The Model shall include all signage and the necessary intelligence to produce accurate plans 
and schedules.

4.2.10. Schedules.  Provide door, window, hardware sets using BHMA designations, flooring, wall finish, and 
signage schedules from the Model, indicating the type, materials and finishes used in the design. 

4.3. Furniture.  The furniture systems Model may vary in level of detail for individual elements within a 
Model, but at a minimum must include all features that would be included on a quarter inch (1/4”=1’0”) scaled 
drawing, and have necessary intelligence to produce accurate plans. Representation of furniture elements is to be 
2D.  Contractor may provide a minimal number of 3D representations as examples.  Examples of furniture include, 
but are not limited to, desks, furniture systems, seating, tables, and office storage.

4.3.1. Furniture Coordination.  Furniture that makes use of electrical, data or other features shall include the 
necessary intelligence to produce coordinated documents and data.

4.4. Equipment.  The  Model may vary in level of detail for individual elements within a Model. Equipment 
shall be depicted to meet layout requirements with the necessary intelligence to produce accurate plans and 
minimum schedules depicting their configuration.  Examples of equipment include but are not limited to copiers, 
printers, refrigerators, ice machines and microwaves.

4.4.1. Schedules.  Provide furniture and equipment schedules from the model indicating the materials, 
finishes, mechanical, and electrical requirements.

4.5. Structural.  The structural systems Model may vary in level of detail for individual elements, but at a 
minimum must include all features that would be included on a quarter inch (1/4”=1’0”) scaled drawing.  Additional 
minimum Model requirements include:

4.5.1. Foundations.  All necessary foundation and/or footing elements, with necessary intelligence to produce 
accurate plans and elevations

4.5.2. Floor Slabs.  Structural floor slabs shall be depicted, including all necessary recesses, curbs, pads, 
closure pours, and major penetrations accurately depicted.
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4.5.3. Structural Steel.  All steel columns, primary and secondary framing members, and steel bracing for the 
roof and floor systems (including decks), including all necessary intelligence to produce accurate structural steel 
framing plans and related building/wall sections.

4.5.4. Cast-in-Place Concrete.  All walls, columns, and beams, including necessary intelligence to produce 
accurate plans and building/wall sections depicting cast-in-place concrete elements.

4.5.5. Expansion/Contraction Joints.  Joints shall be accurately depicted.

4.5.6. Stairs.  The structural Model shall include all necessary openings and framing members for stair 
systems, including necessary intelligence to produce accurate plans and building/wall sections depicting stair 
design elements.

4.5.7. Shafts and Pits.  The structural Model shall include all necessary shafts, pits, and openings, including 
necessary intelligence to produce accurate plans and building/wall sections depicting these design elements.

4.6. Mechanical.  The mechanical systems Model may vary in level of detail for individual elements, but at a 
minimum must include all features that would be included on a quarter inch (1/4”=1’0”) scaled drawing.  Small 
diameter (less than 1-1/2” NPS) field-routed piping is not required in the model.  Additional minimum Model 
requirements include: 

4.6.1. HVAC.  All necessary heating, ventilating, air-conditioning and specialty equipment, including air 
distribution ducts for supply, return, and ventilation and exhaust ducts, including control system, registers, diffusers, 
grills and hydronic baseboards with necessary intelligence to produce accurate plans, elevations, building/wall 
sections and schedules.

4.6.1.1. Mechanical Piping.  All necessary piping and fixture layouts, and related equipment, including 
necessary intelligence to produce accurate plans, elevations, building/wall sections, and schedules.

4.6.2. Plumbing.  All necessary plumbing piping and fixture layouts, floor and area drains, and related 
equipment, including necessary intelligence to produce accurate plans, elevations, building/wall sections, riser 
diagrams, and schedules.

4.6.3. Equipment Clearances.  All HVAC and Plumbing equipment clearances shall be modeled for use in 
interference management and maintenance access requirements.

4.6.4. Elevator Equipment.  The Model shall include the necessary equipment and control system, including 
necessary intelligence to produce accurate plans, sections and elevations depicting these design elements.

4.7. Electrical/Telecommunications.  The electrical systems Model may vary in level of detail for individual 
elements, but at a minimum must include all features that would be included on a quarter inch (1/4”=1’0”) scaled 
drawing.  Small diameter (less than 1-1/2”Ø) field-routed conduit is not required in the model. Additional minimum 
Model requirements include:

4.7.1. Interior Electrical Power and Lighting.  All necessary interior electrical components (i.e., lighting, 
receptacles, special and general purpose power receptacles, lighting fixtures, panelboards, cable trays and control 
systems), including necessary intelligence to produce accurate plans, details and schedules.  Lighting and power 
built into furniture/equipment shall be modeled.

4.7.2. Special Electrical Systems.  All necessary special electrical components (i.e., security, Mass 
Notification, Public Address, nurse call and other special occupancies, and control systems), including necessary 
intelligence to produce accurate plans, details and schedules.

4.7.3. Grounding Systems.    Grounding Systems.    All necessary grounding components (i.e., lightning 
protection systems, static grounding systems, communications grounding systems, bonding), including necessary 
intelligence to produce accurate plans, details and schedules.
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4.7.4. Communications.  All existing and new communications service controls and connections, both above 
ground and underground with necessary intelligence to produce accurate plans, details and schedules.  Cable tray 
routing shall be modeled without detail of cable contents.

4.7.5. Exterior Building Lighting.  All necessary exterior lighting with necessary intelligence to produce 
accurate plans, elevations and schedules.  The exterior building lighting Model shall include all necessary lighting, 
relevant existing and proposed support utility lines and equipment required with necessary intelligence to produce 
accurate plans, details and schedules.

4.7.6. Equipment Clearances.  The model shall incorporate and define all electrical and communications 
working spaces, clearances, and required access

4.8. Fire Protection.  The fire protection system Model may vary in level of detail for individual elements, but 
at a minimum must include all features that would be included on a quarter inch (1/4”=1’0”) scaled drawing.  
Additional minimum Model requirements include: 

4.8.1. Fire Protection System.  All relevant fire protection components (i.e., branch piping, sprinkler heads, 
fittings, drains, pumps, tanks, sensors, control panels) with necessary intelligence to produce accurate plans, 
elevations, building/wall sections, riser diagrams, and schedules.  All fire protection piping shall be modeled.  

4.8.2. Fire Alarms.  Fire alarm/mass notification devices and detection system shall be indicated with 
necessary intelligence to produce accurate plans depicting them.  

4.9. Civil.  The civil Model may vary in level of detail for individual elements, but at a minimum must include 
all features that would be included on a one inch (1”=100’) scaled drawing. Additional minimum Model requirements 
include:

4.9.1. Terrain (DTM).  All relevant site conditions and proposed grading, including necessary intelligence to 
produce accurate Project site topographical plans and cross sections.

4.9.2. Drainage.  All existing and new drainage piping, including upgrades thereto, including necessary 
intelligence to produce accurate plans and profiles for the Project site.

4.9.3. Storm Water and Sanitary Sewers.  All existing and new sewer structures and piping, including 
upgrades thereto, on the Project site with necessary connections to mains or other distribution points as 
appropriate, including necessary intelligence to produce accurate plans and profiles for the Project site.

4.9.4. Utilities.  All necessary new utilities connections from the Project building(s) to the existing or newly-
created utilities, and all existing above ground and underground utility conduits, including necessary intelligence to 
produce accurate plans and site-sections.

4.9.5. Roads and Parking.  All necessary roadways and parking lots or parking structures, including 
necessary intelligence to produce accurate plans, profiles and cross-sections. 

5.0 Section 5 - Ownership and Rights in Data

5.1. Ownership.  The Government has ownership of and rights at the date of Closeout Submittal to all CAD 
files, BIM Model, and Facility Data developed for the Project in accordance with FAR Part 27, clauses incorporated in 
Section 00 72 00, Contract Clauses and Special Contract Requirement 1.14 GOVERNMENT RE-USE OF DESIGN 
(Section 00 73 00). The Government may make use of this data following any deliverable.  

6.0 Section 6 – Contractor Electives

6.1. Applicable Criteria.  If the Contractor elected to include one or more of the following features as an 
elective in its accepted contract proposal for additional credit during the source selection, as described in the 
proposal submission requirements and evaluation criteria, the following criteria are requirements, as applicable to 
those elective feature(s).
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6.2. COBIE Compliance.  The Model and Facility Data for the Project shall fulfill Construction Operations 
Building Information Exchange (COBIE) requirements as defined by the Whole Building Design Guide organization, 
including all requirements for the indexing and submission of Portable Document Format (PDF) and other 
appropriate file formats that would otherwise be printed and submitted in compliance with Project operations and 
maintenance handover requirements.

6.3. Project Scheduling using the Model.  In the BIM Execution Plan and during the Preliminary BIM 
Execution Plan Review, provide an overview of the use of BIM in the development and support of the project 
construction schedule. 

6.3.1. Submittal Requirements.  During the Submittal stages, the Contractor shall deliver the construction 
schedule with information derived from the Model.

6.3.1.1. Construction Submittals – Over-The-Shoulder Progress Reviews.  Periodic quality control meetings or 
construction progress review meetings shall include quality control reviews on the implementation and use of the 
Model for project scheduling.  

6.4. Cost Estimating.  In the BIM Execution Plan and during the Preliminary BIM Execution Plan Review, 
provide an overview of the use of BIM in the development and support of cost estimating requirements, or other 
applications such as cost analysis and estimate validation.

6.4.1. Submittal Requirements.  During the Submittal stages, the Contractor shall deliver cost estimating 
information derived from the Model.

6.4.2. Project completion.  At project completion, the Contractor shall provide an MII (Micro Computer Aided 
Cost Estimating System Generation II) Cost Estimate which follows the USACE Cost Engineering Military Work 
Breakdown System (WBS), a modified Uniformat, to at least the sub-systems level and uses quantity information 
supplied directly from BIM output to the maximum extent possible, though other "Gap" quantity information will be 
included as necessary for a complete and accurate cost estimate.  

6.4.2.1. Sub system level extracted quantities from the BIM for use within the estimate shall be provided 
according to how detailed line items or tasks should be installed/built so that accurate costs can be developed 
and/or reflected. Therefore, when developing a BIM, the designer shall be cognizant of what tasks need to be 
separated appropriately at the beginning stages of model development, such as tasks done on the first floor versus 
the same task on higher floors that will be more labor intensive and therefore need to have a separate quantity and 
be priced differently.  Tasks and their extracted quantities from the BIM shall be broken done by their location 
(proximity in the structure) as well as the complexity of its installation.  

6.4.2.2. At all design stages it shall be understood that BIM output as described in this document will not 
generate all quantities that are necessary in order to develop a complete and accurate cost estimate of the project 
based on the design.  An example of this would be plumbing that is less than 1.5" diameter and therefore not 
expected to be modeled due to granularity; this information is commonly referred to as The Gap.  Quantities from 
The Gap and their associated costs shall be included in the final project actual cost estimates as well. 

6.5. Other Analyses and Reports. Structural, energy and efficiency, EPACT 2005 & EISA 2007, lighting 
design, daylighting, electrical power, psychrometric processing, shading, programming, LEED, fire protection, code 
compliance, Life Cycle Cost, acoustic, plumbing. 

7.0 Section 7 – BIM Project Execution Plan Template

7.1. Contractors will utilize the latest version of the USACE BIM PROJECT EXECUTION PLAN (USACE 
PxP) Template to develop an acceptable Plan.  The template can be downloaded from the CAD/BIM Technology 
Center website.
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ATTACHMENT G
DESIGN SUBMITTAL DIRECTORY AND SUBDIRECTORY FILE ARRANGEMENT

Organize electronic design submittal files in a subdirectory/file structure in accordance with the following table.
The Contractor may suggest a slightly different structure, subject to the discretion of the government.

Design Submittal Directory and Subdirectory File Arrangement.
Directory Sub-Directory Sub-Directory or Files Files
Submittal/Package 
Name

Narratives PDF file or files with updated design 
narrative for each applicable design 
discipline

Drawings PDF (subdirectory) Single PDF file with all 
applicable drawing sheets - 
bookmarked by sheet 
number and name

BIM (subdirectory) See Attachment F. BIM project folder (with 
files) per the USACE 
Workspace.  Include an 
Excel drawing index file with 
each drawing sheet listed 
by sheet #, name and 
corresponding dgn file 
name (Final Design & 
Design Complete only)

Design Analysis & 
Calculations

Individual PDF files containing design 
analysis and calculations for each 
discipline applicable to the submittal
PDF file with Fire Protection and Life 
Safety Code Review checklist

LEED PDF file with updated Leed Check List
PDF file or files with LEED Templates 
for each point with applicable 
documentation included in each file.
LEED SUBMITTALS

Energy Analysis PDF with baseline energy consumption 
analysis
PDF with actual building energy 
consumption analysis

Specifications Single PDF file with table of contents 
and all applicable specifications 
sections.
Submittal Register (Final Design & 
Design Complete submittal only)

Design Quality 
Control

PDF file or files with DQC checklist(s) 
and/or statements

Building 
Rendering(s)

PDF file of rendering for each building 
type included in contract (Final Design 
& Design Complete).
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SECTION 01 45 04.00 10
CONTRACTOR QUALITY CONTROL

1.0 GENERAL

1.1. REFERENCES

1.2. PAYMENT

2.0 PRODUCTS (NOT APPLICABLE)

3.0 EXECUTION

3.1. GENERAL REQUIREMENTS

3.2. QUALITY CONTROL PLAN

3.3. COORDINATION MEETING

3.4. QUALITY CONTROL ORGANIZATION

3.5. SUBMITTALS AND DELIVERABLES

3.6. CONTROL

3.7. TESTS

3.8. COMPLETION INSPECTION

3.9. DOCUMENTATION

3.10. NOTIFICATION OF NONCOMPLIANCE
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1.0 GENERAL

1.1. REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are referred 
to within the text by the basic designation only.  Refer to the latest edition, as of the date of the contract solicitation.

 ASTM INTERNATIONAL (ASTM)

 ASTM D 3740 Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

 ASTM E 329 Agencies Engaged in the Testing 

and/or Inspection of Materials Used in 
Construction

 U.S. ARMY CORPS OF ENGINEERS (USACE) 

ER 1110-1-12 Quality Management

1.2. PAYMENT

There will be no separate payment for providing and maintaining an effective Quality Control program.   Include all 
costs associated therewith in the applicable unit prices or lump-sum prices contained in the Contract Line Item 
Schedule.

2.0 PRODUCTS (Not Applicable)

3.0 EXECUTION

3.1. GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and maintain an effective quality control system 
in compliance with the Contract Clause titled "Inspection of Construction." The quality control system shall consist 
of plans, procedures, and organization necessary to produce an end product, which complies with the contract 
requirements. The system shall cover all design and construction operations, both onsite and offsite, and shall be 
keyed to the proposed design and construction sequence. The site project superintendent is responsible for the 
quality of work on the job and is subject to removal by the Contracting Officer for non-compliance with the quality 
requirements specified in the contract. The site project superintendent in this context shall be the highest level 
manager responsible for the overall construction activities at the site, including quality and production. The site 
project superintendent shall maintain a physical presence at the site at all times, except as otherwise acceptable to 
the Contracting Officer, and shall be responsible for all construction and construction related activities at the site.

3.2. QUALITY CONTROL PLAN

Furnish for Government review, not later than 30 days after receipt of notice to proceed, the Contractor Quality 
Control (CQC) Plan proposed to implement the requirements of the Contract Clause titled "Inspection of 
Construction." The plan shall identify personnel, procedures, control, instructions, tests, records, and forms to be 
used. The Government will consider an interim plan for the first 30 days of operation. Design and construction may 
begin only after acceptance of the CQC Plan or acceptance of an interim plan applicable to the particular feature of 
work to be started. The Government will not permit work outside of the features of work included in an accepted 
interim plan to begin until acceptance of a CQC Plan or another interim plan containing the additional features of 
work to be started. Where the applicable Code issued by the International Code Council calls for an inspection by 
the Building Official, the Contractor shall include the inspections in the Quality Control Plan and shall perform the 
inspections.  The Designer of Record shall develop a program for any special inspections required by the 
applicable International Codes and the Contractor shall perform these inspections, using qualified inspectors. 
Include the special inspection plan in the QC Plan.
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3.2.1. Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all design and construction operations, both 
onsite and offsite, including work by subcontractors, fabricators, suppliers, and purchasing agents subcontractors, 
designers of record, consultants, architect/engineers (AE), fabricators, suppliers, and purchasing agents:

3.2.1.1. A description of the quality control organization. Include a chart showing lines of authority and an 
acknowledgment that the CQC staff shall implement the three phase control system for all aspects of the work 
specified.  A CQC System Manager shall report to the project superintendent or someone higher in the contractor's 
organization.

3.2.1.2. The name, qualifications (in resume format), duties, responsibilities, and authorities of each person 
assigned a CQC function. Also include those responsible for performing and documenting the inspections required 
by the International Codes and the special inspection program developed by the designer of record.

3.2.1.3. A copy of the letter to the CQC System Manager, signed by an authorized official of the firm, which 
describes the responsibilities and delegates sufficient authorities to adequately perform the functions of the CQC 
System Manager, including authority to stop work which is not in compliance with the contract. The CQC System 
Manager shall issue letters of direction to all other various quality control representatives outlining duties, 
authorities, and responsibilities. Furnish copies of these letters. 

3.2.1.4. Procedures for scheduling, reviewing, certifying, and managing submittals, including those of 
subcontractors, offsite fabricators, suppliers, and purchasing agents subcontractors, designers of record, 
consultants, architect engineers (AE), offsite fabricators, suppliers, and purchasing agents. These procedures shall 
be in accordance with Section 01 33 00 SUBMITTAL PROCEDURES.

3.2.1.5. Control, verification, and acceptance testing procedures for each specific test to include the test name, 
specification paragraph requiring test, feature of work to be tested, test frequency, and person responsible for each 
test. Use only Government approved Laboratory facilities. 

3.2.1.6. Procedures for tracking preparatory, initial, and follow-up control phases and control, verification, and 
acceptance tests including documentation.

3.2.1.7. Procedures for tracking design and construction deficiencies from identification through acceptable 
corrective action. These procedures shall establish verification that identified deficiencies have been corrected.

3.2.1.8. Reporting procedures, including proposed reporting formats.

3.2.1.9. A list of the definable features of work. A definable feature of work is a task, which is separate and distinct 
from other tasks, has separate control requirements, and may be identified by different trades or disciplines, or it 
may be work by the same trade in a different environment. Although each section of the specifications may 
generally be considered as a definable feature of work, there are frequently more than one definable feature under 
a particular section. This list will be agreed upon during the coordination meeting.

3.2.1.10. A list of all inspections required by the International Codes and the special inspection program 
required by the code and this contract.

3.2.2. Additional Requirements for Design Quality Control (DQC) Plan

The following additional requirements apply to the Design Quality Control (DQC) plan:

3.2.2.1. The Contractor's QCP Plan shall provide and maintain a Design Quality Control (DQC) Plan as an effective 
quality control program which will assure that all services required by this design-build contract are performed and 
provided in a manner that meets professional architectural and engineering quality standards. As a minimum, 
competent, independent reviewers identified in the DQC Plan shall review all documents.  Use personnel who were 
not involved in the design effort to produce the design to perform the independent technical review (ITR).  The ITR 
is intended as a quality control check of the design.  Include, at least, but not necessarily limited to, a review of the 
contract requirements (the accepted contract or task order proposal and amended RFP), the basis of design, 
design calculations, the design configuration management documentation and check the design documents for 
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errors, omissions, and for coordination and design integration. The ITR team is not required to examine, compare 
or comment concerning alternate design solutions but should concentrate on ensuring that the design meets the 
contract requirements.  Correct errors and deficiencies in the design documents prior to submitting them to the 
Government.

3.2.2.2. Include in the DQC Plan the discipline-specific checklists to be used during the design and quality control of 
each submittal. Submit these completed checklists at each design phase as part of the project documentation.  

3.2.2.3. A Design Quality Control Manager, who has the responsibility of being cognizant of and assuring that all 
documents on the project have been coordinated, shall implement the DQC Plan This individual shall be a person 
who has verifiable engineering or architectural design experience and is a registered professional engineer or 
architect. Notify the Government, in writing, of the name of the individual, and the name of an alternate person 
assigned to the position.

3.2.3. Acceptance of Plan

Government acceptance of the Contractor's plan is required prior to the start of design and construction. 
Acceptance is conditional and will be predicated on satisfactory performance during the design and construction. 
The Government reserves the right to require the Contractor to make changes in his CQC Plan and operations 
including removal of personnel, as necessary, to obtain the quality specified.

3.2.4. Notification of Changes

After acceptance of the CQC Plan, notify the Government in writing of any proposed change. Proposed changes 
are subject to Government acceptance.

3.3. COORDINATION MEETING

After the Postaward Conference, before start of design or construction, and prior to acceptance by the Government 
of the CQC Plan, the Contractor and the Government shall meet and discuss the Contractor's quality control 
system.  Submit the CQC Plan for review a minimum of 7 calendar days prior to the Coordination Meeting. During 
the meeting, a mutual understanding of the system details shall be developed, including the forms for recording the 
CQC operations, design activities, control activities, testing, administration of the system for both onsite and offsite 
work, and the interrelationship of Contractor's Management and control with the Government's Quality Assurance. 
The Government will prepare minutes of the meeting for signature by both parties. . The minutes shall become a 
part of the contract file. There may be occasions when either party will call for subsequent conferences to reconfirm 
mutual understandings and/or address deficiencies in the CQC system or procedures which may require corrective 
action by the Contractor.

3.4. QUALITY CONTROL ORGANIZATION

3.4.1. Personnel Requirements

The requirements for the CQC organization are a CQC System Manager, a Design Quality Manager, and sufficient 
number of additional qualified personnel to ensure contract compliance. The CQC organization shall also include 
personnel identified in the technical provisions as requiring specialized skills to assure the required work is being 
performed properly. The Contractor's CQC staff shall maintain a presence at the site at all times during progress of 
the work and have complete authority and responsibility to take any action necessary to ensure contract 
compliance. The CQC staff shall be subject to acceptance by the Contracting Officer. Provide adequate office 
space, filing systems and other resources as necessary to maintain an effective and fully functional CQC 
organization. Promptly furnish complete records of all letters, material submittals, shop drawing submittals, 
schedules and all other project documentation to the CQC organization.  The CQC organization shall be 
responsible to maintain these documents and records at the site at all times, except as otherwise acceptable to the 
Contracting Officer.

3.4.2. CQC System Manager

Identify as CQC System Manager an individual within the onsite work organization who shall be responsible for 
overall management of CQC and have the authority to act in all CQC matters for the Contractor. The CQC System 
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Manager shall be a graduate engineer, graduate architect, or a BA/BS graduate of an ACCE accredited 
construction management college program.  The CQC system Manager may alternately be an engineering 
technician with at least 2 years of college and an ICC certification as a Commercial Building Inspector (Residential 
Building Inspector certification will be required for Military Family Housing projects).  In addition, the CQC system 
manager shall have a minimum of 5 years construction experience on construction similar to this contract.  The 
CQC System Manager shall be on the site at all times during construction and shall be employed by the prime 
Contractor. Assign the CQC System Manager no other duties (except may also serve as Safety and Health Officer, 
if qualified and if allowed by Section 00 73 00).  Identify an alternate for the CQC System Manager in the plan to 
serve in the event of the System Manager's absence. The requirements for the alternate shall be the same as for 
the designated CQC System Manager but the alternate may have other duties in addition to serving in a temporary 
capacity as the acting QC manager.

3.4.3. CQC Personnel

3.4.3.1. In addition to CQC personnel specified elsewhere in the contract provide specialized CQC personnel to 
assist the CQC System Manager in accordance with paragraph titled Area Qualifications.

3.4.3.2. These individuals may be employees of the prime or subcontractor; be responsible to the CQC System 
Manager; are not intended to be full time, but must be physically present at the construction site during 
work on their areas of responsibility; have the necessary education and/or experience in accordance with the 
experience matrix listed herein. These individuals may perform other duties but must be allowed sufficient time to 
perform their assigned quality control duties as described in the Quality Control Plan. One person may cover 
more than one area, provided that they are qualified to perform QC activities for the designated areas 
below and provided that they have adequate time to perform their duties:

3.4.4. Experience Matrix

3.4.4.1. Area Qualifications

3.4.4.1.1. Civil - Graduate Civil Engineer or (BA/BS) graduate in construction management with 4 years 
experience in the type of work being performed on this project or engineering technician with 5 yrs related 
experience.

3.4.4.1.2. Mechanical - Graduate Mechanical Engineer or (BA/BS) graduate in construction management with 
4 yrs related experience or engineering technician with an ICC certification as a Commercial Mechanical Inspector 
with 5 yrs related experience.

3.4.4.1.3. Electrical - Graduate Electrical Engineer or (BA/BS) graduate in construction management with 4 
yrs related experience or engineering technician with an ICC certification as a Commercial Electrical Inspector with 
5 yrs related experience.

3.4.4.1.4. Structural - Graduate Structural Engineer or (BA/BS) graduate in construction management with 4 
yrs related experience or person with an ICC certification as a Reinforced Concrete Special Inspector and 
Structural Steel and Bolting Special Inspector (as applicable to the type of construction involved) with 5 yrs related 
experience.

3.4.4.1.5. Plumbing - Graduate Mechanical Engineer or (BA/BS) graduate in construction management with 4 
yrs related experience, or person with an ICC certification as a Commercial Plumbing Inspector with 5 yrs related 
experience.   

3.4.4.1.6. Concrete, Pavements and Soils Materials Technician (present while performing tests) with 2 yrs 
experience for the appropriate area

3.4.4.1.7. Testing, Adjusting and Balancing Specialist must be a member (TAB) Personnel of AABC or an 
experienced technician of the firm certified by the NEBB (present while testing, adjusting, balancing).

3.4.4.1.8. Design Quality Control Manager Registered Architect or Professional Engineer (not required on the 
construction site)
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3.4.4.1.9. Registered Fire Protection Engineer with 4 years related experience or engineering technician with 
5 yrs related experience (but see requirements for Fire Protection Engineer of Record to witness final testing in 
Section 01 10 00, paragraph 5.10, Fire Protection).

3.4.4.1.10. QC personnel assigned to the installation of the telecommunication system or any of its 
components shall be Building Industry Consulting Services International (BICSI) Registered Cabling Installers, 
Technician Level. Submit documentation of current BICSI certification. In lieu of BICSI certification, QC personnel 
shall have a minimum of 5 years experience in the installation of the specified copper and fiber optic cable and 
components. They shall have factory or factory approved certification from each equipment manufacturer indicating 
that they are qualified to install and test the provided products. QC personnel shall witness and certify the testing of 
telecommunications cabling and equipment.

3.4.5. Additional Requirement

In addition to the above experience and/or education requirements the CQC System Manager shall have completed 
the course entitled "Construction Quality Management for Contractors". This course is periodically offered at [Not 
Supplied - ConstructionReqQC : COURSE_LOCATION].  Inquire of the District or Division sponsoring the course 
for fees and other expenses involved, if any, for attendance at this course.

3.4.6. Organizational Changes

When it is necessary to make changes to the CQC staff, the Contractor shall revise the CQC Plan to reflect the 
changes and submit the changes to the Contracting Officer for acceptance.

3.5. SUBMITTALS AND DELIVERABLES

Make submittals as specified in Section 01 33 00 SUBMITTAL PROCEDURES. The CQC organization shall certify 
that all submittals and deliverables are in compliance with the contract requirements.

3.6. CONTROL

Contractor Quality Control is the means by which the Contractor ensures that the construction, to include that of 
subcontractors and suppliers, complies with the requirements of the contract. The CQC organization shall conduct 
at least three phases of control for each definable feature of the construction work as follows:

3.6.1. Preparatory Phase

Perform this phase prior to beginning work on each definable feature of work, after all required 
plans/documents/materials are approved/accepted, and after copies are at the work site. This phase shall include:

3.6.1.1. A review of each paragraph of applicable specifications, reference codes, and standards. Make a copy of 
those sections of referenced codes and standards applicable to that portion of the work to be accomplished in the 
field at the preparatory inspection. Maintain these copies in the field, available for use by Government personnel 
until final acceptance of the work.

3.6.1.2. A review of the contract drawings.

3.6.1.3. A check to assure that all materials and/or equipment have been tested, submitted, and approved. 

3.6.1.4. Review of provisions that have been made to provide required control inspection and testing. 

3.6.1.5. Examination of the work area to assure that all required preliminary work has been completed and is in 
compliance with the contract.

3.6.1.6. A physical examination of required materials, equipment, and sample work to assure that they are on hand, 
conform to approved shop drawings or submitted data, and are properly stored. 

3.6.1.7. A review of the appropriate activity hazard analysis to assure safety requirements are met. 
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3.6.1.8. Discussion of procedures for controlling quality of the work including repetitive deficiencies. Document 
construction tolerances and workmanship standards for that feature of work. 

3.6.1.9. A check to ensure that the portion of the plan for the work to be performed has been accepted by the 
Contracting Officer. 

3.6.1.10. Discussion of the initial control phase. 

3.6.1.11. Notify the Government at least 24 hours in advance of beginning the preparatory control phase. 
This phase shall include a meeting conducted by the CQC System Manager and attended by the superintendent, 
other CQC personnel (as applicable), and the foreman responsible for the definable feature. Document the results 
of the preparatory phase actions by separate minutes prepared by the CQC System Manager and attached to the 
daily CQC report. The Contractor shall instruct applicable workers as to the acceptable level of workmanship 
required in order to meet contract specifications.

3.6.2. Initial Phase

Accomplish this phase at the beginning of a definable feature of work. Include the following actions:

3.6.2.1. Check work to ensure that it is in full compliance with contract requirements. Review minutes of the 
preparatory meeting.

3.6.2.2. Verify adequacy of controls to ensure full contract compliance. Verify required control inspection and 
testing.  

3.6.2.3. Establish level of workmanship and verify that it meets minimum acceptable workmanship standards. 
Compare with required sample panels as appropriate.

3.6.2.4. Resolve all differences. 

3.6.2.5. Check safety to include compliance with and upgrading of the Accident Prevention plan and activity hazard 
analysis. Review the activity analysis with each worker. 

3.6.2.6. Notify the Government at least 24 hours in advance of beginning the initial phase. The CQC System 
Manager shall prepare and attach to the daily CQC report separate minutes of this phase. Indicate exact location of 
initial phase for future reference and comparison with follow-up phases.

3.6.2.7. Repeat the initial phase any time acceptable specified quality standards are not being met.

3.6.3. Follow-up Phase

Perform daily checks to assure control activities, including control testing, are providing continued compliance with 
contract requirements, until completion of the particular feature of work. The checks shall be made a matter of 
record in the CQC documentation. Conduct final follow-up checks and correct deficiencies prior to the start of 
additional features of work which may be affected by the deficient work. Do not build upon nor conceal non-
conforming work.

3.6.4. Additional Preparatory and Initial Phases

Conduct additional preparatory and initial phases on the same definable features of work if: the quality of on-going 
work is unacceptable; if there are changes in the applicable CQC staff, onsite production supervision or work crew; 
if work on a definable feature is resumed after a substantial period of inactivity; or if other problems develop.

3.7. TESTS

3.7.1. Testing Procedure

 Perform specified or required tests to verify that control measures are adequate to provide a product which 
conforms to contract requirements and project design documents. Upon request, furnish to the Government 
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duplicate samples of test specimens for possible testing by the Government. Testing includes operation and/or 
acceptance tests when specified. The Contractor shall procure the services of a Corps of Engineers approved 
testing laboratory, or establish an approved testing laboratory at the project site. The Contractor may elect to use a 
laboratory certified and accredited by the Concrete and cement Reference Laboratory (CCRL) or by AASHTO 
Materials Reference Laboratory (AMRL) for testing procedures that those organizations certify.  The Contractor 
shall perform the following activities and record and provide the following data:

3.7.1.1. Verify that testing procedures comply with contract requirements and project design documents.

3.7.1.2. Verify that facilities and testing equipment are available and comply with testing standards.

3.7.1.3. Check test instrument calibration data against certified standards.

3.7.1.4. Verify that recording forms and test identification control number system, including all of the test 
documentation requirements, have been prepared. 

3.7.1.5. Include results of all tests taken, both passing and failing tests, recorded on the CQC report for the date 
taken. Include specification paragraph reference, location where tests were taken, and the sequential control 
number identifying the test. If approved by the Contracting Officer, actual test reports may be submitted later with a 
reference to the test number and date taken. Provide an information copy of tests performed by an offsite or 
commercial test facility directly to the Contracting Officer. Failure to submit timely test reports as stated may result 
in nonpayment for related work performed and disapproval of the test facility for this contract.

3.7.2. Testing Laboratories

3.7.2.1. Capability Check

The Government reserves the right to check laboratory equipment in the proposed laboratory for compliance with 
the standards set forth in the contract specifications and to check the laboratory technician's testing procedures and 
techniques. Laboratories utilized for testing soils, concrete, asphalt, and steel shall meet criteria detailed in ASTM D 
3740 and ASTM E 329.

3.7.2.2. Capability Recheck

If the selected laboratory fails the capability check, the Government will assess the Contractor a charge of $1,375 
to reimburse the Government for each succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory. Such costs will be deducted from the contract amount due the Contractor.

3.7.3. Onsite Laboratory

The Government reserves the right to utilize the Contractor's control testing laboratory and equipment to make 
assurance tests, and to check the Contractor's testing procedures, techniques, and test results at no additional cost 
to the Government.

3.7.4. Furnishing or Transportation of Samples for Government Quality Assurance Testing

The Contractor is responsible for costs incidental to the transportation of samples or materials. Deliver samples of 
materials for test verification and acceptance testing by the Government to the Corps of Engineers Laboratory, 
f.o.b., at the following address:

 For delivery by mail: 

[Not Supplied - ConstructionReqQC : LAB_NAME]

[Not Supplied - ConstructionReqQC : LAB_ATTN]

[Not Supplied - ConstructionReqQC : LAB_MAIL]

[Not Supplied - ConstructionReqQC : LAB_STATE]
 For other deliveries: 

[Not Supplied - ConstructionReqQC : LAB_NAME_OTHER]
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[Not Supplied - ConstructionReqQC : LAB_ATTN_OTHER]

[Not Supplied - ConstructionReqQC : LAB_MAIL_OTHER]

[Not Supplied - ConstructionReqQC : LAB_STATE_OTHER]

The area or resident office will coordinate, exact delivery location, and dates for each specific test.

3.8. COMPLETION INSPECTION

3.8.1. Punch-Out Inspection

Near the end of the work, or any increment of the work established by a time stated in the SPECIAL CONTRACT 
REQUIREMENTS Clause, "Commencement, Prosecution, and Completion of Work", or by the specifications, the 
CQC Manager shall conduct an inspection of the work. Prepare a punch list of items which do not conform to the 
approved drawings and specifications and include in the CQC documentation, as required by paragraph 
DOCUMENTATION. The list of deficiencies shall include the estimated date by which the deficiencies will be 
corrected. The CQC System Manager or staff shall make a second inspection to ascertain that all deficiencies have 
been corrected. Once this is accomplished, the Contractor shall notify the Government that the facility is ready for 
the Government Pre-Final inspection.

3.8.2. Pre-Final Inspection

As soon as practicable after the notification above, the Government will perform the pre-final inspection to verify 
that the facility is complete and ready to be occupied. A Government Pre-Final Punch List may be developed as a 
result of this inspection. The Contractor's CQC System Manager shall ensure that all items on this list have been 
corrected before notifying the Government, so that a Final inspection with the customer can be scheduled. Correct 
any items noted on the Pre-Final inspection in a timely manner. Accomplish these inspections and any deficiency 
corrections required by this paragraph within the time slated for completion of the entire work or any particular 
increment of the work if the project is divided into increments by separate completion dates.

3.8.3. Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the superintendent or other primary management 
person, and the Contracting Officer's Representative shall attend the final acceptance inspection. Additional 
Government personnel including, but not limited to, those from Base/Post Civil Facility Engineer user groups and 
major commands may also attend. The Government will formally schedule the final acceptance inspection based 
upon results of the Pre-Final inspection.  Provide notice to the Government at least 14 days prior to the final 
acceptance inspection and include the Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed under the contract, will be complete 
and acceptable by the date scheduled for the final acceptance inspection. Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the Contracting Officer to bill the Contractor 
for the Government's additional inspection cost in accordance with the contract clause titled "Inspection of 
Construction".

3.9. DOCUMENTATION

3.9.1. Maintain current records providing factual evidence that required quality control activities and/or tests have 
been performed. These records shall include the work of subcontractors and suppliers using government-provided 
software, QCS (see Section 01 45 01.10).  The report includes, as a minimum, the following information: 

3.9.1.1. Contractor/subcontractor and their area of responsibility. 

3.9.1.2. Operating plant/equipment with hours worked, idle, or down for repair. 

3.9.1.3. Work performed each day, giving location, description, and by whom. When Network Analysis (NAS) is 
used, identify each phase of work performed each day by NAS activity number. 
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3.9.1.4. Test and/or control activities performed with results and references to specifications/drawings 
requirements. Identify the applicable control phase (Preparatory, Initial, Follow-up). List deficiencies noted, along 
with corrective action. 

3.9.1.5. Quantity of materials received at the site with statement as to acceptability, storage, and reference to 
specifications/drawings requirements. 

3.9.1.6. Submittals and deliverables reviewed, with contract reference, by whom, and action taken.

3.9.1.7. Offsite surveillance activities, including actions taken. 

3.9.1.8. Job safety evaluations stating what was checked, results, and instructions or corrective actions. 

3.9.1.9. Instructions given/received and conflicts in plans and/or specifications. 

3.9.1.10. Provide documentation of design quality control activities. For independent design reviews, 
provide, as a minimum, identity of the ITR team, the ITR review comments, responses and the record of resolution 
of the comments.

3.9.2. Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number of personnel working; 
weather conditions encountered; and any delays encountered. These records shall cover both conforming and 
deficient features and shall include a statement that equipment and materials incorporated in the work and 
workmanship comply with the contract. Furnish the original and one copy of these records in report form to the 
Government daily within 24 hours after the date covered by the report, except that reports need not be submitted 
for days on which no work is performed.  As a minimum, submit one report for every 7 days of no work and on the 
last day of a no work period.  Account for all calendar days throughout the life of the contract. The first report 
following a day of no work shall be for that day only. The CQC System Manager shall sign and date reports.  The 
report shall include copies of test reports and copies of reports prepared by all subordinate quality control 
personnel.  The Contractor may submit these forms electronically, in lieu of hard copy.

3.10. NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing requirements. 
The Contractor shall take immediate corrective action after receipt of such notice. Such notice, when delivered to 
the Contractor at the work site, shall be deemed sufficient for the purpose of notification. If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken. No part of the time lost due to such stop orders shall be made the 
subject of claim for extension of time or for excess costs or damages by the Contractor.

End of Section 01 45 04.00 10
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SECTION 01 50 02.[Not Supplied - ProjectInfo : TONUM]
TEMPORARY CONSTRUCTION FACILITIES

1.0 OVERVIEW

1.1. GENERAL REQUIREMENTS

1.3. BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN
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1.0 OVERVIEW

1.1. GENERAL REQUIREMENTS

1.1.1. This section contains requirements specifically applicable to this task order.  The requirements of Base 
ID/IQ contract Section 01 50 02 apply to this task order, except as otherwise specified herein.

1.3. BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

1.3.1. Bulletin Board (As Specified in Base contract)

1.3.2. Project and Safety Signs (Added to Stress standardization of signs, in the event that the Base ID/IQ 
Section 01 50 02 does not contain this information)

Erect a project sign and a site safety sign with informational details as provided by the Government at the Post 
award conference, within 15 days prior to any work activity on project site.  Update the safety sign data daily, with 
light colored metallic or non-metallic numerals. Remove the signs from the site upon completion of the project.  
Engineer Pamphlet EP 310-1-6a contains the standardized layout and construction details for the signs.  It can be 
found through a GOOGLE Search or try http://www.usace.army.mil/publications/eng-pamphlets/ep310-1-6a/s-
16.pdf.

End of Section 01 50 02.[Not Supplied - ProjectInfo : TONUM]
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APPENDIX A 
Geotechnical Information 
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APPENDIX B 
List of Drawings 
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APPENDIX C 
Utility Connections 
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APPENDIX D 
Results of Fire Flow Tests 
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APPENDIX E 
Environmental Information 
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APPENDIX  F 

Conceptual Aesthetic Considerations 
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APPENDIX G 
GIS Data 
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APPENDIX H 
Exterior Signage 
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APPENDIX I 
Acceptable Plants List 
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APPENDIX J 
Drawings 
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APPENDIX K 
Fuel Cost Information 

 
 
 
 
The following utility rates for this installation are provided for design  
 
Electrical: 
Demand Charge - $xx.xx per kilowatt 
 
Energy Charge - $ x.xx per kilowatt-hour Blended Rate - $ x.xx per kilowatt-hour (blended annual energy 
and demand cost) 
 
Natural Gas: 
Commodity Charge Rate - $ x.xx per thousand cubic feet 
 
Water: 
Commodity Charge Rate - $x.xx per [volume] 
 
Sewer: 
Commodity Charge Rate - $x.xx per [volume] 
 
Purchased/Central Steam: 
Commodity Charge Rate - $x.xx per [unit of measure] 
 
Purchased High Temperature Water: 
Commodity Charge Rate - $x.xx per [unit of measure] 
 
Purchased Chilled Water: 
Commodity Charge Rate - $x.xx per [unit of measure] 
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APPENDIX L 

LEED Project Credit Guidance (MAY 10) 

This spreadsheet indicates Army required credits, Army preferred credits, project-specific ranking of individual 
point preferences, assumptions guidance for individual credits, and references to related language in the RFP 
for individual credits.  
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PAR FEATURE REMARKS  

SUSTAINABLE SITES  

SSPR1 
Construction Activity Pollution 
Prevention (PREREQUISITE)  Rqd Rqd 

All LEED prerequisites 
are required to be met.  

SS1 Site Selection   X 

See paragraph LEED 
CREDITS 
COORDINATION. 
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2 

SS2 
Development Density & Community 
Connectivity - OPTION 1 DENSITY   X 

See paragraph LEED 
CREDITS 
COORDINATION.  

  

Development Density & Community 
Connectivity - OPTION 2 

CONNECTIVITY   X 

See paragraph LEED 
CREDITS 
COORDINATION.  

SS3 Brownfield Redevelopment   X 

See paragraph LEED 
CREDITS 
COORDINATION.  

SS4.1 
Alternative Transportation: Public 

Transportation Access  X 

See paragraph LEED 
CREDITS 
COORDINATION.  

SS4.2 
Alternative Transportation: Bicycle 

Storage & Changing Rooms Pref   

Assume that non-
transient building 
occupants are NOT 
housed on Post unless 
indicated otherwise. 

SS4.3 

Alternative Transportation: Low 
Emitting & Fuel Efficient Vehicles - 

OPTION 1     

Requires provision of 
vehicles, which cannot be 
purchased with 
construction funds. 
Assume Government will 
not provide vehicles 
unless indicated 
otherwise. Assume that 
50% of GOV fleet is NOT 
alternative fuel vehicles 
unless indicated 
otherwise. 

SS4.3 

Alternative Transportation: Low 
Emitting & Fuel Efficient Vehicles - 

OPTION 2 Pref    

SS4.3 

Alternative Transportation: Low 
Emitting & Fuel Efficient Vehicles - 

OPTION 3     

Requires provision of 
vehicle refueling stations. 
Installation must support 
type of fuel and commit to 
maintaining/supporting 
refueling stations. 

SS4.4 
Alternative Transportation: Parking 

Capacity Pref    
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SS5.1 
Site Development: Protect or 

Restore Habitat      

SS5.2 
Site Development: Maximize Open 

Space Pref   

Assume AGMBC option 
for aggregated open 
space at another location 
on the installation is not 
available to the project 
unless indicated 
otherwise. 

SS6.1 Stormwater Design: Quantity Control Pref   

See paragraph 
STORMWATER 
MANAGEMENT.  

SS6.2 Stormwater Design: Quality Control Pref   

 See paragraph 
STORMWATER 
MANAGEMENT.  

SS7.1 Heat Island Effect: Non-Roof      

SS7.2 Heat Island Effect: Roof Pref   

 Coordinate with nearby 
airfield requirements, 
which may preclude this 
credit. 

SS8 Light Pollution Reduction Pref    
          

WATER EFFICIENCY  

WEPR1 
Water Use Reduction (Version 3 

only) Rqd Rqd  
All LEED prerequisites 
are required to be met. 

WE1.1 
Water Efficient Landscaping: 

Reduce by 50% Pref  

See paragraph 
IRRIGATION. Project 
must include landscaping 
to be eligible for this 
credit. 

WE1.2 
Water Efficient Landscaping: No 

Potable Water Use or No Irrigation Pref   

 Project must include 
landscaping to be eligible 
for this credit. 

WE2 
Innovative Wastewater 

Technologies - OPTION 1       

WE2 
Innovative Wastewater 

Technologies - OPTION 2       

WE3 Water Use Reduction Pref   

See paragraph 
BUILDING WATER USE 
REDUCTION.  
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ENERGY AND ATMOSPHERE  

EAPR1 

Fundamental Commissioning of the 
Building Energy Systems 

(PREREQUISITE) Rqd Rqd 
All LEED prerequisites 
are required to be met. 

EAPR2 
Minimum Energy Performance 

(PREREQUISITE) Rqd Rqd 
All LEED prerequisites 
are required to be met. 

EAPR3 
Fundamental Refrigerant 

Management (PREREQUISITE) Rqd Rqd 
All LEED prerequisites 
are required to be met. 

EA1 Optimize Energy Performance Rqd 1 

Earning of LEED EA1 
points as indicated in 
paragraph ENERGY 
CONSERVATION, as a 
minimum, is required.  

EA2.1 On-Site Renewable Energy Pref   
 See paragraph ENERGY 
CONSERVATION. 

EA3 Enhanced Commissioning Rqd  

See paragraph 
COMMISSIONING. The 
Commissioning Authority 
may be provided through 
the Design-Build 
Contractor only if in 
accordance with USGBC 
Credit Interpretation 
Ruling (CIR) dated 
9/15/06. Commissioning 
Authority activities begin 
during design phase and 
continue well beyond 
beneficial occupancy. 
Assume Government will 
not provide CxA post-
occupancy activities 
unless indicated 
otherwise. 

EA4 Enhanced Refrigerant Management    

EA5 Measurement & Verification     

Assume Government will 
not provide post-
occupancy activities 
unless indicated 
otherwise. 

EA6 Green Power   X 

See paragraph LEED 
CREDITS 
COORDINATION.  
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MATERIALS AND RESOURCES  

MRPR1 
Storage & Collection of Recyclables 

(PREREQUISITE) Rqd Rqd 

All LEED prerequisites 
are required to be met. 
Coordinate with 
Installation during design 
development on collection 
service and receptacles.  

MR1 Building Reuse       

       

       

MR2.1 
Construction Waste Management: 

Divert 50% From Disposal Pref  

See paragraph 
CONSTRUCTION AND 
DEMOLITION WASTE 
MANAGEMENT. 

MR2.2 
Construction Waste Management: 

Divert 75% From Disposal Pref    

MR3 Materials Reuse      

       

MR4.1 
 Recycled Content: 10% (post-
consumer + 1/2 pre-consumer) Pref   

See paragraph 
RECYCLED CONTENT.  

MR4.2 
 Recycled Content: 20% (post-
consumer + 1/2 pre-consumer) Pref    

MR5.1 

Regional Materials:10% Extracted, 
Processed & Manufactured 

Regionally       

MR5.2 

Regional Materials:20% Extracted, 
Processed & Manufactured 

Regionally       
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MR6 Rapidly Renewable Materials Pref    

See paragraph 
BIOBASED AND 
ENVIRONMENTALLY 
PREFERABLE 
MATERIALS and 
paragraph FEDERAL 
BIOBASED PRODUCTS 
PREFERRED 
PROCUREMENT 
PROGRAM. 

MR7 Certified Wood Pref    

See paragraph 
BIOBASED AND 
ENVIRONMENTALLY 
PREFERABLE 
MATERIALS. 

          

INDOOR ENVIRONMENTAL QUALITY  

EQPR1 
Minimum IAQ Performance 

(PREREQUISITE) Rqd Rqd 
All LEED prerequisites 
are required to be met.  

EQPR2 
Environmental Tobacco Smoke 

(ETS) Control (PREREQUISITE) Rqd Rqd 

All LEED prerequisites 
are required to be met. 
Assume all buildings are 
smoke free unless 
indicated otherwise 
(family housing,   
barracks and other 
lodging are facility types 
where smoking may be 
permitted in some cases).  

EQ1 Outdoor Air Delivery Monitoring       
EQ2 Increased Ventilation      

EQ3.1 
Construction IAQ Management 

Plan: During Construction Pref   

See paragraph 
CONSTRUCTION IAQ 
MANAGEMENT. 

EQ3.2 
Construction IAQ Management 

Plan: Before Occupancy Pref   

 See paragraph 
CONSTRUCTION IAQ 
MANAGEMENT. 

EQ4.1 
Low Emitting Materials: Adhesives & 

Sealants Pref   
See paragraph LOW-
EMITTING MATERIALS. 

EQ4.2 
Low Emitting Materials: Paints & 

Coatings Pref   
See paragraph LOW-
EMITTING MATERIALS. 

EQ4.3 
Low Emitting Materials: 

Carpet/Flooring Systems Pref   
See paragraph LOW-
EMITTING MATERIALS. 
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EQ4.4 
Low Emitting Materials: Composite 

Wood & Agrifiber Products Pref   
See paragraph LOW-
EMITTING MATERIALS. 

EQ5 
Indoor Chemical & Pollutant Source 

Control Pref   

 System requiring weekly 
cleaning to earn this 
credit is not a permitted 
option unless indicated 
otherwise. 

EQ6.1 Controllability of Systems: Lighting       

EQ6.2 
Controllability of Systems: Thermal 

Comfort      

EQ7.1 Thermal Comfort: Design Rqd    

 See paragraph 
HEATING, VENTILATING 
AND AIR 
CONDITIONING. 

EQ7.2 Thermal Comfort: Verification     

Project must earn credit 
EQ7.1 to be eligible for 
this credit. Assume 
Government will not 
provide post-occupancy 
activities unless indicated 
otherwise.  

EQ8.1 
Daylight & Views: Daylight 75% of 

Spaces Pref   
See paragraph 
DAYLIGHTING. 

EQ8.2 
Daylight & Views: Views for 90% of 

Spaces Pref    
          

INNOVATION & DESIGN PROCESS  

IDc1.1 Innovation in Design     

 See paragraph 
INNOVATION AND 
DESIGN CREDITS. 
Assume Government will 
not provide any activities 
associated with ID 
credits. 

IDc1.2 Innovation in Design       
IDc1.3 Innovation in Design       
IDc1.4 Innovation in Design       

IDc2 LEED Accredited Professional Rqd Rqd 

LEED AP during design 
and construction is 
required. 

          
REGIONAL 
 PRIORITY  
CREDITS (Version 3 only)    

See paragraph LEED 
CREDITS 
COORDINATION. 
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APPENDIX M 
LEED Owner’s Project Requirements 

 
 
 
 

Not Used 
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APPENDIX N 
LEED Requirements for Multiple Contractor Combined Projects 

 
 
 
 

Not Used 
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LEED Strategy Tables 
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APPENDIX P 

LEED Registration of Army Projects 

15 April 2010 

 
Number of Registrations 
Each building must be registered separately, except multiple instances of a standard building on a shared site may 
be registered as a single project.  If a single registration for multiple buildings is chosen, all buildings under the 
single registration must earn exactly the same points. Do not register buildings that are exempt from a specific 
LEED achievement requirement.  
 
Typical Registration Procedure 
1. Login, complete the online registration form (see guidance below) at the GBCI LEED Online website 
http://www.gbci.org/DisplayPage.aspx?CMSPageID=174 and submit it online. 
2. Pay the registration fee via credit card (USACE staff: credit card PR&C is funded by project design or S&A 
funds). 
3. GBCI will follow up with a final invoice, the LEED-online passwords and template information. 
4. The individual who registers the project online is, by default, the Project Administrator. 
 
 
Completing the Registration Form 
 
BEFORE YOU BEGIN: 
Create a personal account with USGBC if you do not have one. 
You will need the following information: 
Project name as it appears in P2 (obtain from USACE Project Manager) 
Building number/physical address of project 
Zip code for Installation/project location 
Anticipated construction start and end dates 
Total gross area all non-exempt buildings in registration  
Total construction cost all non-exempt buildings only (see Project Details Section instructions below) 
 

ACCOUNT/LOGIN INFORMATION  
1. The person registering the project must have an account with USGBC (login and password) to complete the 
form. Go to http://www.gbci.org/ , click on “register a project” at the drop-down menu for project certification (at the 
top of the page) and select “register now for LEED 2009” to start the project registration process. If you have an 
account, login with your email address and password and select “register new project” to proceed. If you do not 
have an account, you may select “register a new account” and follow the instructions. It is recommended that you 
create an account separately on the USGBC website before you start the form. IMPORTANT: USACE team 
members are members of USGBC and are eligible for Member prices. USACE team members registering projects 
should be sure to include the USACE Corporate Access ID in their personal account profile (if you do not have it 
contact richard.l.schneider@usace.army.mil or judith.f.milton@usace.army.mil  for the number). 
2. The Account/Login Information section is filled out by the person registering the project. It may be a Contractor or 
a USACE staff member.  
 

ELIGIBILITY SECTION 
Follow directions (accepting the terms and conditions)  
Review your profile information and make corrections if needed 
 

RATING SYSTEM SELECTION SECTION 
Select single project registration and I know which rating system.  
Select the rating system - currently only LEED-NC and LEED for Homes are approved for Army use without special 
approval. 
LEED Minimum Program Requirements: select YES  
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RATING SYSTEM RESULTS SECTION 

Confirm selected rating system.   
 

PROJECT INFORMATION SECTION  
Project Title: Begin the project title with a one-word identifier for the Installation. Do not include the word “Fort”. 
After this match the project name used in P2 (contact the USACE Project Manager for this information) and identify 
the building being registered. Example: “Stewart 4th IBCT - DFAC”. 
Project Address 1 and 2: This is the physical location of the project. Provide building number, street address, 
block number or whatever is known to best describe the location of the project on the Installation. 
Project City: Installation Name 
State, Country, Zip Code: Self-explanatory 
Anticipated Construction Start and End Dates: Self-explanatory – give your best guess if unknown. Note that 
required data entry format is: 1 or 2 digit month/1 or 2 digit date/4 digit year (example 3/23/2010) 
Gross Square Footage: Provide total area all buildings in LEED project. Exclude the area of any buildings that are 
exempt from the LEED achievement requirement (for example, exclude an unconditioned storage shed to be 
constructed with a barracks complex).   
Is Project Confidential: Indicate NO except, if project has security sensitivity (elements that are FOUO or higher 
security), indicate YES. 
Notification of Local Chapter: Indicate NO unless Government/USACE Project Manager requests you to indicate 
YES. 
Anticipated Project Type: Select the most appropriate option from the drop-down menu. 
Anticipated Certification Level: Select the applicable option from the drop-down menu (Silver is the usual level). 
 
 
 PROJECT OWNER INFORMATION SECTION 
Project Owner First Name, Last Name, email, phone, address: The Project Owner is the USACE Project 
Manager. Obtain this info from the USACE Project Manager. 
Organization: U.S. Army Corps of Engineers. This field MUST be completed this way because it will be used as a 
search field by higher HQ to find all USACE registered projects. You may supplement it with district name at the end 
but DO NOT revise or use an acronym. 
May we publish Owner information: Indicate NO 
Owner Type: Pick Federal Government from drop-down menu.  
Project Owner Assertion: Check the box 
 
 PAYMENT INFORMATION 
Self-explanatory 
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APPENDIX Q 
REV 1.1 – 31 MAY 2009 
AREA COMPUTATIONS 

 
 

Computation of Areas:  Compute the “gross area” and “net area” of facilities 
(excluding family housing) in accordance with the following subparagraphs: 
 
(1) Enclosed Spaces: The “gross area” is the sum of all floor spaces with an 
average clear height ≥6’-11” (as measured to the underside of the structural 
system) and having perimeter walls which are ≥4’-11”. The area is calculated by 
measuring to the exterior dimensions of surfaces and walls. 
 
(2) Half-Scope Spaces: Areas of the following spaces shall count as one-half scope 
when calculating “gross area”: 

• Balconies 
• Porches 
• Covered exterior loading platforms or facilities 
• Covered but not enclosed passageways and walks 
• Open stairways (both covered and uncovered) 
• Covered ramps 
• Interior corridors (Unaccompanied Enlisted Personnel Housing Only) 

 
(3) Excluded Spaces: The following spaces shall be excluded from the “gross area” 
calculation: 

• Crawl spaces 
• Uncovered exterior loading platforms or facilities 
• Exterior insulation applied to existing buildings 
• Open courtyards 
• Open paved terraces 
• Uncovered ramps 
• Uncovered stoops 
• Utility tunnels and raceways 
• Roof overhangs and soffits measuring less than 3’-0” from the exterior 

face of the building to the fascia 
 
(4) Net Floor Area: Where required, “net area” is calculated by measuring the 
inside clear dimensions from the finish surfaces of walls. If required, overall 
“assignable net area” is determined by subtracting the following spaces from the 
“gross area”: 

• Basements not suited as office, special mechanical, or storage space 
• Elevator shafts and machinery space 
• Exterior walls 
• Interior partitions 
• Mechanical equipment and water supply equipment space 
• Permanent corridors and hallways 
• Stairs and stair towers 
• Janitor closets 
• Electrical equipment space 
• Electronic/communications equipment space 
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CONTRACT NUMBER DELIVERY ORDER

 TITLE AND LOCATION

SECTION
PARAGRAPH 
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00 72 00 52.236-13 Accident Prevention Plan X X X
00 73 00 1.11 Dev. From Accept. Design. No Deviation from Contract X X X X
00 73 00 1.11 Dev. From Accepted Design - Deviates from Contract X X X X
00 73 00 1.17 Supplemental Price Breakdown X X X
00 73 00 1.18 SSHO Qualifications X X X
01 10 00 5.2.3.1 (if concrete pavement) Joint Layout Plan with design drawings X X
01 10 00 5.5.2 Building Envelope Sealing Performance Testing X X X
01 10 10 *** Tests as Req by Codes - DOR Develops Test Program X X X X
01 10 00 5.8.3 BAS Review Information X X X X X
01 10 00 5.8.3 BAS Performance Verification Test X X X X
01 10 00 5.8.4 Testing Adjusting and Balancing X X X X
01 10 00 5.8.5 Commissioning X X X X
01 10 00 6.15 Environmental As Required for Site Specific X X X X
01 10 00 6.16 Permits as required for Site specific X X X X
01 10 00 5.10.2 Fire Protection Tests X X X X X

01 32 01.00 10 3.4.1 Preliminary Project Schedule X X X
01 32 01.00 10 3.4.2 Initial Project Schedule X X X
01 32 01.00 10 3.4.3 Design Package Schedule X X X
01 32 01.00 10 3.6.1 Periodic schedule updates from the Contractor X X X
01 32 01.00 10 3.7 Time Extension Request (Schedule) X X X

01 33 00 1.8 Submittal Register - DOR Input Required X X X X
01 33 00 1.8 Submittal Register Updates (Design Packages, etc.) X X X X
01 33 00 1.3.1 Substitution of Manuf or Model  Named in Proposal X X X X X
01 33 16 1.2 Identify Designer(s) of Record X X X
01 33 16 1.1.2 / 3.2.4 Fast Track Design Package(s) X X X X
01 33 16 1.2 Identification of all Designers of Record X X X
01 33 16 3.2.1 Site and Utility Des Package, incl. Substantiation X X X X
01 33 16 3.2.2/3.5 Interim Des Subm Package(s), incl. Substantiation X X X X

01 33 16 3.5.1 Drawings X X X X

01 33 16 3.5.2.2 Sitework Design Analyses X X X X

01 33 16 3.5.2.3 Structural Design Analyses X X X X

01 33 16 3.5.2.4 Security Design Analyses X X X X

01 33 16 3.5.2.5 Architectural Design Analyses X X X X

01 33 16 3.5.2.6 Mechanical Design Analyses X X X X

01 33 16 3.5.2.7 Life Safety Design Analyses X X X X

01 33 16 3.5.2.8 Plumbing Design Analyses X X X X

01 33 16 3.5.2.9 Elevator Design Analyses (as Applicable) X X X X

01 33 16 3.5.2.10 Electrical Design Analyses X X X X

01 33 16 3.5.2.11 Telecommunications Design Analyses X X X X

01 33 16 3.5.2.12 Cathodic Protection Design Analyses X X X X

01 33 16 3.5.3 Geotechnical Investigations and Reports X X X X

01 33 16 3.5.4 LEED Submittals X X X X

01 33 16 3.5.5 Energy Conservation Documentation X X X X

01 33 16 3.5.6 Specifications X X X X
01 33 16 3.5.7 Building Rendering X X X X
01 33 16 3.2.4/3.7 Final Des Submittal Package(s), incl. Substantiation X X X X
01 33 16 3.7.5 DD Form 1354 (Transfer of Real Property) X X X
01 33 16 3.2.5/3.8 Design Complete Submittal Package(s) X X X X
01 33 16 3.3.3 Design and Code Review Checklists X X X X
01 33 16 A-2.0 SID - Interim and Final (as applicable) X X X X X
01 33 16 B-2.0 FFE (as Applicable) X X X
01 33 16 F-3.1.3 BIM Model and data X X X X

01 45 04.00 10 3.2 Design and Construction QC Plan X X X
01 57 20.00.10 1.2 Environmental Protection Plan X X X
01 78 02.00 10 1.2.1 Final as-Built Drawings/ BIM Model X X
01 78 02.00 10 1.2.3.11 Non-Hazardous Solid Waste Diversion Reports X X X
01 78 02.00 10 1.2.7 Provide final as-built CADD and BIM Model files X X X
01 78 02.00 10 1.2.9 Provide scans of all other docs in Adobe.pdf format X X X
01 78 02.00 10 1.3.1 Equip-in-Place list of all installed equip and cost X X X
01 78 02.00 10 1.3.2 Data on equip not addressed in O&M manuals X X X
01 78 02.00 10 1.3.3 Final as-built specs - electronic files X X X
01 78 02.00 10 1.4.2.1 Warranty management plan -  FAR 52.246-21 X X X
01 78 02.00 10 1.4.2.1 Certificates of Warranty for extended warranty items X X X
01 78 02.00 10 1.4.2.1 Contractor's POCs for implementing warranty process X X X
01 78 02.00 10 1.4.2.1 List of each warranted equip, item, feature or system X X X
01 78 02.00 10 1.5 See also Section 01 10 00 par. 5.8.4 and 5.8.5 X X X
01 78 02.00 10 1.6.1.2 Equipment O&M Manuals - 1 electronic / 2 hard copies X X X
01 78 02.00 10 1.7 Field Training DVD Videos X X X
01 78 02.00 10 1.8 Pricing of CF/CI and GF/CI Property X X X
01 78 02.00 10 1.11 List of Completed Cleanup Items X X X
01 78 02.00 10 1.12 Interim Form DD 1354 X X X

REVIEWING OFFICEButton <-----Right click for Instructions TYPE OF SUBMITTAL

RMS SUBMITTAL REGISTER INPUT FORM

RMS INPUT FORM 4288A Export to RMS in CSV(MS-DOS) (*.csv) Format Note:  Reviewing Office Optional

CLASSIFICATION
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